

NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 6/23/2022

Control	0389-13-039
Project	C 389-13-39
Highway	SH 146
County	HARRIS

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an addendum notification which details the changes and the respective proposal pages which were added and/or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is submitting a bid using a computer print out. The computer print out must be changed to reflect the new bid item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are not being furnished a copy of the addendum. If you have a subcontractor on the above project, please advise them of this addendum. Acknowledgment of this addendum is not requested if your company has been issued a proposal stamped "This Proposal Issued for Informational Purposes."

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being read.

SUBJECT: PLANS AND PROPOSAL ADDENDUMS

PROJECT: C 389-13-39

CONTROL: 0389-13-039

COUNTY: HARRIS

LETTING: 06/29/2022

REFERENCE NO: 0621

PROPOSAL ADDENDUMS

-
- PROPOSAL COVER
 - BID INSERTS (SH. NO.: ALL SHEETS)
 - GENERAL NOTES (SH. NO.:)
 - SPEC LIST (SH. NO.:)
 - SPECIAL PROVISIONS:)
 - ADDED:
 -
 - DELETED:
 -
 - SPECIAL SPECIFICATIONS:
 - ADDED:
 -
 - DELETED:
 -
 - OTHER: PLAN SHEETS

DESCRIPTION OF ABOVE CHANGES
(INCLUDING PLANS SHEET CHANGES)

*****BID INSERTS*****

DELETED THE FOLLOWING BID ITEMS: 422-6015, 432-6009, 6001-6002, 636-6003
ADDED THE FOLLOWING BID ITEMS: 6001-6001,
REVISED THE FOLLOWING BID ITEMS: 432-6001, 416-6003, 4006-6003

*****PLAN SHEETS*****

SHEET 012:ADDED ITEM 6001-6001
SHEET 011:REVISED QUANTITY-ITEM 416-6003 & DELETED - ITEM 422-6015
SHEET 011A:REVISED QUANTITY-ITEM 432-6001 & DELETED - ITEM 432-6009
SHEET 011B:DELETED - ITEM 636-6003
SHEET 011C:ADDED - ITEM 6001-6001 & REVISED QUANTITY-ITEM 4006-6003
DELETED - ITEM 6001-6002
SHEET 014:REVISED QUANTITY FOR ITEM 432-6001
SHEET 015:REVISED QUANTITY FOR ITEMS: 416-6003 & 4006-6003
SHEET 019:DELETED ITEM 636-6003
SHEET 023:DELETED QUANTITY FROM ITEM 636-6003
SHEET 025:REVISED NOTE 12
SHEET 159:ADDED NOTE

DESCRIPTION OF ABOVE CHANGES
(INCLUDING PLANS SHEET CHANGES)

(CONTINUED)

SHEET 160:ADDED NOTE
SHEET 161:ADDED NOTE
SHEET 178:REVISED QUANTITY

Printed Name of Authorized Signer: _____

Signature of Authorized Signer: _____ Date: _____

PROJECT C 389-13-39
 COUNTY HARRIS

Proposal Sheet
 TxDOT
 FORM 234-B I-61-5M

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	100	6002		PREPARING ROW DOLLARS and CENTS	STA	58.000	1
	104	6001		REMOVING CONC (PAV) DOLLARS and CENTS	SY	9,523.000	2
	104	6021		REMOVING CONC (CURB) DOLLARS and CENTS	LF	1,708.000	3
	104	6042		REMOVING CONC (MOVABLE BARRIER) DOLLARS and CENTS	LF	2,120.000	4
	110	6001		EXCAVATION (ROADWAY) DOLLARS and CENTS	CY	20,982.000	5
	132	6001	002	EMBANKMENT (FINAL)(ORD COMP)(TY A) DOLLARS and CENTS	CY	69,640.000	6
	132	6006	002	EMBANKMENT (FINAL)(DENS CONT)(TY C) DOLLARS and CENTS	CY	84,494.000	7
	132	6035	002	EMBANK(FINAL)(DC)(TY E)(CSBE) DOLLARS and CENTS	CY	6,136.000	8
	132	6036	002	EMB(FNL)(DC)(TYE)(CSBE)(RWALL FND IMPR DOLLARS and CENTS	CY	16,857.000	9
	162	6002		BLOCK SODDING DOLLARS and CENTS	SY	60,785.000	10

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	164	6009		BROADCAST SEED (TEMP) (WARM) DOLLARS and CENTS	SY	30,000.000	11
	166	6001		FERTILIZER DOLLARS and CENTS	AC	12.000	12
	168	6001		VEGETATIVE WATERING DOLLARS and CENTS	MG	1,507.000	13
	260	6006		LIME TRT (EXST MATL) (6") DOLLARS and CENTS	SY	58,212.000	14
	260	6012		LIME(HYD,COM OR QK)(SLRY)OR QK(DRY) DOLLARS and CENTS	TON	930.000	15
	276	6224		CEM TRT(PLNT MX) (CL N)(TY E)(GR 4)(6") DOLLARS and CENTS	SY	58,212.000	16
	292	6017		ASPHALT STAB BASE (GR 4)(PG 64) DOLLARS and CENTS	TON	3,170.000	17
	360	6002		CONC PVMT (CONT REINF - CRCP) (8") DOLLARS and CENTS	SY	3,701.000	18
	360	6005		CONC PVMT (CONT REINF - CRCP) (11") DOLLARS and CENTS	SY	53,930.000	19
	400	6001		STRUCT EXCAV DOLLARS and CENTS	CY	30,853.000	20
	400	6002		STRUCT EXCAV (BOX) DOLLARS and CENTS	CY	917.000	21
	400	6003		STRUCT EXCAV (PIPE) DOLLARS and CENTS	CY	1,208.000	22

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	400	6005		CEM STABIL BKFL DOLLARS and CENTS	CY	1,190.000	23
	400	6009		CEMENT STAB BACKFILL (INLET OR MH) DOLLARS and CENTS	CY	203.000	24
	402	6001		TRENCH EXCAVATION PROTECTION DOLLARS and CENTS	LF	2,182.000	25
	403	6001		TEMPORARY SPL SHORING DOLLARS and CENTS	SF	2,706.000	26
	416	6003		DRILL SHAFT (30 IN) DOLLARS and CENTS	LF	2,850.000	27
	416	6004		DRILL SHAFT (36 IN) DOLLARS and CENTS	LF	1,440.000	28
	416	6007		DRILL SHAFT (54 IN) DOLLARS and CENTS	LF	1,728.000	29
	416	6015		DRILL SHAFT (NON - REINFORCED) (12 IN) DOLLARS and CENTS	LF	21.000	30
	416	6018		DRILL SHAFT (SIGN MTS) (24 IN) DOLLARS and CENTS	LF	136.000	31
	416	6029		DRILL SHAFT (RDWY ILL POLE) (30 IN) DOLLARS and CENTS	LF	152.000	32
	420	6013		CL C CONC (ABUT) DOLLARS and CENTS	CY	96.600	33
	420	6037		CL C CONC (COLUMN) DOLLARS and CENTS	CY	102.000	34

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	420	6043		CL C CONC (FOOTING) DOLLARS and CENTS	CY	342.300	35
	420	6082		CL F CONC (CAP) DOLLARS and CENTS	CY	237.600	36
	422	6001		REINF CONC SLAB DOLLARS and CENTS	SF	30,853.000	37
	423	6001	004	RETAINING WALL (MSE) DOLLARS and CENTS	SF	46,990.000	38
	425	6028		PRESTR CONC U - BEAM (U54) DOLLARS and CENTS	LF	2,803.470	39
	432	6001		RIPRAP (CONC)(4 IN) DOLLARS and CENTS	CY	251.000	40
	432	6008		RIPRAP (CONC)(CL B)(RR8&RR9) DOLLARS and CENTS	CY	11.000	41
	442	6007	001	STR STEEL (MISC NON - BRIDGE) DOLLARS and CENTS	LB	876.000	42
	450	6023	001	RAIL (TY SSTR) DOLLARS and CENTS	LF	3,027.000	43
	454	6018		SEALED EXPANSION JOINT (4 IN) (SEJ - M) DOLLARS and CENTS	LF	191.000	44
	462	6014	002	CONC BOX CULV (7 FT X 3 FT) DOLLARS and CENTS	LF	350.000	45
	464	6003	001	RC PIPE (CL III)(18 IN) DOLLARS and CENTS	LF	9.000	46

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	464	6005	001	RC PIPE (CL III)(24 IN) DOLLARS and CENTS	LF	1,838.000	47
	465	6167	001	INLET (COMPL)(TY AD) DOLLARS and CENTS	EA	3.000	48
	465	6172	001	INLET (COMPL)(TY AZR2G) DOLLARS and CENTS	EA	6.000	49
	465	6177	001	INLET (COMPL)(TY AZ2G) DOLLARS and CENTS	EA	14.000	50
	467	6358		SET (TY II) (18 IN) (RCP) (4: 1) (C) DOLLARS and CENTS	EA	1.000	51
	467	6390		SET (TY II) (24 IN) (RCP) (4: 1) (C) DOLLARS and CENTS	EA	5.000	52
	479	6006		ADJUSTING INLET (CAP) DOLLARS and CENTS	EA	3.000	53
	496	6008		REMOV STR (BOX CULVERT) DOLLARS and CENTS	LF	346.000	54
	500	6001		MOBILIZATION DOLLARS and CENTS	LS	1.000	55
	502	6001	008	BARRICADES, SIGNS AND TRAFFIC HAN- DLING DOLLARS and CENTS	MO	26.000	56
	502	6024	008	FURNISH ADDITIONAL ARROW BOARD DOLLARS and CENTS	HR	960.000	57
	506	6020	005	CONSTRUCTION EXITS (INSTALL) (TY 1) DOLLARS and CENTS	SY	350.000	58

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	506	6024	005	CONSTRUCTION EXITS (REMOVE) DOLLARS and CENTS	SY	350.000	59
	506	6041	005	BIODEG EROSN CONT LOGS (INSTL) (12") DOLLARS and CENTS	LF	870.000	60
	506	6043	005	BIODEG EROSN CONT LOGS (REMOVE) DOLLARS and CENTS	LF	870.000	61
	512	6013		PORT CTB (DES SOURCE)(SGL SLP)(TY 1) DOLLARS and CENTS	LF	11,242.000	62
	512	6025		PORT CTB (MOVE)(SGL SLP)(TY 1) DOLLARS and CENTS	LF	830.000	63
	512	6037		PORT CTB (STKPL)(SGL SLP)(TY 1) DOLLARS and CENTS	LF	11,256.000	64
	512	6080		PORT CTB CONNECT HARDWARE DOLLARS and CENTS	EA	394.000	65
	514	6001		PERM CTB (SGL SLOPE) (TY 1) (42) DOLLARS and CENTS	LF	320.000	66
	514	6002		PERM CTB (SGL SLOPE) (TY 2) (42) DOLLARS and CENTS	LF	6,764.000	67
	514	6035		PERM CTB (TRAN SSCB TO CTB) (MOD) DOLLARS and CENTS	LF	40.000	68
	529	6011		CONC CURB (DOWEL) DOLLARS and CENTS	LF	950.000	69
	533	6005		RUMBLE STRIPS (SHOULDER) CONCRETE DOLLARS and CENTS	LF	27,669.000	70

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	545	6003		CRASH CUSH ATTEN (MOVE & RESET) DOLLARS and CENTS	EA	2.000	71
	545	6005		CRASH CUSH ATTEN (REMOVE) DOLLARS and CENTS	EA	4.000	72
	545	6007		CRASH CUSH ATTEN (INSTL)(L)(N)(TL3) DOLLARS and CENTS	EA	6.000	73
	556	6005		PIPE UNDERDRAINS (TY 5) (6") DOLLARS and CENTS	LF	2,517.000	74
	610	6009		REMOVE RD IL ASM (TRANS-BASE) DOLLARS and CENTS	EA	1.000	75
	610	6104		IN RD IL (U/P) (TY 1) (150W EQ) LED DOLLARS and CENTS	EA	6.000	76
	610	6106		IN RD IL (U/P) (TY 2) (150W EQ) LED DOLLARS and CENTS	EA	6.000	77
	610	6216		IN RD IL (TY SA) 40T-10 (250W EQ) LED DOLLARS and CENTS	EA	19.000	78
	618	6046		CONDT (PVC) (SCH 80) (2") DOLLARS and CENTS	LF	5,296.000	79
	618	6047		CONDT (PVC) (SCH 80) (2") (BORE) DOLLARS and CENTS	LF	763.000	80
	618	6053		CONDT (PVC) (SCH 80) (3") DOLLARS and CENTS	LF	390.000	81
	618	6054		CONDT (PVC) (SCH 80) (3") (BORE) DOLLARS and CENTS	LF	390.000	82

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	618	6062		CONDT (RM) (3/4") DOLLARS and CENTS	LF	444.000	83
	618	6074		CONDT (RM) (3") DOLLARS and CENTS	LF	35.000	84
	620	6003		ELEC CONDR (NO.12) BARE DOLLARS and CENTS	LF	6,767.000	85
	620	6004		ELEC CONDR (NO.12) INSULATED DOLLARS and CENTS	LF	13,534.000	86
	620	6009		ELEC CONDR (NO.6) BARE DOLLARS and CENTS	LF	625.000	87
	620	6011		ELEC CONDR (NO.4) BARE DOLLARS and CENTS	LF	185.000	88
	620	6012		ELEC CONDR (NO.4) INSULATED DOLLARS and CENTS	LF	365.000	89
	621	6005		TRAY CABLE (4 CONDR) (12 AWG) DOLLARS and CENTS	LF	675.000	90
	624	6009		GROUND BOX TY D (162922) DOLLARS and CENTS	EA	8.000	91
	624	6010		GROUND BOX TY D (162922)W/APRON DOLLARS and CENTS	EA	15.000	92
	624	6028		REMOVE GROUND BOX DOLLARS and CENTS	EA	1.000	93
	628	6054		ELC SRV TY A 240/480 060(SS)SS(E)SP(O) DOLLARS and CENTS	EA	3.000	94

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	628	6145		ELC SRV TY D 120/240 060(NS)SS(E)SP(O) DOLLARS and CENTS	EA	1.000	95
	636	6001	001	ALUMINUM SIGNS (TY A) DOLLARS and CENTS	SF	912.000	96
	636	6002	001	ALUMINUM SIGNS (TY G) DOLLARS and CENTS	SF	866.000	97
	644	6001		IN SM RD SN SUP&AM TY10BWG(1)SA(P) DOLLARS and CENTS	EA	21.000	98
	644	6004		IN SM RD SN SUP&AM TY10BWG(1)SA(T) DOLLARS and CENTS	EA	16.000	99
	644	6007		IN SM RD SN SUP&AM TY10BWG(1)SA(U) DOLLARS and CENTS	EA	4.000	100
	644	6027		IN SM RD SN SUP&AM TYS80(1)SA(P) DOLLARS and CENTS	EA	12.000	101
	644	6030		IN SM RD SN SUP&AM TYS80(1)SA(T) DOLLARS and CENTS	EA	10.000	102
	644	6033		IN SM RD SN SUP&AM TYS80(1)SA(U) DOLLARS and CENTS	EA	1.000	103
	644	6064		IN BRIDGE MNT CLEARANCE SGN ASSM(TY N) DOLLARS and CENTS	EA	4.000	104
	644	6070		RELOCATE SM RD SN SUP&AM TY S80 DOLLARS and CENTS	EA	1.000	105
	644	6076		REMOVE SM RD SN SUP&AM DOLLARS and CENTS	EA	27.000	106

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	644	6103		REPLACE SRS & S TY10BWG(1) (P) DOLLARS and CENTS	EA	4.000	107
	644	6104		REPLACE SRS & S TY10BWG(1) (T) DOLLARS and CENTS	EA	4.000	108
	647	6001		INSTALL LRSS (STRUCT STEEL) DOLLARS and CENTS	LB	3,894.000	109
	647	6003		REMOVE LRSA DOLLARS and CENTS	EA	3.000	110
	668	6054		PREFAB PAV MRK TY B (Y)(MED NOSE) DOLLARS and CENTS	EA	3.000	111
	672	6007		REFL PAV MRKR TY I-C DOLLARS and CENTS	EA	80.000	112
	672	6010		REFL PAV MRKR TY II-C-R DOLLARS and CENTS	EA	893.000	113
	680	6001	006	INSTALL HWY TRF SIG (FLASH BEACON) DOLLARS and CENTS	EA	1.000	114
	680	6004	006	REMOVING TRAFFIC SIGNALS DOLLARS and CENTS	EA	1.000	115
	682	6005		VEH SIG SEC (12")LED(RED) DOLLARS and CENTS	EA	16.000	116
	682	6021		BACK PLATE (12")(1 SEC) DOLLARS and CENTS	EA	16.000	117
	684	6012		TRF SIG CBL (TY A)(12 AWG)(7 CONDR) DOLLARS and CENTS	LF	2,385.000	118

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	690	6009		REMOVAL OF CABLES DOLLARS and CENTS	LF	600.000	119
	3021	6001		WIDE FLANGE PAVEMENT TERMINALS DOLLARS and CENTS	LF	188.000	120
	4006	6003		SOUND WALL (WAVE SCHEME)(12 FT) DOLLARS and CENTS	LF	1,410.000	121
	6001	6001		PORTABLE CHANGEABLE MESSAGE SIGN DOLLARS and CENTS	DAY	150.000	122
	6038	6004		MULTIPOLYMER PAV MRK (W)(6")(SLD) DOLLARS and CENTS	LF	16,718.000	123
	6038	6005		MULTIPOLYMER PAV MRK (W)(6")(BRK) DOLLARS and CENTS	LF	33,111.000	124
	6038	6007		MULTIPOLYMER PAV MRK (W)(8")(SLD) DOLLARS and CENTS	LF	7,967.000	125
	6038	6010		MULTIPOLYMER PAV MRK (W)(8")(LNDP) DOLLARS and CENTS	LF	1,460.000	126
	6038	6011		MULTIPOLYMER PAV MRK (W)(12")(SLD) DOLLARS and CENTS	LF	1,584.000	127
	6038	6012		MULTIPOLYMER PAV MRK (W)(12")(LNDP) DOLLARS and CENTS	LF	1,442.000	128
	6038	6013		MULTIPOLYMER PAV MRK (W)(24")(SLD) DOLLARS and CENTS	LF	321.000	129
	6038	6017		MULTIPOLYMER PAV MRK (Y)(6")(SLD) DOLLARS and CENTS	LF	18,685.000	130

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	6038	6020		MULTIPOLYMER PAV MRK (Y)(8")(SLD) DOLLARS and CENTS	LF	2,527.000	131
	6038	6022		MULTIPOLYMER PAV MRK (Y)(24")(SLD) DOLLARS and CENTS	LF	1,153.000	132
	6038	6024		MULTIPOLYMER PAV MRK (BLK)(6")(BRK) DOLLARS and CENTS	LF	33,111.000	133
	6038	6025		MULTIYPOLYMER PAV MRK (W) (ARROW) DOLLARS and CENTS	EA	13.000	134
	6038	6026		MULTIPOLYMER PAV MRK (W) (DBL ARROW) DOLLARS and CENTS	EA	4.000	135
	6038	6027		MULTIPOLYMER PAV MRK (W) (WORD) DOLLARS and CENTS	EA	17.000	136
	6038	6028		MULTIPOLYMER PAV MRK (W) 36" YLD TRI DOLLARS and CENTS	EA	19.000	137
	6038	6029		MULTIPOLYMER PAV MRK (W)(U-TURN ARROW) DOLLARS and CENTS	EA	4.000	138
	6058	6001		BBU SYSTEM (EXTERNAL BATT CABINET) DOLLARS and CENTS	EA	1.000	139

This page intentionally left blank.