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Table 9
Placement Slump Requirements

Placement Slump
General Usage Range,2 in,
Walls (over 9 in. thick), caps, columns, piers 3to7
Bridge slabs, top slabs of direct traffic culverts, approach slabs, concrete overlays, latex-
o : 3to6
modified concrete for bridge deck overlays
Inlets, manholes, walls (less than 9 in. thick), bridge railing, culverts, concrete traffic barrier, 4106
concrete pavement (formed)
Precast concrete 4t09
Underwater concrete placements 6t0 8-1/2
See ltem 416,
Drilled shafts, slurry displaced and underwater drilled shafts “Drilled Shaft
Foundations.”
Curb, gutter, curb and gutter, concrete retards, sidewalk, driveways, seal concrete, anchors, A
. Y ) . . s approved
riprap, small roadside sign foundations, concrete pavement repair, concrete repair

1. Maximum slump values may be increase above these values shown using chemical admixtures, provided the
admixture treated concrete has the same or lower water-to-cementitious ratio and does not exhibit segregation
or excessive bleeding. Request approval to increase slump limits in advance for proper evaluation by the
Engineer.

2. For fiber reinforced concrete, perform slump before addition of fibers.

Article 421.2.6, “Mix Design Options”, is voided and replaced with the following.

Option 1. Replace cement with at least the minimum dosage listed in the Fly Ash MPL for the fly ash used in the mixture. Do not
replace more than 50% of the cement with fly ash.

Option 2. Replace 35% to 50% of the cement with slag cement.

Option 3. Replace 35% to 50% of the cement with a combination of fly ash, slag cement, MFAmetakaolin, or at least 3% silica
fume; however, no more than 35% may be fly ash, and no more than 10% may be silica fume.

Option 4. Use Type IP, Type IS, or Type IT cement as allowed in Table 8 for each class of concrete. Up to 10% of a Type IP,
Type IS, or Type IT cement may be replaced with fly ash, slag cement, or silica fume. Use no more than 10% silica fume in the
final cementitious material mixture if the Type IT cement contains silica fume, and silica fume is used to replace the cement.
Option 5. Option 5 is left intentionally blank.

Option 6. Use a lithium nitrate admixture at a minimum dosage determined by testing conducted in accordance with Tex-471-A.
Before use of the mix, provide an annual certified test report signed and sealed by a licensed professional engineer, from a
laboratory on the Department's MPL, certified by the Construction Division as being capable of testing according to Tex-471-A.

Option 7. Ensure the total alkali contribution from the cement in the concrete does not exceed 3.5 Ib. per cubic yard of concrete
when using hydraulic cement not containing SCMs calculated as follows:

(Ib. cementpercu.yd.) x (% Na20 equivalentin cement)

Ib. alkali percu.yd.=
P Y 100

In the above calculation, use the maximum cement alkali content reported on the cement mill certificate.

Option 8. Use Table 10 when deviating from Options 1-3 or when required by the Fly Ash MPL. Perform required testing
annually, and submit results to the Engineer. Laboratories performing ASTM C1260, ASTM C1567, and ASTM C1293 testing
must be listed on the Department's MPL. Before use of the mix, provide a certified test report signed and sealed by a licensed
professional engineer demonstrating the proposed mixture conforms to the requirements of Table 10.

4-6 04-20
Statewide



421-009
Provide a certified test report signed and sealed by a licensed professional engineer, when HPC is required, and less than 20%
of the cement is replaced with SCMs, demonstrating ASTM C1202 test results indicate the permeability of the concrete is less
than 1,500 coulombs tested immediately after either of the following curing schedules:

o Moisture cure specimens 56 days at 73°F.

o Moisture cure specimens 7 days at 73°F followed by 21 days at 100°F.

Table 10
Option 8 Testing and Mix Design Requirements
.2
E ASTM C1260 Result Testing Requirements for Mix Design Materials
8| Mix Design Mix Design or Prescriptive Mix Design Options
% | Fine Aggregate | Coarse Aggregate
Determine the dosage of SCMs needed to limit the 14-day expansion of
1 0 indivi i i
A >0.10% >0.10% Zas(%h N’T\gC%rgg?te to 0.10% when tested individually in accordance with
Use the minimum replacement listed in the Fly Ash MPL, or
When Option 8 is listed on the MPL, use a minimum of 40% fly ash with
0, 0, )
B <0.10% <0.10% a maximum Ca02 content of 25%, or
Use any ternary combination which replaces 35% to 50% of cement.
<0.10% ASTM C1293 1 yr. | Use a minimum of 20% of any fly ash; or

Expansion < 0.04% | Use any ternary combination which replaces 20% to 50% of cement.

Determine the dosage of SCMs needed to limit the 14-day expansion of

c <0.10% >0.10% coarse and intermediate’ aggregate to 0.10% when tested individually

in accordance with ASTM C1567.

Use the minimum replacement listed in the Fly Ash MPL, or

0 0 When Option 8 is listed on the MPL, use a minimum of 40% fly ash with

>0.10% <010% a maximum Ca0? content of 25%, or

D Use any ternary combination which replaces 35% to 50% of cement.
Determine the dosage of SCMs needed to limit the 14-day expansion of

I?x szlr\]/ISi(g:]ZE% 1031'2/0 each fine aggregate to 0.10% when individually tested in accordance

T with ASTM C1567.
1. Intermediate size aggregates will fall under the requirements of mix design coarse aggregate.
2. Average the CaO content from the previous ten values as listed on the test certificate.

>0.10%

Article 421.4.2.7, “Optimized Aggregate Gradation (OAG) Concrete,” the first sentence of the first paragraph is voided and
replaced by the following.

The gradations requirements in Table 4 and Table 6 do not apply when OAG concrete is specified or used by the Contractor
unless otherwise shown on the plans.

The fineness modulus for fine aggregate listed in Table 5, does not apply when OAG Concrete is used,

Article 421.4.6.2, Delivering Concrete,” the third paragraph is supplemented by the following.

When truck mixers are equipped with automated water or chemical admixture measurement and slump or slump flow monitoring
equipment, the addition of water or chemical admixtures during transit is allowed. Reports generated by this equipment must be
submitted to the Engineer daily.

Article 421.4.6.2, “Delivering Concrete,” the fifth paragraph is voided and replaced with the following. Begin the discharge of
concrete delivered in truck mixers within the times listed in Table 14. Concrete delivered after these times, and concrete that has
not begun to discharge within these times will be rejected

Article 421.4.8.3, “Testing of Fresh Concrete,” is voided and replaced with the following.

Testing Concrete. The Engineer, unless specified in other ltems or shown on the plans, will test the fresh and hardened
concrete in accordance with the following methods:
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Slump. Tex-415-A;

Air Content. Tex-414-A or Tex-416-A;

Temperature. Tex-422-A,

Making and Curing Strength Specimens. Tex-447-A;
Compressive Strength. Tex-418-A;

Flexural Strength. Tex-448-A; and

Maturity. Tex-426-A.

Flexural strength and maturity specimens will not be made unless specified in other items or shown on the plans.

Concrete with slump less than minimum required after all addition of water withheld will be rejected, unless otherwise allowed by
the Engineer. Concrete with slump exceeding maximum allowed may be used at the contractor’s option. If used, Engineer will
make, test, and evaluate strength specimens as specified in Article 421.5., “Acceptance of Concrete.” Acceptance of concrete
not meeting air content or temperature requirements will be determined by Engineer. Fresh concrete exhibiting segregation and
excessive bleeding will be rejected.

Article 421.4.8.3.1. “Job-Control Testing,” is voided and not replaced.
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Special Provision to Item 426 % ’
Post-Tensioning y L

Item 426, “Post-Tensioning,” of the Standard Specifications, is hereby amended with respect to the clauses cited below, and no
other clauses or requirements of this ltem are waived or changed hereby.

Section 2.2., “Post-Tensioning System.” The second bulleted item is voided and replaced with the following:

Provide pre-packaged grouts in accordance with DMS-4670, “Grouts for Post-Tensioning.” Do not use grouts
that exceed the manufacturers’ recommended shelf life or six months after date of manufacture, whichever is
less.

Section 4.2, “Required Submittals.” The section is voided and replaced with the following.

4.2 Required Submittals. Submit information required in this Section for post-tensioned elements, in addition to
forming and falsework plans required by Iltem 420, “Concrete Substructures,” and Item 424, “Precast
Concrete Structural Members (Fabrication).” Include all necessary construction information in these
submittals for cast-in-place and precast construction including, but not limited to the information required in
this Section.

421 Design Calculations. Provide design procedures, coefficients, allowable stresses, tendon spacing, and
clearances in accordance with the AASHTO LRFD Bridge Design Specifications and PTI/ASBI M50 unless
otherwise shown on the plans. Submit enough calculations to support the proposed system and method of
post-tensioning including friction loss diagrams. When the required jacking force for a particular type of
tendon, duct, and configuration is furnished on the plans, design calculations are not required except to
adjust for conditions different from those shown on the plans.

4.2.2 Post-Tensioning Details. Provide drawings with details that meet the requirements of PTI/ASBI M50 and
this specification.

423 Grouting Plan. Submit for approval written grouting procedures at least four weeks before the start of the
element’s construction. Include items required by PTI M55.

Include the names of people responsible for PT installation and grouting operations, with the foreman of each
grouting crew certified as a PTI Level 2 Bonded PT Field Specialist and ASBI Certified Grouting Technician.

424 Stressing Safety Plan. Provide a plan to protect the public, workers, and Department personnel on and
around the vicinity where post-tensioning operations are occurring.

Submit for approval a detailed safety plan which identifies potential risk associated with post-tensioning
operations, including but not limited to:

Tendon alignment,
Temporary shoring,
Ram operations, and

[ |
[ |
[ |
m Strand anchorage.
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Special Provision to ltem 427

Texas

Surface Finishes for Concrete li—i"“"

Item 427, “Surface Finishes for Concrete” of the Standard Specifications is amended with respect to the clauses cited below. No
other clauses or requirements of this ltem are waived or changed.

Article 427.2.1 “Coatings,” is supplemented with the following:

Epoxy Waterproofing. Provide Type X Epoxy per DMS-6100 “Epoxies and Adhesives.” Match color of coating with Federal
Standard 595C color 35630, concrete gray, unless otherwise shown on the plans.

Article 427.4.2.2 “Application,” is supplemented with the following:

Epoxy Waterproofing. Mix epoxy per manufacturer’s instructions. Apply the coating on a dry surface at a maximum application
rate of 100 sq. ft per gallon. Apply a thin uniform film of mixed epoxy to the substrate by the use of a short nap roller or brush.
The epoxy may be sprayed following the thinning requirements of the manufacturer. No more than 15% reduction is permitted.

Match the color of the applied coating with the color standard shown on the plans. Apply when ambient temperature is between
50°F and 100°F.

Article 427.6 “Payment,” the second paragraph is voided and replaced in its entirety with:

When a surface finish for concrete is specified as a pay item, the work performed and materials furnished in accordance with this
Item and measured as provided under “Measurement” will be paid for at the unit price bid for “Adhesive Grout Finish,” “Concrete
Paint Finish,” “Opaque Sealer Finish,” “Silicone Resin Paint Finish,” “Epoxy Waterproof Finish,” or “Blast Finish.” This price is full
compensation for materials; cleaning and preparing surfaces; application of materials; and equipment, labor, tools, and
incidentals.
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Special Provision to ltem 442 —

Metal for Structures lfz“"

Item 442, “Metal for Structures” of the Standard Specifications is amended with respect to the clause cited below. No other
clauses or requirements of this ltem are waived or changed.

Section 442.2.1.3.3., “Fasteners.” The first sentence of the first paragraph is replaced by the following:
Fasteners. Provide high-strength bolts that meet ASTM F3125-Grade A325 unless otherwise shown on the plans.

Section 442.2.1.3.3., “Fasteners.” The third paragraph is deleted and not replaced.

1-1 05-19
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Special Provision to ltem 446 %«@
Field Cleaning and Painting Steel I"

partment
of Transportation

For this project, ltem 446, “Field Cleaning and Painting Steel,” of the Standard Specifications, is hereby amended with respect to
the clauses cited below, and no other clauses or requirements of this ltem are waived or changed hereby.

Section 446.4.1., “Qualification,” the first and second paragraphs are voided and replaced by the following:

Submit to the Engineer documentation verifying SSPC QP 1 or NACE NIICAP AS-1 certification for work
requiring the removal or application of coatings. Additionally, submit to the Engineer documentation verifying
SSPC QP 2 Cat A or NACE NIICAP AS-2 certification when work requires removal of coatings containing
hazardous materials. Maintain certifications throughout the project. No work may be performed without
current and active certifications unless otherwise shown on the plans. The Engineer may waive certification
requirements for minor, touch-up repair work and coating steel members repaired in accordance with

ltem 784, “Steel Member Repair.”

The Engineer may waive certification requirements, when stated on the plans, for the purpose of qualification
in either contractor certification program if the project has been accepted as a qualification project as part of
the process for obtaining SSPC QP1 Cat A or NACE NIICAP AS-1 certification. Submit certification
applications and proof of acceptance before beginning work or provide SSPC QP 7 certification when
required on the plans.

Section 446.4.7.3.2., “Classes of Cleaning,” is amended with the following:
Prepare all surfaces of painted steel members subsequently exposed from structural operations, such as

deck removal or steel repair, in accordance with this ltem. Prevent loose or damaged paint from entering the
environment.
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Special Provision to ltem 462 % )

Texas

Concrete Box Culverts and Drains lfz“'

Item 462, “Concrete Box Culverts and Drains,” of the Standard Specifications, is hereby amended with respect to the clauses
cited below, and no other clauses or requirements of this Item are waived or changed hereby.

Section 2.1., “General.” The last paragraph is voided and replaced with the following:

Furnish material for precast formed and machine-made box culverts in accordance with DMS-7305, “Fabrication and
Qualification Procedure for Multi-Project Fabrication Plants of Precast Concrete Drainage Structures.”

Sections 2.2.2., “Formed Precast,” and 2.2.3., “Machine-Made Precast,” are voided and replaced by the following.

222 Precast. Precast formed and machine —made box culvert fabrication plants must be approved in accordance with
DMS-7305, “Fabrication and Qualification Procedure for Multi-Project Fabrication Plants of Precast Concrete Drainage
Structures.” The Construction Division maintains a list of approved precast box culvert fabrication plants on the
Department's MPL. Fabricate precast boxes in accordance with DMS-7305, “Fabrication and Qualification Procedure
for Multi-Project Fabrication Plants of Precast Concrete Drainage Structures.”

Sections 2.3.2., “Formed Precast,” and 2.3.3., “Machine-Made Precast,” are voided and replaced by the following.

232 Precast. Make, cure, and test compressive test specimens for precast formed and machine -made box culverts in
accordance with DMS-7305, “Fabrication and Qualification Procedure for Multi-Project Fabrication Plants of Precast
Concrete Drainage Structures.

Section 2.5., “Marking,” the first paragraph is voided and replaced with the following.

Marking. Clearly mark each precast unit with the following:

Name or trademark of fabricator and plant location;

ASTM designation and product designation (when applicable);

Date of manufacture,

Box size,

Minimum and maximum fill heights,

Designation “TX” for precast units fabricated per DMS-7305,

Fabricator’s designated approval stamp for each approved unit,

Designation “SR” for boxes meeting sulfate-resistant concrete plan requirements (when applicable), and
Precast drainage structures used for jacking and boring (when applicable).

Section 2.6., “Tolerances.” The section is voided and replaced with the following.
Ensure precast sections meet the permissible variations listed in ASTM C1577.

Ensure that the sides of a section at each end do not vary from being perpendicular to the top and bottom by more than 1/2 in.
when measured diagonally between opposite interior corners. Deviations from this tolerance will be acceptable if the sections
can be fitted at the plant and the joint opening at any point does not exceed 1 in. Use match-marks for proper installation on
sections that have been accepted in this manner.

Ensure wall and slab thicknesses are not less than shown on the plans except for occasional deficiencies not greater than 3/16
in. or 5%, whichever is greater. If proper jointing is not affected, thicknesses in excess of plan requirements are acceptable.
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Section 2.7., “Defects and Repair.” The section is voided and replaced with the following:

Fine cracks on the surface of members that do not extend to the plane of the nearest reinforcement are acceptable unless the
cracks are numerous and extensive. Repair cracks that extend into the plane of the reinforcing steel in accordance with the
Department's Concrete Repair Manual. The Engineer may accept boxes with repairs that are sound, properly finished, and cured
in conformance with pertinent specifications. Discontinue further production of precast sections until corrections are made and
proper curing is provided when fine cracks on the surface indicate poor curing practices.

Repair precast boxes in accordance with DMS-7305, “Fabrication and Qualification Procedure for Multi-Project Fabrication
Plants of Precast Concrete Drainage Structures.”

Section 2.8., “Storage and Shipment.” This section is voided and replaced with the following:
2.8 Storage and Shipment. Store precast sections on a level surface. Do not place any load on the sections until design

strength is reached and curing is complete. Store and ship precast boxes in accordance with DMS-7305, “Fabrication
and Qualification Production for Multi-Project Fabrication Plants of Precast Concrete Drainage Structures.
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Special Provision to Iltem 464 % ’

Texas

Reinforced Concrete Pipe y 2

Item 464, “Reinforced Concrete Pipe,” of the Standard Specifications, is hereby amended with respect to the clauses cited
below, and no other clauses or requirements of this Item are waived or changed hereby.

Section 2.1., “Fabrication.” The section is voided and replaced with the following.

Fabrication plants must be approved by the Materials and Tests Division in accordance with DMS-7305, “Fabrication and
Qualification Procedure for Multi-Project Fabrication Plants of Precast Concrete Drainage Structures,” before furnishing precast
reinforced concrete pipe for Departmental projects. The Department's MPL has a list of approved reinforced concrete pipe
plants.

Furnish material and fabricate reinforced concrete pipe in accordance with DMS-7305, “Fabrication and Qualification Procedure
for Multi-Project Fabrication Plants of Precast Concrete Drainage Structures.”

Section 2.3., “Marking.” The first paragraph is voided and replaced with the following.

Furnish each section of reinforced concrete pipe marked with the following information specified in DMS-7305, “Fabrication and
Qualification Procedure for Multi-Project Fabrication Plants of Precast Concrete Drainage Structures.”
= Class or D-Load of pipe,
ASTM designation,
Date of manufacture,
Pipe size,
Name or trademark of fabricator and plant location,
Designation “TX” for precast units fabricated per DMS-7305;
Designated fabricator’s approval stamp for each approved unit,
Pipe to be used for jacking and boring (when applicable), and
Designation “SR” for pipe meeting sulfate-resistant concrete plan requirements (when applicable).

Section 2.5., “Causes for Rejection.” The section is voided and replaced with the following.

Individual sections of pipe may be rejected for any of the conditions stated in the Annex of DMS-7305, “Fabrication and
Qualification Procedure for Multi-Project Fabrication Plants of Precast Concrete Drainage Structures.”

Section 2.6., “Repairs.” The section is voided and replaced with the following:

Make repairs, if necessary, as stated in the Annex of DMS-7305, “Fabrication and Qualification Procedure for Multi-Project
Fabrication Plants of Precast Concrete Drainage Structures.”
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Special Provision to Item 502 % ’

Texas

Barricades, Signs and Traffic Handling lif“"

Item 502, “Barricades, Signs and Traffic Handling” of the Standard Specifications, is hereby amended with respect to the clauses
cited below, and no other clauses or requirements of this Item are waived or changed hereby.

Article 502.1., “Description,” is supplemented by the following:

Temporary work-zone (TWZ) traffic control devices manufactured after December 31, 2019, must have been successfully tested
to the crashworthiness requirements of the 2016 edition of the Manual for Assessing Safety Hardware (MASH). Such devices
manufactured on or before this date and successfully tested to NCHRP Report 350 or the 2009 edition of MASH may continue to
be used throughout their normal service lives. An exception to the manufacture date applies when, based on the project’s date of
letting, a category of MASH-2016 compliant TWZ traffic control devices are not approved, or are not self-certified after the
December 31, 2019, date. In such case, devices that meet NCHRP-350 or MASH-2009 may be used regardless of the
manufacture date.

Such TWZ traffic control devices include: portable sign supports, barricades, portable traffic barriers designated exclusively for
use in temporary work zones, crash cushions designated exclusively for use in temporary work zones, longitudinal channelizers,
truck and trailer mounted attenuators. Category | Devices (i.e., lightweight devices) such as cones, tubular markers and drums
without lights or signs attached however, may be self-certified by the vendor or provider, with documentation provided to
Department or as are shown on Department’s Compliant Work Zone Traffic Control Device List.

Article 502.4., “Payment,” is supplemented by the following:
Truck mounted attenuators and trailer attenuators will be paid for under Special Specification, “Truck Mounted Attenuator (TMA)

and Trailer Attenuator (TA).” Portable Changeable Message Signs will be paid for under Special Specification, “Portable
Changeable Message Sign.” Portable Traffic Signals will be paid for under Special Specification, “Portable Traffic Signals.”
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Special Provision to ltem 506 %«@

Temporary Erosion, Sedimentation, and I‘*"“’
Environmental Controls

of Transportation

For this project, Item 506, “Temporary Erosion, Sedimentation, and Environmental Controls,” of the Standard Specifications, is
hereby amended with respect to the clauses cited below, and no other clauses or requirements of this Item are waived or
changed hereby.

Article 506.1., “Description,” is voided and replaced by the following:

Install, maintain, and remove erosion, sedimentation, and environmental control measures to prevent or
reduce the discharge of pollutants in accordance with the Storm Water Pollution Prevention Plan (SWP3) or
as directed. Ensure the installation and maintenance of control measures is performed in accordance with
the manufacturer's or designer's specifications. Erosion and sediment control devices must be selected from
the “Erosion Control Approved Products” or “Sediment Control Approved Products” lists. Perform work in a
manner to prevent degradation of receiving waters, facilitate project construction, and comply with applicable
federal, state, and local regulations.

Article 506.3., “Qualifications, Training, and Employee Requirements,” is voided and not replaced.

Section 506.4.1., “Contractor Responsibilities,” Section 506.4.2., “Implementation,” and Section 506.4.3., “General,” are
voided and replaced by the following:

41. Contractor Responsibilities. Implement the SWP3 for the project site in accordance with the plans and
specifications, and as directed. Coordinate storm water management with all other work on the project.
Develop and implement an SWP3 for project-specific material supply plants within and outside of the
Department's right of way in accordance with the specific or general storm water permit requirements.
Prevent water pollution from storm water associated with construction activity from entering any surface
water or private property on or adjacent to the project site.

4.2. Implementation.

421, Commencement. Implement the SWP3 as shown and as directed. Contractor proposed recommendations
for changes will be allowed as approved. Do not implement changes until approval has been received and
changes have been incorporated into the plans by the Engineer. Minor adjustments to meet field conditions
are allowed and will be recorded by the Engineer in the SWP3.

Implement control measures before the commencement of activities that result in soil disturbance. Phase
and minimize the soil disturbance to the areas shown on the plans. Coordinate temporary control measures
with permanent control measures and all other work activities on the project to assure economical, effective,
safe, continuous water pollution prevention. Provide control measures that are appropriate to the
construction means, methods, and sequencing allowed by the Contract.

Do not prolong final grading and shaping. Preserve vegetation where possible throughout the project and
minimize clearing, grubbing, and excavation within stream banks, bed, and approach sections.

43. General.
4.31. Temporary Alterations or Control Measure Removal. Altering or removal of control measures is allowed
when control measures are restored within the same working day.
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4.3.2. Stabilization. Initiate stabilization for disturbed areas no more than 14 days after the construction activities in
that portion of the site has temporarily or permanently ceased. Establish a uniform vegetative cover or use
another stabilization practice as approved.

43.3. Finished Work. Upon the Engineer's acceptance of vegetative cover or other stabilization practice, remove
and dispose of all temporary control measures unless otherwise directed. Complete soil disturbing activities
and establish a uniform perennial vegetative cover. A project will not be considered for acceptance until a
vegetative cover of 70% density of existing adjacent undisturbed areas is obtained or equivalent permanent
stabilization is obtained as approved.

434, Restricted Activities and Required Precautions. Do not discharge onto the ground or surface waters any
pollutants such as chemicals, raw sewage, fuels, lubricants, coolants, hydraulic fluids, bitumens, or any other
petroleum product. Operate and maintain equipment on site in a manner as to prevent actual or potential
water pollution. Manage, control, and dispose of litter on site such that no adverse impacts to water quality
occur. Prevent dust from creating a potential or actual unsafe condition, public nuisance, or condition
endangering the value, utility, or appearance of any property. Wash out concrete trucks only in approved
contained areas. Use appropriate controls to minimize the offsite transport of suspended sediments and
other pollutants if it is necessary to pump or channel standing water (i.e. dewatering). Prevent discharges
that would contribute to a violation of Edwards Aquifer Rules, water quality standards, the impairment of a
listed water body, or other state or federal law.

Section 506.4.4., “Installation, Maintenance, and Removal Work.” The first paragraph is voided and replaced by the
following.

Perform work in accordance with the SWP3, and according to the manufacturers’ guidelines. Install and
maintain the integrity of temporary erosion and sedimentation control devices to accumulate silt and debris
until soil disturbing activities are completed and permanent erosion control features are in place or the
disturbed area has been adequately stabilized as determined by the Engineer.

Section 506.4.5., “Monitoring and Documentation,” is voided and not replaced.

Section 506.6.5.2., “Maintenance Earthwork for Erosion and Sediment Control for Cleaning and/or Restoring Control
Measures,” is voided and replaced by the following:

Earthwork needed to remove and obliterate of erosion-control features will not be paid for directly but is
subsidiary to pertinent Items unless otherwise shown on the plans.

Sprinkling and rolling required by this ltem will not be paid for directly but will be subsidiary to this Item.
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Special Provision to Item 520 % ’

Texas

Weighing and Measuring Equipment lfa“"'",,

Item 520, “Weighing and Measuring Equipment” of the Standard Specifications is amended with respect to the clauses cited
below. No other clauses or requirements of this ltem are waived or changed.

Article 520.2., “Equipment.” The third paragraph is voided and replaced by the following.

Calibrate truck scales using weights certified by the Texas Department of Agriculture (TDA) or an equivalent agency as
approved. Provide a written calibration report from a scale mechanic for truck scale calibrations. Cease plant operations during
the checking operation. Do not use inaccurate or inadequate scales. Bring performance errors as close to zero as practicable
when adjusting equipment.

Article 520.2., “Equipment.” The fourth paragraph is amended to include the following:

At the Contractors option, an electronic ticket delivery system (e-ticketing) may be used instead of printed tickets. The use of e-
ticketing will require written approval of the Engineer. At a minimum, the approved system will:

m Provide electronic, real-time e-tickets meeting the requirements of the applicable bid items;

B Automatically generate e-tickets using software and hardware fully integrated with the automated scale
system used to weigh the material, and be designed in such a way that data input cannot be altered by
the Contractor or the Engineer;

m Provide the Engineer access to the e-ticketing data in real-time with a web-based or app-based system
compatible with iOS;

m Provide offline capabilities to prevent data loss if power or connectivity is lost;

m  Require both the Contractor and the Engineer to accept or reject the e-ticket and provide the ability to
record the information required by the applicable bid items, as well as any comments. Record the time
of the approval/rejection and include it in the summary spreadsheet described below. Provide each
party the capability to edit their respective actions and any entered information;

The Contractor may discontinue use of the e-ticket system and provide printed tickets as needed to meet the requirements of the
applicable bid items.
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Special Provision to ltem 540 % ’

Texas

Metal Beam Guard Fence liz“'

Item 540, “Metal Beam Guard Fence” of the Standard Specifications is amended with respect to the clauses cited below. No
other clauses or requirements of this ltem are waived or changed.

Article 540.4.7, “Measurement,” is voided and replaced with the following:

Long Span System. Measurement will be by each long span system, complete in place. Each long span
system will be from the first CRT to the last CRT in the system.
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