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Special Provision to Item 520 

Weighing and Measuring Equipment 

 

Item 520, “Weighing and Measuring Equipment” of the Standard Specifications is amended with respect to the clauses cited 
below. No other clauses or requirements of this Item are waived or changed. 

 

Article 520.2., “Equipment.” The third paragraph is voided and replaced by the following. 

Calibrate truck scales using weights certified by the Texas Department of Agriculture (TDA) or an equivalent agency as 
approved. Provide a written calibration report from a scale mechanic for truck scale calibrations. Cease plant operations during 
the checking operation. Do not use inaccurate or inadequate scales. Bring performance errors as close to zero as practicable 
when adjusting equipment. 

Article 520.2., “Equipment.” The fourth paragraph is amended to include the following: 

At the Contractors option, an electronic ticket delivery system (e-ticketing) may be used instead of printed tickets. The use of e-
ticketing will require written approval of the Engineer.  At a minimum, the approved system will: 

 Provide electronic, real-time e-tickets meeting the requirements of the applicable bid items; 

 Automatically generate e-tickets using software and hardware fully integrated with the automated scale 

system used to weigh the material, and be designed in such a way that data input cannot be altered by 

the Contractor or the Engineer; 

 Provide the Engineer access to the e-ticketing data in real-time with a web-based or app-based system 

compatible with iOS; 

 Provide offline capabilities to prevent data loss if power or connectivity is lost; 

 Require both the Contractor and the Engineer to accept or reject the e-ticket and provide the ability to 

record the information required by the applicable bid items, as well as any comments. Record the time 

of the approval/rejection and include it in the summary spreadsheet described below. Provide each 

party the capability to edit their respective actions and any entered information; 

 

The Contractor may discontinue use of the e-ticket system and provide printed tickets as needed to meet the requirements of the 

applicable bid items. 



540-001 

01-19 
Statewide 

 

Special Provision to Item 540 

Metal Beam Guard Fence 

 

Item 540, “Metal Beam Guard Fence” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Article 540.4.7, “Measurement,” is voided and replaced with the following: 

Long Span System. Measurement will be by each long span system, complete in place. Each long span 
system will be from the first CRT to the last CRT in the system. 
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Special Provision to Item 636 

Signs 

 

Item 636, “Signs” of the Standard Specifications, is hereby amended with respect to the clauses cited below, and no other 
clauses or requirements of this Item are waived or changed hereby. 

Section 636.3.1, “Fabrication.” is deleted. 

Section 636.3.1.2, “Sheeting Application.” The last sentence of the fourth paragraph is voided and replaced by the following. 

Do not splice sheeting or overlay films for signs fabricated with ink or with colored transparent films.  
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Special Provision to Item 643 

Sign Identification Decals  

 

Item 643, “Sign Identification Decals,” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Article 2. “Materials.” The sign identification decal design shown in Figure 1 and the description for each row in Table 1 are 
supplemented by the following. 

 

Texas Department of Transportation  

C Fabrication Date T 1 

J F M A M J J A S O N D 2 

 201 202 203 204 205  3 

 0 1 2 3 4 5 6 7 8 9  4 

Sheeting MFR - Substrate  

A B C D E F G H J K L M 5 

Film MFR  

A B C D E F G H J K L M 6 

Sheeting MFR - Legend  

A B C D E F G H J K L M 7 

Installation Date  

    0 1 2 3     8 

 0 1 2 3 4 5 6 7 8 9  9 

J F M A M J J A S O N D 10 

 201 202 203 204 205  11 

 0 1 2 3 4 5 6 7 8 9  12 

Name of Sign Fabricator 
Physical Address 

City, State, Zip Code 

 

13 

Figure 1 
Decal Design (Row numbers explained in Table 1) 
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Table 1 
Decal Description  

Row Explanation 

1 – Sign fabricator 

2 – Month fabricated 

3 – First 3 digits of year fabricated 

4 – Last digit of year fabricated 

5 – Manufacturer of the sheeting applied to the substrate 

6 – Film (colored transparent or non-reflective black) manufacturer 

7 – Manufacturer of the sheeting for the legend 

8 – Tens digit of date installed 

9 - Ones digit of date installed 

10 – Month installed 

11 – First 3 digits of year installed 

12 – Last digit of year installed  

13 – Name of sign fabricator and physical location of sign shop 
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Special Provision to Item 656 
Foundations for Traffic Control Devices 
 

Item 656, “Foundations for Traffic Control Devices” of the Standard Specifications is amended with respect to the clauses cited 
below. No other clauses or requirements of this Item are waived or changed. 

Article 3. “Construction.,” the first paragraph is supplemented by the following:   

Ensure the top of the foundation and anchor bolts meet specified requirements in relation to the final grade.    



666-007 

1 - 2 02-18 
Statewide 

 

Special Provision to Item 666 
Retroreflectorized Pavement Markings 
 

Item 666, “Retroreflectorized Pavement Markings,” of the Standard Specifications is amended with respect to the clauses cited 
below. No other clauses or requirements of this Item are waived or changed. 

Section 2.3., “Glass Traffic Beads.” The first paragraph is voided and replaced by the following: 

Furnish drop-on glass beads in accordance with DMS-8290, “Glass Traffic Beads,” or as approved. Furnish a double-drop of 
Type II and Type III drop-on glass beads for longitudinal pavement markings where each type bead is applied separately in equal 
portions (by weight), unless otherwise approved. Apply the Type III beads before applying the Type II beads. Furnish Type II 
beads for work zone pavement markings and transverse markings or symbols. 

Section 4.3.1., “Type I Markings.,” is supplemented by the following: 

4.3.1.3. Spot Striping. Perform spot striping on a callout basis with a minimum callout quantity as shown on the plans. 

Section 4.3.2., “Type II Markings.,” is supplemented by the following: 

4.3.2.1. Spot Striping. Perform spot striping on a callout basis with a minimum callout quantity as shown on the plans. 

Section 4.4., “Retroreflectivity Requirements.,” is voided and replaced by the following. 

Type I markings for Contracts totaling more than 20,000 ft. of pavement markings must meet the following minimum 
retroreflectivity values for all longitudinal edgeline, centerline or no passing barrier-line, and lane line markings when measured 
any time after 3 days, but not later than 10 days after application. 

 White markings: 250 millicandelas per square meter per lux (mcd/m2/lx) 

 Yellow markings: 175 mcd/m2/lx 

Retroreflectivity requirements for Type I markings are not required for Contracts with less than 20,000 ft. of pavement markings 
or Contracts with callout work, unless otherwise shown on the plans. 

Section 4.5., “Retroreflectivity Measurements.,” is voided and replaced by the following: 

Use a mobile retroreflectometer to measure retroreflectivity for Contracts totaling more than 50,000 ft. of pavement markings, 
unless otherwise shown on the plans. For Contracts with less than 50,000 ft. of pavement markings, mobile or portable 
retroreflectometers may be used at the Contractor’s discretion. Coordinate with and obtain authorization from the Engineer 
before starting any retroreflectivity data collection. 

Section 4.5.1., “Mobile Retroreflectometer Measurements.” The last paragraph is voided and replaced by the following. 

Restripe again at the Contractor's expense with a minimum of 0.060 in. (60 mils) of Type I marking material if the average of 
these measurements falls below the minimum retroreflectivity requirements. Take measurements every 0.1 miles a minimum of 
10 days after this third application within that mile segment for that series of markings. If the markings do not meet minimum 
retroreflectivity after this third application, the Engineer may require removal of all existing markings, a new application as initially 
specified, and a repeat of the application process until minimum retroreflectivity requirements are met. 
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Section 4.5.2., “Portable Retroreflectometer Measurements.” The first and second paragraphs are voided and replaced by 
the following. 

Provide portable measurement averages for every 1.0 mile unless otherwise specified or approved. Take a minimum of 
20 measurements for each 1-mi. section of roadway for each series of markings (e.g., edgeline, center skip line, each line of a 
double line) and direction of traffic flow when using a portable reflectometer. Measure each line in both directions for centerlines 
on two-way roadways (i.e., measure both double solid lines in both directions and measure all center skip lines in both 
directions). The spacing between each measurement must be at least 100 ft. The Engineer may decrease the mileage frequency 
for measurements if the previous measurements provide satisfactory results. The Engineer may require the original number of 
measurements if concerns arise. 

Restripe at the Contractor's expense with a minimum of 0.060 in. (60 mils) of Type I marking material if the averages of these 
measurements fail. Take a minimum of 10 more measurements after 10 days of this second application within that mile segment 
for that series of markings. Restripe again at the Contractor's expense with a minimum of 0.060 in. (60 mils) of Type I marking 
material if the average of these measurements falls below the minimum retroreflectivity requirements. If the markings do not 
meet minimum retroreflectivity after this third application, the Engineer may require removal of all existing markings, a new 
application as initially specified, and a repeat of the application process until minimum retroreflectivity requirements are met. 

Section 4.6. “Performance Period.” The first sentence is voided and replaced by the following:  

All longitudinal markings must meet the minimum retroreflectivity requirements within the time frame specified. All markings must 
meet all other performance requirements of this specification for at least 30 calendar days after installation.   

Article 6. “Payment.” The first two paragraphs are voided and replaced by the following. 

The work performed and materials furnished in accordance with this Item and measured as provided under “Measurement” will 
be paid for at the unit price bid for “Pavement Sealer” of the size specified; “Retroreflectorized Pavement Markings” of the type 
and color specified and the shape, width, size, and thickness (Type I markings only) specified, as applicable; “Retroreflectorized 
Pavement Markings with Retroreflective Requirements” of the types, colors, sizes, widths, and thicknesses specified; 
“Retroreflectorized Profile Pavement Markings” of the various types, colors, shapes, sizes, and widths specified; or “Reflectorized 
Pavement Marking (Call Out)” of the shape, width, size, and thickness (Type I markings only) specified, as applicable; or 
“Pavement Sealer (Call Out)” of the size specified.  

This price is full compensation for materials, application of pavement markings, equipment, labor, tools, and incidentals. 



  3096-003 

 

 1 - 1  11-23 
Statewide 

 

 

Special Provision to Special Specification 3096 

Asphalts, Oils, and Emulsions 

 

Special Specification 3096, “Asphalts, Oils, and Emulsions,” is amended with respect to the clause cited below. No other clause 
or requirements of this Item are waived or changed. 

Section 3096.2.2., Table 3 Polymer-Modified Asphalt Cement has been voided and replaced by the following: 

 
Table 3 

Polymer-Modified Asphalt Cement 

Property Test 
Procedure 

Polymer-Modified Viscosity Grade 

AC-12-5TR NT-HA1 AC-15P AC-20XP AC-10-2TR AC-20-5TR 

Min Max Min Max Min Max Min Max Min Max Min Max 

Polymer  TR – SBS SBS TR TR 

Polymer content, % (solids basis) Tex-533-C 
or Tex-
553-C 

5.0 – – – 3.0 – – – 2.0 – 5.0 – 

Dynamic shear, G*/sin , 82°C, 
10 rad/s, kPa 

T 315 – – 1.0 – – – – – – – – – 

Dynamic shear, G*/sin , 64°C, 
10 rad/s, kPa 

T 315 – – – – – –  
1.0 

– – – 1.0 – 

Dynamic shear, G*/sin , 58°C, 
10 rad/s, kPa 

T 315 1.0 – – – – – – – 1.0 – – – 

Viscosity              
 140°F, poise T 202 1,200 – – – 1,500 – 2,000 – 1,000 – 2,000 – 
 275°F, poise 

275°F, Pa-s 
T 202 
T 316 

– 
– 

– 
– 

– 
– 

– 
4.0 

– 
– 

8.0 
– 

– 
– 

– 
– 

– 
– 

8.0 
– 

– 
– 

10.0 
– 

Penetration, 77°F, 100 g, 5 sec. T 49 110 150 – 25 100 150 75 115 95 130 75 115 

Elastic recovery, 50°F, % Tex-539-C 55    55 – 55 – 30 – 55 – 

Polymer separation Tex-540-C None  – None None None None 

Flash point, C.O.C., °F T 48 425  425  425 – 425 – 425 – 425 – 

Tests on residue from RTFOT 
aging and pressure aging: 

T 240 
and R 28 

            

 Creep stiffness T 313             
  S, -18°C, MPa  – 300 – – – 300 – 300 – 300 – 300 
  m-value, -18°C  0.300 – – – 0.300 – 0.300 – 0.300 – 0.300 – 

1. This is a hot-applied TRAIL product. 

Section 3096.2.5., Diluted Emulsions tables has been added. 

Diluted Emulsions. Provide emulsified asphalt that is homogeneous, does not separate after thorough mixing, and meets the 
requirements for the specified type and grade in Tables 12A, and 12B, where the suffixes 50/50, 40/60, and 30/70 mean 50% 
emulsion diluted with 50% water; 40% emulsion diluted with 60% water, and 30% emulsion diluted with 70% water, respectively. 
For example, CSS-1H 40/60 means 40% CSS-1H diluted with 60% water and AE-P 30/70 means 30% AE-P diluted with 70% 
water. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph533.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph553.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph553.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph539.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph540.pdf
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Table 12A 
Diluted CSS-1H 

Property 
Test 

Procedure 

Type-Grade 

Diluted Slow-Setting 

CSS-1H 50/50 CSS-1H 40/60 CSS-1H 30/70 

Min Max Min Max Min Max 

Viscosity, Saybolt Furol        

 77°F, sec. T 72 Report Only Report Only Report Only 

Distillation test: 

T 59 

      

 Residue by distillation, % by wt. 30 – 24 – 18 – 

 Oil distillate, % by volume of emulsion – 0.5 – 0.5 – 0.5 

Tests on residue from distillation: 
 

      

 Penetration, 77°F, 100 g, 5 sec. T 49 40 110 40 110 40 110 

 Solubility, % T 44 97.5 – 97.5 – 97.5 – 
 Ductility, 77°F, 5 cm/min., cm T 51 80 – 80 – 80 – 

 
 

Table 12B 
Diluted AE-P 

 

 

 

 

 

Property 
Test 

Procedure 

Type–Grade 

Diluted Slow-Setting 

AE-P 50/50 AE-P 40/60 AE-P 30/70 

Min Max Min Min Max Min 

Viscosity, Saybolt Furol T 72       
 122°F, sec.  Report Only Report Only Report Only 

Asphalt emulsion distillation to 500°F 
followed by Cutback asphalt distillation of 
residue to 680°F: 

T 59 & T 78       

 Residue after both distillations, % by wt.  20 – 16 – 12 – 
 Total oil distillate from both distillations, % 

by volume of emulsion 
 

12.5 20 10.0 16 7.5 12 

Tests on residue after all distillations:        
 Solubility, % T 44 97.5 – 97.5 – 97.5 – 
 Float test, 122°F, sec. T 50 50 200 50 200 50 200 



6064-001 

1 - 1 04-22 
Statewide 

 

Special Provision to Special Specification 6064 
Intelligent Transportation System (ITS) Pole with 
Cabinet 
 

Special Specification 6064, “Intelligent Transportation System (ITS) Pole with Cabinet” is amended with respect to the clauses 
cited below. No other clauses or requirements of this Item are waived or changed. 

Section 6064.3.1., “Anchor Bolts.” The second sentence is voided and replaced with the following: 

Galvanize these items in accordance with Item 445, “Galvanizing.” 

Section 6064.3.2., “ITS Poles.” Voided and replaced with the following: 

ITS Poles. Fabricate ITS poles in accordance with the details shown on the plans, this Item, and Item 441, “Steel Structures.”  
Alternate designs are not acceptable unless approved by the Department. 

Provide properly fitting components. Provide round, octagonal (8-sided), or dodecagonal (12-sided) pole shafts tapered to the 
heights shown on the plans. 

Permanently mark, at a visible location when erected, ITS pole base plates with the design wind speed. Locate the handholes, 
as shown on the plans, opposite of the direction of traffic flow. 

Permanently mark, at a visible location when erected, ITS pole base plates with the fabrication plant’s insignia. Place the mark 
on the pole base plate adjacent to the handhole access compartment.  

Provide circumferential welds only at the ends of the shaft. Provide no more than two longitudinal seam welds in shaft sections. 
Provide 100% penetration within 6 in. of circumferential base welds and 60% minimum penetration at other locations along the 
longitudinal seam welds, unless otherwise specified. Use a welding technique that minimizes acid entrapment during later 
galvanizing. Hot-dip galvanize all fabricated parts in accordance with Item 445, “Galvanizing.” 

Perform at least 10% ultrasonic testing (UT) of longitudinal seam welds on the pole shafts. Use a Department approved UT 
procedure to ensure 60% or 85% minimum penetration where specified. Perform testing at a minimum of three locations on each 
shaft section (at both ends and middle). The minimum length of each test area must be 10 in. If minimum penetration is not 
achieved in any of the tested areas, test an additional 24 in. beyond the originally selected test areas requiring 60% or 85% 
penetration. Test the entire shaft seam weld if any locations within the additional 24 in. test areas does not achieve 60% or 85% 
penetration. Repair the deficient areas with a Department approved repair procedure and retest.   

Fabricate air terminal and bracket assembly to serve as a lightning arrestor in accordance with ITS pole air terminal details and 
IEEE standards for lightning protection. Bond air terminal with air terminal bracket via clad weld or other approved bolted 
connection. 
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Special Provision to Special Specification 6185 

Truck Mounted Attenuator (TMA) and Trailer 
Attenuator (TA) 

 

Item 6185, “Truck Mounted Attenuator (TMA) and Trailer Attenuator (TA)” of the Standard Specifications, is hereby amended 
with respect to the clauses cited below, and no other clauses or requirements of this Item are waived or changed hereby. 

Article 4. “Measurement”, is voided and replaced by the following: 

4.1. Truck Mounted Attenuator/Trailer Attenuator (Stationary). This Item will be measured by the day.  TMA/TAs must 
be set up in a work area and operational before a calendar day can be considered measureable.  A day will be 
measured for each TMA/TA set up and operational on the worksite. 

4.2. Truck Mounted Attenuator/Trailer Attenuator (Mobile Operation).  This Item will be measured by the hour or by the 
day.  The time begins once the TMA/TA is ready for operation at the predetermined site and stops when notified by the 
Engineer.  When measurement by the hour is specified, a minimum of 4 hr. will be paid each day for each operating 
TMA/TA used in a mobile operation.  When measurement by the day is specified, a day will be measured for each 
TMA/TA set up and operational on the worksite. 
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Special Specification 3076 

Dense-Graded Hot-Mix Asphalt 

1. DESCRIPTION 

Construct a hot-mix asphalt (HMA) pavement layer composed of a compacted, dense-graded mixture of 
aggregate and asphalt binder mixed hot in a mixing plant. Payment adjustments will apply to HMA placed 
under this specification unless the HMA is deemed exempt in accordance with Section 3076.4.9.4., “Exempt 
Production.” 

2. MATERIALS 

Furnish uncontaminated materials of uniform quality that meet the requirements of the plans and 
specifications. 

Notify the Engineer of all material sources and before changing any material source or formulation. The 
Engineer will verify that the specification requirements are met when the Contractor makes a source or 
formulation change, and may require a new laboratory mixture design, trial batch, or both. The Engineer may 
sample and test project materials at any time during the project to verify specification compliance in 
accordance with Item 6, “Control of Materials.” 

2.1. Aggregate. Furnish aggregates from sources that conform to the requirements shown in Table 1 and as 
specified in this Section. Aggregate requirements in this Section, including those shown in Table 1, may be 
modified or eliminated when shown on the plans. Additional aggregate requirements may be specified when 
shown on the plans. Provide aggregate stockpiles that meet the definitions in this Section for coarse, 
intermediate, or fine aggregate. Aggregate from reclaimed asphalt pavement (RAP) is not required to meet 
Table 1 requirements unless otherwise shown on the plans. Supply aggregates that meet the definitions in 
Tex-100-E for crushed gravel or crushed stone. The Engineer will designate the plant or the quarry as the 
sampling location. Provide samples from materials produced for the project. The Engineer will establish the 
Surface Aggregate Classification (SAC) and perform Los Angeles abrasion, magnesium sulfate soundness, 
and Micro-Deval tests. Perform all other aggregate quality tests listed in Table 1. Document all test results on 
the mixture design report. The Engineer may perform tests on independent or split samples to verify 
Contractor test results. Stockpile aggregates for each source and type separately. Determine aggregate 
gradations for mixture design and production testing based on the washed sieve analysis given in Tex-200-F, 
Part II. 

2.1.1. Coarse Aggregate. Coarse aggregate stockpiles must have no more than 20% material passing the No. 8 
sieve. Aggregates from sources listed in the Department’s Bituminous Rated Source Quality Catalog 
(BRSQC) are preapproved for use. Use only the rated values for hot-mix listed in the BRSQC. Rated values 
for surface treatment (ST) do not apply to coarse aggregate sources used in hot-mix asphalt. 

For sources not listed on the Department’s BRSQC: 

 build an individual stockpile for each material; 

 request the Department test the stockpile for specification compliance; and 

 once approved, do not add material to the stockpile unless otherwise approved. 

Provide aggregate from non-listed sources only when tested by the Engineer and approved before use. Allow 
30 calendar days for the Engineer to sample, test, and report results for non-listed sources. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi100.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdfhttp:/ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
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Provide coarse aggregate with at least the minimum SAC shown on the plans. SAC requirements only apply 
to aggregates used on the surface of travel lanes. SAC requirements apply to aggregates used on surfaces 
other than travel lanes when shown on the plans. The SAC for sources on the Department’s Aggregate 
Quality Monitoring Program (AQMP) (Tex-499-A) is listed in the BRSQC. 

2.1.1.1. Blending Class A and Class B Aggregates. Class B aggregate meeting all other requirements in Table 1 
may be blended with a Class A aggregate to meet requirements for Class A materials, unless otherwise 
shown on the plans. Ensure that at least 50% by weight, or volume if required, of the material retained on the 
No. 4 sieve comes from the Class A aggregate source when blending Class A and B aggregates to meet a 
Class A requirement unless otherwise shown on the plans. Blend by volume if the bulk specific gravities of 
the Class A and B aggregates differ by more than 0.300. Coarse aggregate from RAP and Recycled Asphalt 
Shingles (RAS) will be considered as Class B aggregate for blending purposes. 

The Engineer may perform tests at any time during production, when the Contractor blends Class A and B 
aggregates to meet a Class A requirement, to ensure that at least 50% by weight, or volume if required, of 
the material retained on the No. 4 sieve comes from the Class A aggregate source. The Engineer will use the 
Department’s mix design template, when electing to verify conformance, to calculate the percent of Class A 
aggregate retained on the No. 4 sieve by inputting the bin percentages shown from readouts in the control 
room at the time of production and stockpile gradations measured at the time of production. The Engineer 
may determine the gradations based on either washed or dry sieve analysis from samples obtained from 
individual aggregate cold feed bins or aggregate stockpiles. The Engineer may perform spot checks using 
the gradations supplied by the Contractor on the mixture design report as an input for the template; however, 
a failing spot check will require confirmation with a stockpile gradation determined by the Engineer. 

2.1.1.2. Micro-Deval Abrasion. The Engineer will perform a minimum of one Micro-Deval abrasion test in 
accordance with Tex-461-A for each coarse aggregate source used in the mixture design that has a Rated 
Source Soundness Magnesium (RSSM) loss value greater than 15 as listed in the BRSQC. The Engineer will 
perform testing before the start of production and may perform additional testing at any time during 
production. The Engineer may obtain the coarse aggregate samples from each coarse aggregate source or 
may require the Contractor to obtain the samples. The Engineer may waive all Micro-Deval testing based on 
a satisfactory test history of the same aggregate source. 

The Engineer will estimate the magnesium sulfate soundness loss for each coarse aggregate source, when 
tested, using the following formula: 

Mgest. = (RSSM)(MDact./RSMD) 

where: 
Mgest. = magnesium sulfate soundness loss 
MDact. = actual Micro-Deval percent loss 
RSMD = Rated Source Micro-Deval 

When the estimated magnesium sulfate soundness loss is greater than the maximum magnesium sulfate 
soundness loss specified, the coarse aggregate source will not be allowed for use unless otherwise 
approved. The Engineer will consult the  Soils and Aggregates Section  of the Materials and Tests Division, 
and additional testing may be required before granting approval. 

2.1.2. Intermediate Aggregate. Aggregates not meeting the definition of coarse or fine aggregate will be defined 
as intermediate aggregate. Supply intermediate aggregates, when used that are free from organic impurities. 
The Engineer may test the intermediate aggregate in accordance with Tex-408-A to verify the material is free 
from organic impurities. Supply intermediate aggregate from coarse aggregate sources, when used that meet 
the requirements shown in Table 1 unless otherwise approved. 

Test the stockpile if 10% or more of the stockpile is retained on the No. 4 sieve, and verify that it meets the 
requirements in Table 1 for crushed face count (Tex-460-A) and flat and elongated particles (Tex-280-F). 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn499.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn408.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
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2.1.3. Fine Aggregate. Fine aggregates consist of manufactured sands, screenings, and field sands. Fine 
aggregate stockpiles must meet the gradation requirements in Table 2. Supply fine aggregates that are free 
from organic impurities. The Engineer may test the fine aggregate in accordance with Tex-408-A to verify the 
material is free from organic impurities. Unless otherwise shown on the plans,  up to 10% of the total 
aggregate may be field sand or other uncrushed fine aggregate. Use fine aggregate, with the exception of 
field sand, from coarse aggregate sources that meet the requirements shown in Table 1 unless otherwise 
approved. 

Test the stockpile if 10% or more of the stockpile is retained on the No. 4 sieve and verify that it meets the 
requirements in Table 1 for crushed face count (Tex-460-A) and flat and elongated particles (Tex-280-F). 

Table 1 
Aggregate Quality Requirements 

Property Test Method Requirement 

Coarse Aggregate 

SAC Tex-499-A (AQMP) As shown on the plans 

Deleterious material, %, Max Tex-217-F, Part I 1.5 

Decantation, %, Max Tex-217-F, Part II 1.5 

Micro-Deval abrasion, % Tex-461-A Note 1 

Los Angeles abrasion, %, Max Tex-410-A 40 

Magnesium sulfate soundness, 5 cycles, %, 
Max 

Tex-411-A 30 

Crushed face count,2 %, Min Tex-460-A, Part I 85 

Flat and elongated particles @ 5:1, %, Max Tex-280-F 10 

Fine Aggregate 

Linear shrinkage, %, Max Tex-107-E 3 

Sand equivalent, %, Min Tex-203-F 45 

1. Used to estimate the magnesium sulfate soundness loss in accordance with 
Section 3076.2.1.1.2., “Micro-Deval Abrasion.” 

2. Only applies to crushed gravel. 
Table 2 

Gradation Requirements for Fine Aggregate 

Sieve Size % Passing by Weight or Volume 

3/8″ 100 

#8 70–100 

#200 0–30 

2.2. Mineral Filler. Mineral filler consists of finely divided mineral matter such as agricultural lime, crusher fines, 
hydrated lime, or fly ash. Mineral filler is allowed unless otherwise shown on the plans. Use no more than 2% 
hydrated lime or fly ash unless otherwise shown on the plans. Use no more than 1% hydrated lime if a 
substitute binder is used unless otherwise shown on the plans or allowed. Test all mineral fillers except 
hydrated lime and fly ash in accordance with Tex-107-E to ensure specification compliance. The plans may 
require or disallow specific mineral fillers. Provide mineral filler, when used, that: 

 is sufficiently dry, free-flowing, and free from clumps and foreign matter as determined by the 

Engineer; 

 does not exceed 3% linear shrinkage when tested in accordance with Tex-107-E; and 

 meets the gradation requirements in Table 3, unless otherwise shown on the plans. 

Table 3 
Gradation Requirements for Mineral Filler 

Sieve Size % Passing by Weight or Volume 

#8 100 

#200 55–100 

2.3. Baghouse Fines. Fines collected by the baghouse or other dust-collecting equipment may be reintroduced 
into the mixing drum. 

2.4. Asphalt Binder. Furnish the type and grade of performance-graded (PG) asphalt specified on the plans. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn408.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn499.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn411.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi107.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit203.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi107.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi107.pdf
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2.5. Tack Coat. Furnish CSS-1H, SS-1H, or a PG binder with a minimum high-temperature grade of PG 58 for 
tack coat binder in accordance with Item 300, “Asphalts, Oils, and Emulsions.” Specialized tack coat 
materials listed on the Department’s MPL are allowed or required when shown on the plans. Do not dilute 
emulsified asphalts at the terminal, in the field, or at any other location before use. 

2.6. Additives. Use the type and rate of additive specified when shown on the plans. Additives that facilitate 
mixing, compaction, or improve the quality of the mixture are allowed when approved. Provide the Engineer 
with documentation such as the bill of lading showing the quantity of additives used in the project unless 
otherwise directed. 

2.6.1. Lime and Liquid Antistripping Agent. When lime or a liquid antistripping agent is used, add in accordance 
with Item 301, “Asphalt Antistripping Agents.” Do not add lime directly into the mixing drum of any plant 
where lime is removed through the exhaust stream unless the plant has a baghouse or dust collection 
system that reintroduces the lime into the drum. 

2.6.2. Warm Mix Asphalt (WMA). Warm Mix Asphalt (WMA) is defined as HMA that is produced within a target 
temperature discharge range of 215°F and 275°F using approved WMA additives or processes from the 
Department’s MPL. 

WMA is allowed for use on all projects and is required when shown on the plans. When WMA is required, the 
maximum placement or target discharge temperature for WMA will be set at a value below 275°F. 

Department-approved WMA additives or processes may be used to facilitate mixing and compaction of HMA 
produced at target discharge temperatures above 275°F; however, such mixtures will not be defined as 
WMA. 

2.6.3. Compaction Aid. Compaction Aid is defined as a chemical warm mix additive that is used to produce an 
asphalt mixture at a discharge temperature greater than 275°F. 

Compaction Aid is allowed for use on all projects and is required when shown on the plans. 

2.7. Recycled Materials. Use of RAP and RAS is permitted unless otherwise shown on the plans. Use of RAS is 
restricted to only intermediate and base mixes unless otherwise shown on the plans. Do not exceed the 
maximum allowable percentages of RAP and RAS shown in Table 4. The allowable percentages shown in 
Table 4 may be decreased or increased when shown on the plans. Determine the asphalt binder content and 
gradation of the RAP and RAS stockpiles for mixture design purposes in accordance with Tex-236-F, Part I. 
The Engineer may verify the asphalt binder content of the stockpiles at any time during production. Perform 
other tests on RAP and RAS when shown on the plans. Asphalt binder from RAP and RAS is designated as 
recycled asphalt binder. Calculate and ensure that the ratio of the recycled asphalt binder to total binder does 
not exceed the percentages shown in Table 5 during mixture design and HMA production when RAP or RAS 
is used. Use a separate cold feed bin for each stockpile of RAP and RAS during HMA production. 

Surface, intermediate, and base mixes referenced in Tables 4 and 5 are defined as follows: 

 Surface. The final HMA lift placed at the top of the pavement structure or placed directly below mixtures 

produced in accordance with Items 316, 342, 347, or 348; 

 Intermediate. Mixtures placed below an HMA surface mix and less than or equal to 8.0 in. from the 

riding surface; and 

 Base. Mixtures placed greater than 8.0 in. from the riding surface. Unless otherwise shown on the 

plans, mixtures used for bond breaker are defined as base mixtures. 

2.7.1. RAP. RAP is salvaged, milled, pulverized, broken, or crushed asphalt pavement. Fractionated RAP is 
defined as a stockpile that contains RAP material with a minimum of 95.0% passing the 3/8-in. or 1/2-in. 
sieve, before burning in the ignition oven, unless otherwise approved. The Engineer may allow the 
Contractor to use an alternate to the 3/8-in. or 1/2-in. screen to fractionate the RAP. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
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Use of Contractor-owned RAP including HMA plant waste is permitted unless otherwise shown on the plans. 
Department-owned RAP stockpiles are available for the Contractor’s use when the stockpile locations are 
shown on the plans. If Department-owned RAP is available for the Contractor’s use, the Contractor may use 
Contractor-owned fractionated RAP and replace it with an equal quantity of Department-owned RAP. 
Department-owned RAP generated through required work on the Contract is available for the Contractor’s 
use when shown on the plans. Perform any necessary tests to ensure Contractor- or Department-owned 
RAP is appropriate for use. The Department will not perform any tests or assume any liability for the quality 
of the Department-owned RAP unless otherwise shown on the plans. The Contractor will retain ownership of 
RAP generated on the project when shown on the plans. 

Do not use Department- or Contractor-owned RAP contaminated with dirt or other objectionable materials. 
Do not use Department- or Contractor-owned RAP if the decantation value exceeds 5% and the plasticity 
index is greater than 8. Test the stockpiled RAP for decantation in accordance with Tex-406-A, Part I. 
Determine the plasticity index in accordance with Tex-106-E if the decantation value exceeds 5%. The 
decantation and plasticity index requirements do not apply to RAP samples with asphalt removed by 
extraction or ignition. 

Do not intermingle Contractor-owned RAP stockpiles with Department-owned RAP stockpiles. Remove 
unused Contractor-owned RAP material from the project site upon completion of the project. Return unused 
Department-owned RAP to the designated stockpile location. 

 
Table 4 

Maximum Allowable Amounts of RAP1 

Maximum Allowable 
Fractionated RAP (%) 

Surface Intermediate Base 

15.0 25.0 30.0 

1. Must also meet the recycled binder to total 
binder ratio shown in Table 5. 

2.7.2. RAS. Use of post-manufactured RAS or post-consumer RAS (tear-offs) is not permitted in surface mixtures 
unless otherwise shown on the plans. RAS may be used in intermediate and base mixtures unless otherwise 
shown on the plans. Up to 3% RAS may be used separately or as a replacement for fractionated RAP in 
accordance with Table 4 and Table 5. RAS is defined as processed asphalt shingle material from 
manufacturing of asphalt roofing shingles or from re-roofing residential structures. Post-manufactured RAS is 
processed manufacturer’s shingle scrap by-product. Post-consumer RAS is processed shingle scrap 
removed from residential structures. Comply with all regulatory requirements stipulated for RAS by the 
TCEQ. RAS may be used separately or in conjunction with RAP. 

Process the RAS by ambient grinding or granulating such that 100% of the particles pass the 3/8 in. sieve 
when tested in accordance with Tex-200-F, Part I. Perform a sieve analysis on processed RAS material 
before extraction (or ignition) of the asphalt binder. 

Add sand meeting the requirements of Table 1 and Table 2 or fine RAP to RAS stockpiles if needed to keep 
the processed material workable. Any stockpile that contains RAS will be considered a RAS stockpile and be 
limited to no more than 3.0% of the HMA mixture in accordance with Table 4. 

Certify compliance of the RAS with DMS-11000, “Evaluating and Using Nonhazardous Recyclable Materials 
Guidelines.” Treat RAS as an established nonhazardous recyclable material if it has not come into contact 
with any hazardous materials. Use RAS from shingle sources on the Department’s MPL. Remove 
substantially all materials before use that are not part of the shingle, such as wood, paper, metal, plastic, and 
felt paper. Determine the deleterious content of RAS material for mixture design purposes in accordance with 
Tex-217-F, Part III. Do not use RAS if deleterious materials are more than 0.5% of the stockpiled RAS unless 
otherwise approved. Submit a sample for approval before submitting the mixture design. The Department will 
perform the testing for deleterious material of RAS to determine specification compliance. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn406.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi106.pdf
https://www.txdot.gov/business/resources/testing.html?CFC__target=http%3A%2F%2Fwww.dot.state.tx.us%2Fapps-cg%2Ftest_procedures%2Ftms_series.htm%3Fseries%3D200-F
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/11000_series/pdfs/11000.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
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2.8. Substitute Binders. Unless otherwise shown on the plans, the Contractor may use a substitute PG binder 
listed in Table 5 instead of the PG binder originally specified, if using recycled materials, and if the substitute 
PG binder and mixture made with the substitute PG binder meet the following: 

 the substitute binder meets the specification requirements for the substitute binder grade in accordance 

with Section 300.2.10., “Performance-Graded Binders;” and 

 the mixture has less than 10.0 mm of rutting on the Hamburg Wheel test (Tex-242-F) after the number 

of passes required for the originally specified binder. Use of substitute PG binders may only be allowed 

at the discretion of the Engineer if the Hamburg Wheel test results are between 10.0 mm and 12.5 mm. 

Table 5 
Allowable Substitute PG Binders and Maximum Recycled Binder Ratios 

Originally 
Specified 
PG Binder 

Allowable Substitute 
PG Binder for 
Surface Mixes 

Allowable Substitute 
PG Binder for 

Intermediate and 
Base Mixes 

Maximum Ratio of Recycled Binder1 
to Total Binder (%) 

Surface Intermediate Base 

76-224,5 70-22 70-22 10.0 20.0 25.0 

70-222,5 N/A 64-22 10.0 20.0 25.0 

64-222,3 N/A N/A 10.0 20.0 25.0 

76-284,5 70-28 70-28 10.0 20.0 25.0 

70-282,5 N/A 64-28 10.0  20.0 25.0 

64-282,3 N/A N/A 10.0 20.0 25.0 

1. Combined recycled binder from RAP and RAS. RAS is not permitted in surface mixtures unless 
otherwise shown on the plans. 

2. Binder substitution is not allowed for surface mixtures.  
3. Binder substitution is not allowed for intermediate and base mixtures. 
4. Use no more than 10.0% recycled binder in surface mixtures when using this originally specified PG 

binder.  
5. Use no more than 20.0% recycled binder when using this originally specified PG binder for 

intermediate mixtures. Use no more than 25.0% recycled binder when using this originally specified 
PG binder for base mixtures. 

3. EQUIPMENT 

Provide required or necessary equipment in accordance with Item 320, “Equipment for Asphalt Concrete 
Pavement.” 

4. CONSTRUCTION 

Produce, haul, place, and compact the specified paving mixture. In addition to tests required by the 
specification, Contractors may perform other QC tests as deemed necessary. At any time during the project, 
the Engineer may perform production and placement tests as deemed necessary in accordance with Item 5, 
“Control of the Work.” Schedule and participate in a mandatory pre-paving meeting with the Engineer on or 
before the first day of paving unless otherwise shown on the plans. 

4.1. Certification. Personnel certified by the Department-approved hot-mix asphalt certification program must 
conduct all mixture designs, sampling, and testing in accordance with Table 6. Supply the Engineer with a list 
of certified personnel and copies of their current certificates before beginning production and when personnel 
changes are made. Provide a mixture design developed and signed by a Level 2 certified specialist. Provide 
Level 1A certified specialists at the plant during production operations. Provide Level 1B certified specialists 
to conduct placement tests. Provide AGG101 certified specialists for aggregate testing. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf


3076 

7 - 31 

10-19 

Statewide 

 Table 6 
 Test Methods, Test Responsibility, and Minimum Certification Levels 

Test Description Test Method Contractor Engineer Level1 

1. Aggregate and Recycled Material Testing 
Sampling Tex-221-F   1A/AGG101 

Dry sieve Tex-200-F, Part I   1A/AGG101 

Washed sieve Tex-200-F, Part II   1A/AGG101 
Deleterious material Tex-217-F, Parts I & III   AGG101 

Decantation Tex-217-F, Part II   AGG101 
Los Angeles abrasion Tex-410-A   TxDOT 

Magnesium sulfate soundness Tex-411-A   TxDOT 
Micro-Deval abrasion Tex-461-A   AGG101 

Crushed face count Tex-460-A   AGG101 

Flat and elongated particles Tex-280-F   AGG101 
Linear shrinkage Tex-107-E   AGG101 

Sand equivalent Tex-203-F   AGG101 
Organic impurities Tex-408-A   AGG101 

2. Asphalt Binder & Tack Coat Sampling 
Asphalt binder sampling Tex-500-C, Part II   1A/1B 

Tack coat sampling Tex-500-C, Part III   1A/1B 

3. Mix Design & Verification 
Design and JMF changes Tex-204-F   2 

Mixing Tex-205-F   2 
Molding (TGC) Tex-206-F   1A 

Molding (SGC) Tex-241-F   1A 

Laboratory-molded density Tex-207-F, Parts I & VI   1A 
Rice gravity Tex-227-F, Part II   1A 

Ignition oven correction factors2 Tex-236-F, Part II   2 
Indirect tensile strength Tex-226-F   1A 

Hamburg Wheel test Tex-242-F   1A 
Boil test Tex-530-C   1A 

4. Production Testing 

Selecting production random numbers Tex-225-F, Part I   1A 
Mixture sampling Tex-222-F   1A/1B 

Molding (TGC) Tex-206-F   1A 
Molding (SGC) Tex-241-F   1A 

Laboratory-molded density Tex-207-F, Parts I & VI   1A 

Rice gravity Tex-227-F, Part II   1A 
Gradation & asphalt binder content2 Tex-236-F, Part I   1A 

Control charts Tex-233-F   1A 
Moisture content Tex-212-F, Part II   1A/AGG101 

Hamburg Wheel test Tex-242-F   1A 
Micro-Deval abrasion Tex-461-A   AGG101 

Boil test Tex-530-C   1A 

Abson recovery Tex-211-F   TxDOT 
5. Placement Testing 

Selecting placement random numbers Tex-225-F, Part II   1B 
Trimming roadway cores Tex-251-F, Parts I & II   1A/1B 

In-place air voids Tex-207-F, Parts I & VI   1A 
In-place density (nuclear method) Tex-207-F, Part III   1B 

Establish rolling pattern Tex-207-F, Part IV   1B 

Control charts Tex-233-F   1A 
Ride quality measurement Tex-1001-S   Note 3 

Segregation (density profile) Tex-207-F, Part V   1B 
Longitudinal joint density Tex-207-F, Part VII   1B 

Thermal profile Tex-244-F   1B 

Shear Bond Strength Test Tex-249-F   TxDOT 
1. Level 1A, 1B, AGG101, and 2 are certification levels provided by the Hot Mix Asphalt Center certification program. 
2. Refer to Section 3076.4.9.2.3., “Production Testing,” for exceptions to using an ignition oven. 
3. Profiler and operator are required to be certified at the Texas A&M Transportation Institute facility when Surface Test Type B is 

specified. 
 
 
 
 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit221.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn411.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi107.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit203.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn408.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit205.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit206.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit226.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit206.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit211.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit251.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/1000-S_series/pdfs/spe1001.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit249.pdf
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4.2. Reporting and Responsibilities. Use Department-provided templates to record and calculate all test data, 
including mixture design, production and placement QC/QA, control charts, thermal profiles, segregation 
density profiles, and longitudinal joint density. Obtain the current version of the templates at 
http://www.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site-manager.html or from 
the Engineer. The Engineer and the Contractor will provide any available test results to the other party when 
requested. The maximum allowable time for the Contractor and Engineer to exchange test data is as given in 
Table 7 unless otherwise approved. The Engineer and the Contractor will immediately report to the other 
party any test result that requires suspension of production or placement, a payment adjustment less than 
1.000, or that fails to meet the specification requirements. Record and electronically submit all test results 
and pertinent information on Department-provided templates. 

Subsequent sublots placed after test results are available to the Contractor, which require suspension of 
operations, may be considered unauthorized work. Unauthorized work will be accepted or rejected at the 
discretion of the Engineer in accordance with Article 5.3., “Conformity with Plans, Specifications, and Special 
Provisions.” 

 Table 7 
 Reporting Schedule 

Description Reported By Reported To To Be Reported Within 

Production Quality Control 

Gradation1 

Contractor Engineer 
1 working day of completion of 

the sublot 

Asphalt binder content1 

Laboratory-molded density2 

Moisture content3 

Boil test3 

Production Quality Assurance 

Gradation3 

Engineer Contractor 
1 working day of completion of 

the sublot 

Asphalt binder content3 

Laboratory-molded density1 

Hamburg Wheel test4 

Boil test3 

Binder tests4 

Placement Quality Control 

In-place air voids2 

Contractor Engineer 
1 working day of completion of 

the lot 
Segregation1 

Longitudinal joint density1 

Thermal profile1 

Placement Quality Assurance 

In-place air voids1 

Engineer Contractor 

1 working day after receiving the 
trimmed cores5 

Segregation3 

1 working day of completion of 
the lot 

Longitudinal joint density3 

Thermal profile3 

Aging ratio4 

Payment adjustment summary Engineer Contractor 

2 working days of performing all 
required tests 

 and receiving Contractor test 
data 

1. These tests are required on every sublot. 
2. Optional test. When performed on split samples, report the results as soon as they become available. 
3. To be performed at the frequency specified in Table 16 or as shown on the plans. 
4. To be reported as soon as the results become available. 
5. 2 days are allowed if cores cannot be dried to constant weight within 1 day. 

The Engineer will use the Department-provided template to calculate all payment adjustment factors for the 
lot. Sublot samples may be discarded after the Engineer and Contractor sign off on the payment adjustment 
summary documentation for the lot. 

http://www.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site-manager.html
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Use the procedures described in Tex-233-F to plot the results of all quality control (QC) and quality 
assurance (QA) testing. Update the control charts as soon as test results for each sublot become available. 
Make the control charts readily accessible at the field laboratory. The Engineer may suspend production for 
failure to update control charts. 

4.3. Quality Control Plan (QCP). Develop and follow the QCP in detail. Obtain approval for changes to the QCP 
made during the project. The Engineer may suspend operations if the Contractor fails to comply with the 
QCP. 

Submit a written QCP before the mandatory pre-paving meeting. Receive approval of the QCP before 
beginning production. Include the following items in the QCP: 

4.3.1. Project Personnel. For project personnel, include: 

 a list of individuals responsible for QC with authority to take corrective action; 

 current contact information for each individual listed; and 

 current copies of certification documents for individuals performing specified QC functions. 

4.3.2. Material Delivery and Storage. For material delivery and storage, include: 

 the sequence of material processing, delivery, and minimum quantities to assure continuous plant 

operations; 

 aggregate stockpiling procedures to avoid contamination and segregation; 

 frequency, type, and timing of aggregate stockpile testing to assure conformance of material 

requirements before mixture production; and 

 procedure for monitoring the quality and variability of asphalt binder. 

4.3.3. Production. For production, include: 

 loader operation procedures to avoid contamination in cold bins; 

 procedures for calibrating and controlling cold feeds; 

 procedures to eliminate debris or oversized material; 

 procedures for adding and verifying rates of each applicable mixture component (e.g., aggregate, 

asphalt binder, RAP, RAS, lime, liquid antistrip, WMA); 

 procedures for reporting job control test results; and 

 procedures to avoid segregation and drain-down in the silo. 

4.3.4. Loading and Transporting. For loading and transporting, include: 

 type and application method for release agents; and 

 truck loading procedures to avoid segregation. 

4.3.5. Placement and Compaction. For placement and compaction, include: 

 proposed agenda for mandatory pre-paving meeting, including date and location; 

 proposed paving plan (e.g., paving widths, joint offsets, and lift thicknesses); 

 type and application method for release agents in the paver and on rollers, shovels, lutes, and other 

utensils; 

 procedures for the transfer of mixture into the paver, while avoiding segregation and preventing material 

spillage; 

 process to balance production, delivery, paving, and compaction to achieve continuous placement 

operations and good ride quality; 

 paver operations (e.g., operation of wings, height of mixture in auger chamber) to avoid physical and 

thermal segregation and other surface irregularities; and 

 procedures to construct quality longitudinal and transverse joints. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
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4.4. Mixture Design. 

4.4.1. Design Requirements. The Contractor will design the mixture using a Superpave Gyratory Compactor 
(SGC). A Texas Gyratory Compactor (TGC) may be used when shown on the plans. Use the dense-graded 
design procedure provided in Tex-204-F. Design the mixture to meet the requirements listed in Tables 1, 2, 
3, 4, 5, 8, 9, and 10. 

4.4.1.1. Design Number of Gyrations (Ndesign) When The SGC Is Used. Design the mixture at 50 gyrations 
(Ndesign). Use a target laboratory-molded density of 96.0% to design the mixture; however, adjustments can 
be made to the Ndesign value as noted in Table 9. The Ndesign level may be reduced to at least 
35 gyrations at the Contractor’s discretion. 

Use an approved laboratory from the Department’s MPL to perform the Hamburg Wheel test, and provide 
results with the mixture design, or provide the laboratory mixture and request that the Department perform 
the Hamburg Wheel test. The Engineer will be allowed 10 working days to provide the Contractor with 
Hamburg Wheel test results on the laboratory mixture design. 

The Engineer will provide the mixture design when shown on the plans. The Contractor may submit a new 
mixture design at any time during the project. The Engineer will verify and approve all mixture designs 
(JMF1) before the Contractor can begin production. 

Provide the Engineer with a mixture design report using the Department-provided template. Include the 
following items in the report: 

 the combined aggregate gradation, source, specific gravity, and percent of each material used; 

 asphalt binder content and aggregate gradation of RAP and RAS stockpiles; 

 the target laboratory-molded density (or Ndesign level when using the SGC); 

 results of all applicable tests; 

 the mixing and molding temperatures; 

 the signature of the Level 2 person or persons that performed the design; 

 the date the mixture design was performed; and 

 a unique identification number for the mixture design. 

 
 Table 8  

Master Gradation Limits (% Passing by Weight or Volume) and VMA Requirements 

Sieve 
Size 

B 
Fine 
Base 

C 
Coarse 
Surface 

D 
Fine 

Surface 

F 
Fine 

Mixture 

2″ – – – – 

1-1/2″ 100.01 – – – 

1″ 98.0–100.0 100.01 – – 

3/4″ 84.0–98.0 95.0–100.0 100.01 – 

1/2″ – – 98.0–100.0 100.01 

3/8″ 60.0–80.0 70.0–85.0 85.0–100.0 98.0–100.0 

#4 40.0–60.0 43.0–63.0 50.0–70.0 70.0–90.0 

#8 29.0–43.0 32.0–44.0 35.0–46.0 38.0–48.0 

#30 13.0–28.0 14.0–28.0 15.0–29.0 12.0–27.0 

#50 6.0–20.0 7.0–21.0 7.0–20.0 6.0–19.0 

#200 2.0–7.0 2.0–7.0 2.0–7.0 2.0–7.0 

Design VMA, % Minimum 

– 13.0 14.0 15.0 16.0 

Production (Plant-Produced) VMA, % Minimum 

– 12.5 13.5 14.5 15.5 

1. Defined as maximum sieve size. No tolerance allowed. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
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Table 9 
Laboratory Mixture Design Properties 

Mixture Property Test Method Requirement 

Target laboratory-molded density, % (SGC) Tex-207-F 96.0 

Design gyrations (Ndesign for SGC) Tex-241-F 501 

Indirect tensile strength (dry), psi Tex-226-F 85–2002 

Boil test3 Tex-530-C – 

1. Adjust within a range of 35–100 gyrations when shown on the plans or specification or when 
mutually agreed between the Engineer and Contractor. 

2. The Engineer may allow the IDT strength to exceed 200 psi if the corresponding Hamburg 
Wheel rut depth is greater than 3.0 mm and less than 12.5 mm. 

3. Used to establish baseline for comparison to production results. May be waived when 
approved. 

Table 10 
Hamburg Wheel Test Requirements 

High-Temperature  
Binder Grade 

Test Method 
Minimum # of Passes 

@ 12.5 mm1 Rut Depth, Tested @ 50°C 

PG 64 or lower 

Tex-242-F 

10,0002 

PG 70 15,0003 

PG 76 or higher 20,000 

1. When the rut depth at the required minimum number of passes is less than 3 mm, the 
Engineer may require the Contractor to increase the target laboratory-molded density 
(TGC) by 0.5% to no more than 97.5% or lower the Ndesign level (SGC) to at least 
35 gyrations. 

2. May be decreased to at least 5,000 passes when shown on the plans. 
3. May be decreased to at least 10,000 passes when shown on the plans. 

4.4.1.2. Target Laboratory-Molded Density When The TGC Is Used. Design the mixture at a 96.5% target 
laboratory-molded density. Increase the target laboratory-molded density to 97.0% or 97.5% at the 
Contractor’s discretion or when shown on the plans or specification. 

4.4.2. Job-Mix Formula Approval. The job-mix formula (JMF) is the combined aggregate gradation, target 
laboratory-molded density (or Ndesign level), and target asphalt percentage used to establish target values 
for hot-mix production. JMF1 is the original laboratory mixture design used to produce the trial batch. When 
WMA is used, JMF1 may be designed and submitted to the Engineer without including the WMA additive. 
When WMA is used, document the additive or process used and recommended rate on the JMF1 submittal. 
The Engineer and the Contractor will verify JMF1 based on plant-produced mixture from the trial batch 
unless otherwise approved. The Engineer may accept an existing mixture design previously used on a 
Department project and may waive the trial batch to verify JMF1. The Department may require the Contractor 
to reimburse the Department for verification tests if more than 2 trial batches per design are required. 

4.4.2.1. Contractor’s Responsibilities. 

4.4.2.1.1. Providing Gyratory Compactor. Use a SGC calibrated in accordance with Tex-241-F  to design the mixture 
in accordance with Tex-204-F, Part IV, for molding production samples. Locate the SGC, if used, at the 
Engineer’s field laboratory and make the SGC available to the Engineer for use in molding production 
samples. Furnish a TGC calibrated in accordance with Tex-914-K when shown on the plans to design the 
mixture in accordance with Tex-204-F, Part I, for molding production samples.  

4.4.2.1.2. Gyratory Compactor Correlation Factors. Use Tex-206-F, Part II, to perform a gyratory compactor 
correlation when the Engineer uses a different gyratory compactor. Apply the correlation factor to all 
subsequent production test results. 

4.4.2.1.3. Submitting JMF1. Furnish a mix design report (JMF1) with representative samples of all component 
materials and request approval to produce the trial batch. Provide approximately 10,000 g of the design 
mixture if opting to have the Department perform the Hamburg Wheel test on the laboratory mixture, and 
request that the Department perform the test. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit226.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/900-K_series/pdfs/cal914.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit206.pdf
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4.4.2.1.4. Supplying Aggregates. Provide approximately 40 lb. of each aggregate stockpile unless otherwise directed. 

4.4.2.1.5. Supplying Asphalt. Provide at least 1 gal. of the asphalt material and enough quantities of any additives 
proposed for use. 

4.4.2.1.6. Ignition Oven Correction Factors. Determine the aggregate and asphalt correction factors from the ignition 
oven in accordance with Tex-236-F, Part II. Provide correction factors that are not more than 12 months old. 
Provide the Engineer with split samples of the mixtures before the trial batch production, including all 
additives (except water), and blank samples used to determine the correction factors for the ignition oven 
used for QA testing during production. Correction factors established from a previously approved mixture 
design may be used for the current mixture design if the mixture design and ignition oven are the same as 
previously used, unless otherwise directed. 

4.4.2.1.7. Boil Test. Perform the test and retain the tested sample from Tex-530-C until completion of the project or as 
directed. Use this sample for comparison purposes during production. The Engineer may waive the 
requirement for the boil test. 

4.4.2.1.8. Trial Batch Production. Provide a plant-produced trial batch upon receiving conditional approval of JMF1 
and authorization to produce a trial batch, including the WMA additive or process if applicable, for verification 
testing of JMF1 and development of JMF2. Produce a trial batch mixture that meets the requirements in 
Table 4, Table 5, and Table 11. The Engineer may accept test results from recent production of the same 
mixture instead of a new trial batch. 

4.4.2.1.9. Trial Batch Production Equipment. Use only equipment and materials proposed for use on the project to 
produce the trial batch. 

4.4.2.1.10. Trial Batch Quantity. Produce enough quantity of the trial batch to ensure that the mixture meets the 
specification requirements. 

4.4.2.1.11. Number of Trial Batches. Produce trial batches as necessary to obtain a mixture that meets the 
specification requirements. 

4.4.2.1.12. Trial Batch Sampling. Obtain a representative sample of the trial batch and split it into 3 equal portions in 
accordance with Tex-222-F. Label these portions as “Contractor,” “Engineer,” and “Referee.” Deliver samples 
to the appropriate laboratory as directed. 

4.4.2.1.13. Trial Batch Testing. Test the trial batch to ensure the mixture produced using the proposed JMF1 meets the 
mixture requirements in Table 11. Ensure the trial batch mixture is also in compliance with the Hamburg 
Wheel requirement in Table 10. Use a Department-approved laboratory to perform the Hamburg Wheel test 
on the trial batch mixture or request that the Department perform the Hamburg Wheel test. The Engineer will 
be allowed 10 working days to provide the Contractor with Hamburg Wheel test results on the trial batch. 
Provide the Engineer with a copy of the trial batch test results. 

4.4.2.1.14. Development of JMF2. Evaluate the trial batch test results after the Engineer grants full approval of JMF1 
based on results from the trial batch, determine the optimum mixture proportions, and submit as JMF2. 
Adjust the asphalt binder content or gradation to achieve the specified target laboratory-molded density. The 
asphalt binder content established for JMF2 is not required to be within any tolerance of the optimum asphalt 
binder content established for JMF1; however, mixture produced using JMF2 must meet the voids in mineral 
aggregates (VMA) requirements for production shown in Table 8. If the optimum asphalt binder content for 
JMF2 is more than 0.5% lower than the optimum asphalt binder content for JMF1, the Engineer may perform 
or require the Contractor to perform Tex-226-F on Lot 1 production to confirm the indirect tensile strength 
does not exceed 200 psi. Verify that JMF2 meets the mixture requirements in Table 5. 

4.4.2.1.15. Mixture Production. Use JMF2 to produce Lot 1 as described in Section 3076.4.9.3.1.1., “Lot 1 Placement,” 
after receiving approval for JMF2 and a passing result from the Department’s or a Department-approved 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit226.pdf
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laboratory’s Hamburg Wheel test on the trial batch. If desired, proceed to Lot 1 production, once JMF2 is 
approved, at the Contractor’s risk without receiving the results from the Department’s Hamburg Wheel test 
on the trial batch. 

Notify the Engineer if electing to proceed without Hamburg Wheel test results from the trial batch. Note that 
the Engineer may require up to the entire sublot of any mixture failing the Hamburg Wheel test to be 
removed and replaced at the Contractor’s expense. 

4.4.2.1.16. Development of JMF3. Evaluate the test results from Lot 1, determine the optimum mixture proportions, and 
submit as JMF3 for use in Lot 2. 

4.4.2.1.17. JMF Adjustments. If JMF adjustments are necessary to achieve the specified requirements, make the 
adjustments before beginning a new lot. The adjusted JMF must: 

 be provided to the Engineer in writing before the start of a new lot; 

 be numbered in sequence to the previous JMF; 

 meet the mixture requirements in Table 4 and Table 5; 

 meet the master gradation limits shown in Table 8; and 

 be within the operational tolerances of JMF2 listed in Table 11. 

4.4.2.1.18. Requesting Referee Testing. Use referee testing, if needed, in accordance with Section 3076.4.9.1., 
“Referee Testing,” to resolve testing differences with the Engineer. 

Table 11 
Operational Tolerances 

Description Test Method 
Allowable Difference 
Between Trial Batch 

and JMF1 Target 

Allowable Difference 
from Current JMF 

Target 

Allowable Difference 
between Contractor 

and Engineer1 

Individual % retained for #8 sieve and larger 
Tex-200-F 

or 
Tex-236-F 

Must be Within 
Master Grading Limits 

in Table 8 

±5.02,3 ±5.0 

Individual % retained for sieves smaller than #8 
and larger than #200 

±3.02,3 ±3.0 

% passing the #200 sieve ±2.02,3 ±1.6 

Asphalt binder content, % Tex-236-F ±0.5 ±0.33 ±0.3 

Laboratory-molded density, % 

Tex-207-F 

±1.0 ±1.0 ±1.0 

In-place air voids, % N/A N/A ±1.0 

Laboratory-molded bulk specific gravity N/A N/A ±0.020 

VMA, %, min Tex-204-F Note4 Note4 N/A 

Theoretical maximum specific (Rice) gravity Tex-227-F N/A N/A ±0.020 

1. Contractor may request referee testing only when values exceed these tolerances. 
2. When within these tolerances, mixture production gradations may fall outside the master grading limits; however, the % passing the 

#200 will be considered out of tolerance when outside the master grading limits. 
3. Only applies to mixture produced for Lot 1 and higher. 
4. Test and verify that Table 8 requirements are met. 

4.4.2.2. Engineer’s Responsibilities. 

4.4.2.2.1. Gyratory Compactor. For SGC mixtures designed in accordance with Tex-204-F, Part IV, the Engineer will 
use a Department SGC, calibrated in accordance with Tex-241-F, to mold samples for laboratory mixture 
design verification. For molding trial batch and production specimens, the Engineer will use the Contractor-
provided SGC at the field laboratory or provide and use a Department SGC at an alternate location. The 
Engineer will make the Contractor-provided SGC in the Department field laboratory available to the 
Contractor for molding verification samples. 

For TGC mixtures designed in accordance with Tex-204-F, Part I, the Engineer will use a Department TGC, 
calibrated in accordance with Tex-914-K, to mold samples for trial batch and production testing. The 
Engineer will make the Department TGC and the Department field laboratory available to the Contractor for 
molding verification samples, if requested by the Contractor. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/900-K_series/pdfs/cal914.pdf
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4.4.2.2.2. Conditional Approval of JMF1 and Authorizing Trial Batch. The Engineer will review and verify 
conformance of the following information within 2 working days of receipt: 

 the Contractor’s mix design report (JMF1); 

 the Contractor-provided Hamburg Wheel test results; 

 all required materials including aggregates, asphalt, additives, and recycled materials; and  

 the mixture specifications. 

The Engineer will grant the Contractor conditional approval of JMF1 if the information provided on the paper 
copy of JMF1 indicates that the Contractor’s mixture design meets the specifications. When the Contractor 
does not provide Hamburg Wheel test results with laboratory mixture design, 10 working days are allowed for 
conditional approval of JMF1. The Engineer will base full approval of JMF1 on the test results on mixture 
from the trial batch. 

Unless waived, the Engineer will determine the Micro-Deval abrasion loss in accordance with 
Section 3076.2.1.1.2., “Micro-Deval Abrasion.” If the Engineer’s test results are pending after two working 
days, conditional approval of JMF1 will still be granted within two working days of receiving JMF1. When the 
Engineer’s test results become available, they will be used for specification compliance. 

After conditionally approving JMF1, including either Contractor- or Department-supplied Hamburg Wheel test 
results, the Contractor is authorized to produce a trial batch. 

4.4.2.2.3. Hamburg Wheel Testing of JMF1. If the Contractor requests the option to have the Department perform the 
Hamburg Wheel test on the laboratory mixture, the Engineer will mold samples in accordance with Tex-242-F 
to verify compliance with the Hamburg Wheel test requirement in Table 10. 

4.4.2.2.4. Ignition Oven Correction Factors. The Engineer will use the split samples provided by the Contractor to 
determine the aggregate and asphalt correction factors for the ignition oven used for QA testing during 
production in accordance with Tex-236-F, Part II. Provide correction factors that are not more than 12 
months old. 

4.4.2.2.5. Testing the Trial Batch. Within 1 full working day, the Engineer will sample and test the trial batch to ensure 
that the mixture meets the requirements in Table 11. If the Contractor requests the option to have the 
Department perform the Hamburg Wheel test on the trial batch mixture, the Engineer will mold samples in 
accordance with Tex-242-F to verify compliance with the Hamburg Wheel test requirement in Table 10. 

The Engineer will have the option to perform the following tests on the trial batch: 

 Tex-226-F, to verify that the indirect tensile strength meets the requirement shown in Table 9; and 

 Tex-530-C, to retain and use for comparison purposes during production. 

4.4.2.2.6. Full Approval of JMF1. The Engineer will grant full approval of JMF1 and authorize the Contractor to 
proceed with developing JMF2 if the Engineer’s results for the trial batch meet the requirements in Table 11. 
The Engineer will notify the Contractor that an additional trial batch is required if the trial batch does not meet 
these requirements. 

4.4.2.2.7. Approval of JMF2. The Engineer will approve JMF2 within one working day if the mixture meets the 
requirements in Table 5 and the gradation meets the master grading limits shown in Table 8. The asphalt 
binder content established for JMF2 is not required to be within any tolerance of the optimum asphalt binder 
content established for JMF1; however, mixture produced using JMF2 must meet the VMA requirements 
shown in Table 8. If the optimum asphalt binder content for JMF2 is more than 0.5% lower than the optimum 
asphalt binder content for JMF1, the Engineer may perform or require the Contractor to perform Tex-226-F 
on Lot 1 production to confirm the indirect tensile strength does not exceed 200 psi. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit226.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit226.pdf


3076 

15 - 31 

10-19 

Statewide 

4.4.2.2.8. Approval of Lot 1 Production. The Engineer will authorize the Contractor to proceed with Lot 1 production 
(using JMF2) as soon as a passing result is achieved from the Department’s or a Department-approved 
laboratory’s Hamburg Wheel test on the trial batch. The Contractor may proceed at its own risk with Lot 1 
production without the results from the Hamburg Wheel test on the trial batch. 

If the Department’s or Department-approved laboratory’s sample from the trial batch fails the Hamburg 
Wheel test, the Engineer will suspend production until further Hamburg Wheel tests meet the specified 
values. The Engineer may require up to the entire sublot of any mixture failing the Hamburg Wheel test be 
removed and replaced at the Contractor’s expense. 

4.4.2.2.9. Approval of JMF3 and Subsequent JMF Changes. JMF3 and subsequent JMF changes are approved if 
they meet the mixture requirements shown in Table 4, Table 5, and the master grading limits shown in 
Table 8, and are within the operational tolerances of JMF2 shown in Table 11. 

4.5. Production Operations. Perform a new trial batch when the plant or plant location is changed. Take 
corrective action and receive approval to proceed after any production suspension for noncompliance to the 
specification. Submit a new mix design and perform a new trial batch when the asphalt binder content of: 

 any RAP stockpile used in the mix is more than 0.5% higher than the value shown on the mixture design 

report; or 

 RAS stockpile used in the mix is more than 2.0% higher than the value shown on the mixture design 

report. 

4.5.1. Storage and Heating of Materials. Do not heat the asphalt binder above the temperatures specified in 
Item 300, “Asphalts, Oils, and Emulsions,” or outside the manufacturer’s recommended values. Provide the 
Engineer with daily records of asphalt binder and hot-mix asphalt discharge temperatures (in legible and 
discernible increments) in accordance with Item 320, “Equipment for Asphalt Concrete Pavement,” unless 
otherwise directed. Do not store mixture for a period long enough to affect the quality of the mixture, nor in 
any case longer than 12 hr. unless otherwise approved. 

4.5.2. Mixing and Discharge of Materials. Notify the Engineer of the target discharge temperature and produce 
the mixture within 25°F of the target. Monitor the temperature of the material in the truck before shipping to 
ensure that it does not exceed the maximum production temperatures listed in Table 12 (or 275°F for WMA). 
The Department will not pay for or allow placement of any mixture produced above the maximum production 
temperatures listed in Table 12. 

Table 12 
Maximum Production Temperature  

High-Temperature 
Binder Grade1 

Maximum Production Temperature 

PG 64 325˚F 

PG 70 335˚F 
PG 76 345˚F 

1. The high-temperature binder grade refers to the high-temperature  
grade of the virgin asphalt binder used to produce the mixture.  

Produce WMA within the target discharge temperature range of 215°F and 275°F when WMA is required. 
Take corrective action any time the discharge temperature of the WMA exceeds the target discharge range. 
The Engineer may suspend production operations if the Contractor’s corrective action is not successful at 
controlling the production temperature within the target discharge range. Note that when WMA is produced, it 
may be necessary to adjust burners to ensure complete combustion such that no burner fuel residue remains 
in the mixture. 

Control the mixing time and temperature so that substantially all moisture is removed from the mixture before 
discharging from the plant. Determine the moisture content, if requested, by oven-drying in accordance with 
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Tex-212-F, Part II, and verify that the mixture contains no more than 0.2% of moisture by weight. Obtain the 
sample immediately after discharging the mixture into the truck, and perform the test promptly. 

4.6. Hauling Operations. Clean all truck beds before use to ensure that mixture is not contaminated. Use a 
release agent shown on the Department’s MPL to coat the inside bed of the truck when necessary. 

Use equipment for hauling as defined in Section 3076.4.7.3.3., “Hauling Equipment.” Use other hauling 
equipment only when allowed. 

4.7. Placement Operations. Collect haul tickets from each load of mixture delivered to the project and provide 
the Department’s copy to the Engineer approximately every hour, or as directed. Use a hand-held thermal 
camera or infrared thermometer, when a thermal imaging system is not used, to measure and record the 
internal temperature of the mixture as discharged from the truck or Material Transfer Device (MTD) before or 
as the mix enters the paver and an approximate station number or GPS coordinates on each ticket. Calculate 
the daily yield and cumulative yield for the specified lift and provide to the Engineer at the end of paving 
operations for each day unless otherwise directed. The Engineer may suspend production if the Contractor 
fails to produce and provide haul tickets and yield calculations by the end of paving operations for each day. 

Prepare the surface by removing raised pavement markers and objectionable material such as moisture, dirt, 
sand, leaves, and other loose impediments from the surface before placing mixture. Remove vegetation from 
pavement edges. Place the mixture to meet the typical section requirements and produce a smooth, finished 
surface with a uniform appearance and texture. Offset longitudinal joints of successive courses of hot-mix by 
at least 6 in. Place mixture so that longitudinal joints on the surface course coincide with lane lines and are 
not placed in the wheel path, or as directed. Ensure that all finished surfaces will drain properly. Place the 
mixture at the rate or thickness shown on the plans. The Engineer will use the guidelines in Table 13 to 
determine the compacted lift thickness of each layer when multiple lifts are required. The thickness 
determined is based on the rate of 110 lb./sq. yd. for each inch of pavement unless otherwise shown on the 
plans. 

Table 13 
Compacted Lift Thickness and Required Core Height 

Mixture 
Type 

Compacted Lift Thickness Guidelines Minimum Untrimmed Core 
Height (in.) Eligible for Testing Minimum (in.) Maximum (in.) 

B 2.50 5.00 1.75 

C 2.00 4.00 1.50 

D 1.50 3.00 1.25 

F 1.25 2.50 1.25 

4.7.1. Weather Conditions. 

4.7.1.1. When Using a Thermal Imaging System. Place mixture when the roadway surface is dry and the roadway 
surface temperature is at or above the temperatures listed in Table 14A. The Engineer may restrict the 
Contractor from paving surface mixtures if the ambient temperature is likely to drop below 32°F within 12 hr. 
of paving. Place mixtures only when weather conditions and moisture conditions of the roadway surface are 
suitable as determined by the Engineer. Provide output data from the thermal imaging system to 
demonstrate to the Engineer that no recurring severe thermal segregation exists in accordance with 
Section 3076.4.7.3.1.2., “Thermal Imaging System.” 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
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Table 14A 
Minimum Pavement Surface Temperatures 

High-Temperature 
Binder Grade1 

Minimum Pavement Surface Temperatures (°F) 

Subsurface Layers or  
Night Paving Operations 

Surface Layers Placed in 
Daylight Operations 

PG 64 35 40 

PG 70 452 502 

PG 76 452 502 

1. The high-temperature binder grade refers to the high-temperature grade of the virgin 
asphalt binder used to produce the mixture. 

2. Contractors may pave at temperatures 10°F lower than these values when a chemical 
WMA additive is used as a compaction aid in the mixture or when using WMA. 

4.7.1.2. When Not Using a Thermal Imaging System. When using a thermal camera instead of the thermal imaging 
system, place mixture when the roadway surface temperature is at or above the temperatures listed in 
Table 14B unless otherwise approved or as shown on the plans. Measure the roadway surface temperature 
with a hand-held thermal camera or infrared thermometer. The Engineer may allow mixture placement to 
begin before the roadway surface reaches the required temperature if conditions are such that the roadway 
surface will reach the required temperature within 2 hr. of beginning placement operations. Place mixtures 
only when weather conditions and moisture conditions of the roadway surface are suitable as determined by 
the Engineer. The Engineer may restrict the Contractor from paving if the ambient temperature is likely to 
drop below 32°F within 12 hr. of paving. 

Table 14B 
Minimum Pavement Surface Temperatures 

High-Temperature 
Binder Grade1 

Minimum Pavement Surface Temperatures (°F) 

Subsurface Layers or  
Night Paving Operations 

Surface Layers Placed in 
Daylight Operations 

PG 64 45 50 

PG 70 552 602 

PG 76 602 602 

1. The high-temperature binder grade refers to the high-temperature grade of the virgin 
asphalt binder used to produce the mixture. 

2. Contractors may pave at temperatures 10°F lower than these values when a chemical 
WMA additive is used as a compaction aid in the mixture, when using WMA, or utilizing 
a paving process with equipment that eliminates thermal segregation. In such cases, for 
each sublot and in the presence of the Engineer, use a hand-held thermal camera 
operated in accordance with Tex-244-F to demonstrate to the satisfaction of the 
Engineer that the uncompacted mat has no more than 10°F of thermal segregation. 

4.7.2. Tack Coat.  

4.7.2.1. Application. Clean the surface before placing the tack coat. The Engineer will set the rate between 0.04 and 
0.10 gal. of residual asphalt per square yard of surface area. Apply a uniform tack coat at the specified rate 
unless otherwise directed. Apply the tack coat in a uniform manner to avoid streaks and other irregular 
patterns. Apply the tack coat to all surfaces that will come in contact with the subsequent HMA placement, 
unless otherwise directed.  Allow adequate time for emulsion to break completely before placing any 
material. Prevent splattering of tack coat when placed adjacent to curb, gutter, and structures. Do not dilute 
emulsified asphalts at the terminal, in the field, or at any other location before use.  

4.7.2.2. Sampling. The Engineer will obtain at least one sample of the tack coat binder per project in accordance 
with Tex-500-C, Part III, and test it to verify compliance with Item 300, “Asphalts, Oils, and Emulsions.” The 
Engineer will notify the Contractor when the sampling will occur and will witness the collection of the sample 
from the asphalt distributor immediately before use.  

For emulsions, the Engineer may test as often as necessary to ensure the residual of the emulsion is greater 
than or equal to the specification requirement in Item 300, “Asphalts, Oils, and Emulsions.”    

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
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4.7.3. Lay-Down Operations. Use the placement temperatures in Table 15 to establish the minimum placement 
temperature of the mixture delivered to the paver. 

Table 15 
Minimum Mixture Placement Temperature 

High-Temperature 
Binder Grade1 

Minimum Placement Temperature  
(Before Entering Paver)2,3 

PG 64  260˚F 

PG 70 270˚F 
PG 76 280˚F 

1. The high-temperature binder grade refers to the high-temperature  
grade of the virgin asphalt binder used to produce the mixture.  

2. Minimum placement temperatures may be reduced 10°F if using a  
chemical WMA additive as a compaction aid. 

3. When using WMA, the minimum placement temperature is 215°F. 

4.7.3.1. Thermal Profile. Use a hand-held thermal camera or a thermal imaging system to obtain a continuous 
thermal profile in accordance with Tex-244-F. Thermal profiles are not applicable in areas described in 
Section 3076.4.9.3.1.4., “Miscellaneous Areas.” 

4.7.3.1.1. Thermal Segregation. 

4.7.3.1.1.1. Moderate. Any areas that have a temperature differential greater than 25°F, but not exceeding 50°F, are 
deemed as moderate thermal segregation. 

4.7.3.1.1.2. Severe. Any areas that have a temperature differential greater than 50°F are deemed as severe thermal 
segregation. 

4.7.3.1.2. Thermal Imaging System. Review the output results when a thermal imaging system is used, and provide 
the automated report described in Tex-244-F to the Engineer daily unless otherwise directed. Modify the 
paving process as necessary to eliminate any recurring (moderate or severe) thermal segregation identified 
by the thermal imaging system. The Engineer may suspend paving operations if the Contractor cannot 
successfully modify the paving process to eliminate recurring severe thermal segregation. Density profiles 
are not required and not applicable when using a thermal imaging system. Provide the Engineer with 
electronic copies of all daily data files that can be used with the thermal imaging system software to generate 
temperature profile plots daily or upon completion of the project or as requested by the Engineer. 

4.7.3.1.3. Thermal Camera. When using a thermal camera instead of the thermal imaging system, take immediate 
corrective action to eliminate recurring moderate thermal segregation when a hand-held thermal camera is 
used. Evaluate areas with moderate thermal segregation by performing density profiles in accordance with 
Section 3076.4.9.3.3.2., “Segregation (Density Profile).” Provide the Engineer with the thermal profile of 
every sublot within one working day of the completion of each lot. When requested by the Engineer, provide 
the thermal images generated using the thermal camera. Report the results of each thermal profile in 
accordance with Section 3076.4.2., “Reporting and Responsibilities.” The Engineer will use a hand-held 
thermal camera to obtain a thermal profile at least once per project. No production or placement payment 
adjustments greater than 1.000 will be paid for any sublot that contains severe thermal segregation. Suspend 
operations and take immediate corrective action to eliminate severe thermal segregation unless otherwise 
directed. Resume operations when the Engineer determines that subsequent production will meet the 
requirements of this Section. Evaluate areas with severe thermal segregation by performing density profiles 
in accordance with Section 3076.4.9.3.3.2., “Segregation (Density Profile).” Remove and replace the material 
in any areas that have both severe thermal segregation and a failing result for Segregation (Density Profile) 
unless otherwise directed. The sublot in question may receive a production and placement payment 
adjustment greater than 1.000, if applicable, when the defective material is successfully removed and 
replaced. 

4.7.3.2. Windrow Operations. Operate windrow pickup equipment so that when hot-mix is placed in windrows, 
substantially all the mixture deposited on the roadbed is picked up and loaded into the paver. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
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4.7.3.3. Hauling Equipment. Use belly dumps, live bottom, or end dump trucks to haul and transfer mixture; 
however, with exception of paving miscellaneous areas, end dump trucks are only allowed when used in 
conjunction with an MTD with remixing capability or when a thermal imaging system is used unless otherwise 
allowed. 

4.7.3.4. Screed Heaters. Turn off screed heaters to prevent overheating of the mat if the paver stops for more than 
5 min. The Engineer may evaluate the suspect area in accordance with Section 3076.4.9.3.3.4., “Recovered 
Asphalt Dynamic Shear Rheometer (DSR),” if the screed heater remains on for more than 5 min. while the 
paver is stopped. 

4.8. Compaction. Compact the pavement uniformly to contain between 3.8% and 8.5% in-place air voids. Take 
immediate corrective action to bring the operation within 3.8% and 8.5% when the in-place air voids exceed 
the range of these tolerances. The Engineer will allow paving to resume when the proposed corrective action 
is likely to yield between 3.8% and 8.5% in-place air voids. 

Obtain cores in areas placed under Exempt Production, as directed, at locations determined by the Engineer. 
The Engineer may test these cores and suspend operations or require removal and replacement if the in-
place air voids are less than 2.7% or more than 9.9%. Areas defined in Section 3076.4.9.3.1.4., 
“Miscellaneous Areas,” are not subject to in-place air void determination. 

Furnish the type, size, and number of rollers required for compaction as approved. Use additional rollers as 
required to remove any roller marks. Use only water or an approved release agent on rollers, tamps, and 
other compaction equipment unless otherwise directed. 

Use the control strip method shown in Tex-207-F, Part IV, on the first day of production to establish the 
rolling pattern that will produce the desired in-place air voids unless otherwise directed. 

Use tamps to thoroughly compact the edges of the pavement along curbs, headers, and similar structures 
and in locations that will not allow thorough compaction with rollers. The Engineer may require rolling with a 
trench roller on widened areas, in trenches, and in other limited areas. 

Complete all compaction operations before the pavement temperature drops below 160°F unless otherwise 
allowed. The Engineer may allow compaction with a light finish roller operated in static mode for pavement 
temperatures below 160°F. 

Allow the compacted pavement to cool to 160°F or lower before opening to traffic unless otherwise directed. 
Sprinkle the finished mat with water or limewater, when directed, to expedite opening the roadway to traffic. 

4.9. Acceptance Plan. Payment adjustments for the material will be in accordance with Article 3076.6., 
“Payment.” 

Sample and test the hot-mix on a lot and sublot basis. Suspend production until test results or other 
information indicates to the satisfaction of the Engineer that the next material produced or placed will result in 
payment factors of at least 1.000, if the production payment factor given in Section 3076.6.1., “Production 
Payment Adjustment Factors,” for two consecutive lots or the placement pay factor given in 
Section 3076.6.2., “Placement Payment Adjustment Factors,” for two consecutive lots is below 1.000. 

4.9.1. Referee Testing. The Materials and Tests Division is the referee laboratory. The Contractor may request 
referee testing if a “remove and replace” condition is determined based on the Engineer’s test results, or if 
the differences between Contractor and Engineer test results exceed the maximum allowable difference 
shown in Table 11 and the differences cannot be resolved. The Contractor may also request referee testing if 
the Engineer’s test results require suspension of production and the Contractor’s test results are within 
specification limits. Make the request within five working days after receiving test results and cores from the 
Engineer. Referee tests will be performed only on the sublot in question and only for the particular tests in 
question. Allow 10 working days from the time the referee laboratory receives the samples for test results to 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
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be reported. The Department may require the Contractor to reimburse the Department for referee tests if 
more than three referee tests per project are required and the Engineer’s test results are closer to the referee 
test results than the Contractor’s test results. 

The Materials and Tests Division will determine the laboratory-molded density based on the molded specific 
gravity and the maximum theoretical specific gravity of the referee sample. The in-place air voids will be 
determined based on the bulk specific gravity of the cores, as determined by the referee laboratory and the 
Engineer’s average maximum theoretical specific gravity for the lot. With the exception of “remove and 
replace” conditions, referee test results are final and will establish payment adjustment factors for the sublot 
in question. The Contractor may decline referee testing and accept the Engineer’s test results when the 
placement payment adjustment factor for any sublot results in a “remove and replace” condition. Placement 
sublots subject to be removed and replaced will be further evaluated in accordance with Section 3076.6.2.2., 
“Placement Sublots Subject to Removal and Replacement.” 

4.9.2. Production Acceptance. 

4.9.2.1. Production Lot. A production lot consists of four equal sublots. The default quantity for Lot 1 is 1,000 tons; 
however, when requested by the Contractor, the Engineer may increase the quantity for Lot 1 to no more 
than 4,000 tons. The Engineer will select subsequent lot sizes based on the anticipated daily production such 
that approximately three to four sublots are produced each day. The lot size will be between 1,000 tons and 
4,000 tons. The Engineer may change the lot size before the Contractor begins any lot. 

If the optimum asphalt binder content for JMF2 is more than 0.5% lower than the optimum asphalt binder 
content for JMF1, the Engineer may perform or require the Contractor to perform Tex-226-F on Lot 1 to 
confirm the indirect tensile strength does not exceed 200 psi. Take corrective action to bring the mixture 
within specification compliance if the indirect tensile strength exceeds 200 psi unless otherwise directed. 

4.9.2.1.1. Incomplete Production Lots. If a lot is begun but cannot be completed, such as on the last day of 
production or in other circumstances deemed appropriate, the Engineer may close the lot. Adjust the 
payment for the incomplete lot in accordance with Section 3076.6.1., “Production Payment Adjustment 
Factors.” Close all lots within five working days unless otherwise allowed. 

4.9.2.2. Production Sampling. 

4.9.2.2.1. Mixture Sampling. Obtain hot-mix samples from trucks at the plant in accordance with Tex-222-F. The 
sampler will split each sample into three equal portions in accordance with Tex-200-F and label these 
portions as “Contractor,” “Engineer,” and “Referee.” The Engineer will perform or witness the sample splitting 
and take immediate possession of the samples labeled “Engineer” and “Referee.” The Engineer will maintain 
the custody of the samples labeled “Engineer” and “Referee” until the Department’s testing is completed. 

4.9.2.2.1.1. Random Sample. At the beginning of the project, the Engineer will select random numbers for all production 
sublots. Determine sample locations in accordance with Tex-225-F. Take one sample for each sublot at the 
randomly selected location. The Engineer will perform or witness the sampling of production sublots. 

4.9.2.2.1.2. Blind Sample. For one sublot per lot, the Engineer will obtain and test a “blind” sample instead of the 
random sample collected by the Contractor. Test either the “blind” or the random sample; however, referee 
testing (if applicable) will be based on a comparison of results from the “blind” sample. The location of the 
Engineer’s “blind” sample will not be disclosed to the Contractor. The Engineer’s “blind” sample may be 
randomly selected in accordance with Tex-225-F for any sublot or selected at the discretion of the Engineer. 
The Engineer will use the Contractor’s split sample for sublots not sampled by the Engineer. 

4.9.2.2.2. Informational Shear Bond Strength Testing. Select one random sublot from Lot 2 or higher for shear bond 
strength testing. Obtain full depth cores in accordance with Tex-249-F. Label the cores with the Control 
Section Job (CSJ), producer of the tack coat, mix type, shot rate, lot, and sublot number and provide to the 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit226.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit249.pdf
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Engineer. The Engineer will ship the cores to the Materials and Tests Division or district laboratory for shear 
bond strength testing.  Results from these tests will not be used for specification compliance.  

4.9.2.2.3. Asphalt Binder Sampling. Obtain a 1-qt. sample of the asphalt binder witnessed by the Engineer for each 
lot of mixture produced. The Contractor will notify the Engineer when the sampling will occur. Obtain the 
sample at approximately the same time the mixture random sample is obtained. Sample from a port located 
immediately upstream from the mixing drum or pug mill and upstream from the introduction of any additives 
in accordance with Tex-500-C, Part II. Label the can with the corresponding lot and sublot numbers, 
producer, producer facility location, grade, district, date sampled, and project information including highway 
and CSJ. The Engineer will retain these samples for one year. The Engineer may also obtain independent 
samples. If obtaining an independent asphalt binder sample and upon request of the Contractor, the 
Engineer will split a sample of the asphalt binder with the Contractor.  

At least once per project, the Engineer will collect split samples of each binder grade and source used. The 
Engineer will submit one split sample to MTD to verify compliance with Item 300, “Asphalts, Oils, and 
Emulsions” and will retain the other split sample for one year. 

4.9.2.3. Production Testing. The Contractor and Engineer must perform production tests in accordance with 
Table 16. The Contractor has the option to verify the Engineer’s test results on split samples provided by the 
Engineer. Determine compliance with operational tolerances listed in Table 11 for all sublots. 

Take immediate corrective action if the Engineer’s laboratory-molded density on any sublot is less than 
95.0% or greater than 97.0% to bring the mixture within these tolerances. The Engineer may suspend 
operations if the Contractor’s corrective actions do not produce acceptable results. The Engineer will allow 
production to resume when the proposed corrective action is likely to yield acceptable results. 

The Engineer may allow alternate methods for determining the asphalt binder content and aggregate 
gradation if the aggregate mineralogy is such that Tex-236-F, Part I does not yield reliable results. Provide 
evidence that results from Tex-236-F, Part I are not reliable before requesting permission to use an alternate 
method unless otherwise directed. Use the applicable test procedure as directed if an alternate test method 
is allowed. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
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Table 16 
Production and Placement Testing Frequency 

Description Test Method 
Minimum Contractor 
Testing Frequency 

Minimum Engineer 
Testing Frequency 

Individual % retained for #8 sieve and larger 
Tex-200-F 

or 
Tex-236-F 

1 per sublot 1 per 12 sublots1 
Individual % retained for sieves smaller than 
#8 and larger than #200 

% passing the #200 sieve 

Laboratory-molded density 

Tex-207-F 
N/A 1 per sublot1 

Laboratory-molded bulk specific gravity 

In-place air voids 

VMA Tex-204-F 

Segregation (density profile)2 Tex-207-F, Part V 
1 per sublot 

1 per project Longitudinal joint density Tex-207-F, Part VII 

Moisture content Tex-212-F, Part II When directed 

Theoretical maximum specific (Rice) gravity Tex-227-F N/A 1 per sublot1 

Asphalt binder content Tex-236-F 1 per sublot 1 per lot1 

Hamburg Wheel test Tex-242-F N/A 

1 per project 

Recycled Asphalt Shingles (RAS)3 Tex-217-F, Part III N/A 

Thermal profile2 Tex-244-F 1 per sublot 

Asphalt binder sampling and testing Tex-500-C, Part II 
1 per lot 

(sample only)4 

Tack coat sampling and testing Tex-500-C, Part III N/A 

Boil test5 Tex-530-C 1 per lot 

 Shear Bond Strength Test6 Tex-249-F 
1 per project (sample 

only) 

1. For production defined in Section 3076.4.9.4., “Exempt Production,” the Engineer will test one per day if 100 tons or 
more are produced. For Exempt Production, no testing is required when less than 100 tons are produced. 

2. Not required when a thermal imaging system is used. 
3. Testing performed by the Materials and Tests Division or designated laboratory. 
4. Obtain witnessed by the Engineer. The Engineer will retain these samples for one year. 
5. The Engineer may reduce or waive the sampling and testing requirements based on a satisfactory test history. 
6. Testing performed by the Materials and Tests Division or District for informational purposes only.  

4.9.2.4. Operational Tolerances. Control the production process within the operational tolerances listed in Table 11. 
When production is suspended, the Engineer will allow production to resume when test results or other 
information indicates the next mixture produced will be within the operational tolerances. 

4.9.2.4.1. Gradation. Suspend operation and take corrective action if any aggregate is retained on the maximum sieve 
size shown in Table 8. A sublot is defined as out of tolerance if either the Engineer’s or the Contractor’s test 
results are out of operational tolerance. Suspend production when test results for gradation exceed the 
operational tolerances in Table 11 for three consecutive sublots on the same sieve or four consecutive 
sublots on any sieve unless otherwise directed. The consecutive sublots may be from more than one lot. 

4.9.2.4.2. Asphalt Binder Content. A sublot is defined as out of operational tolerance if either the Engineer’s or the 
Contractor’s test results exceed the values listed in Table 11. No production or placement payment 
adjustments greater than 1.000 will be paid for any sublot that is out of operational tolerance for asphalt 
binder content. Suspend production and shipment of the mixture if the Engineer’s or the Contractor’s asphalt 
binder content deviates from the current JMF by more than 0.5% for any sublot. 

4.9.2.4.3. Voids in Mineral Aggregates (VMA). The Engineer will determine the VMA for every sublot. For sublots 
when the Engineer does not determine asphalt binder content, the Engineer will use the asphalt binder 
content results from QC testing performed by the Contractor to determine VMA. 

Take immediate corrective action if the VMA value for any sublot is less than the minimum VMA requirement 
for production listed in Table 8. Suspend production and shipment of the mixture if the Engineer’s VMA 
results on two consecutive sublots are below the minimum VMA requirement for production listed in Table 8. 
No production or placement payment adjustments greater than 1.000 will be paid for any sublot that does not 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit249.pdf
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meet the minimum VMA requirement for production listed in Table 8 based on the Engineer’s VMA 
determination. 

Suspend production and shipment of the mixture if the Engineer’s VMA result is more than 0.5% below the 
minimum VMA requirement for production listed in Table 8. In addition to suspending production, the 
Engineer may require removal and replacement or may allow the sublot to be left in place without payment. 

4.9.2.4.4. Hamburg Wheel Test. The Engineer may perform a Hamburg Wheel test at any time during production, 
including when the boil test indicates a change in quality from the materials submitted for JMF1. In addition to 
testing production samples, the Engineer may obtain cores and perform Hamburg Wheel tests on any areas 
of the roadway where rutting is observed. Suspend production until further Hamburg Wheel tests meet the 
specified values when the production or core samples fail the Hamburg Wheel test criteria in Table 10. Core 
samples, if taken, will be obtained from the center of the finished mat or other areas excluding the vehicle 
wheel paths. The Engineer may require up to the entire sublot of any mixture failing the Hamburg Wheel test 
to be removed and replaced at the Contractor’s expense. 

If the Department’s or Department approved laboratory’s Hamburg Wheel test results in a “remove and 
replace” condition, the Contractor may request that the Department confirm the results by re-testing the 
failing material. The Materials and Tests Division will perform the Hamburg Wheel tests and determine the 
final disposition of the material in question based on the Department’s test results. 

4.9.2.5. Individual Loads of Hot-Mix. The Engineer can reject individual truckloads of hot-mix. When a load of hot-
mix is rejected for reasons other than temperature, contamination, or excessive uncoated particles, the 
Contractor may request that the rejected load be tested. Make this request within 4 hr. of rejection. The 
Engineer will sample and test the mixture. If test results are within the operational tolerances shown in 
Table 11, payment will be made for the load. If test results are not within operational tolerances, no payment 
will be made for the load. 

4.9.3. Placement Acceptance. 

4.9.3.1. Placement Lot. A placement lot consists of four placement sublots. A placement sublot consists of the area 
placed during a production sublot. 

4.9.3.1.1. Lot 1 Placement. Placement payment adjustments greater than 1.000 for Lot 1 will be in accordance with 
Section 3076.6.2., “Placement Payment Adjustment Factors”; however, no placement adjustment less than 
1.000 will be assessed for any sublot placed in Lot 1 when the in-place air voids are greater than or equal to 
2.7% and less than or equal to 9.9%. Remove and replace any sublot with in-place air voids less than 2.7% 
or greater than 9.9%. 

4.9.3.1.2. Incomplete Placement Lots. An incomplete placement lot consists of the area placed as described in 
Section 3076.4.9.2.1.1., “Incomplete Production Lots,” excluding areas defined in Section 3076.4.9.3.1.4., 
“Miscellaneous Areas.” Placement sampling is required if the random sample plan for production resulted in 
a sample being obtained from an incomplete production sublot. 

4.9.3.1.3. Shoulders, Ramps, Etc. Shoulders, ramps, intersections, acceleration lanes, deceleration lanes, and turn 
lanes are subject to in-place air void determination and payment adjustments unless designated on the plans 
as not eligible for in-place air void determination. Intersections may be considered miscellaneous areas when 
determined by the Engineer. 

4.9.3.1.4. Miscellaneous Areas. Miscellaneous areas include areas that typically involve significant handwork or 
discontinuous paving operations, such as temporary detours, driveways, mailbox turnouts, crossovers, 
gores, spot level-up areas, and other similar areas. Temporary detours are subject to in-place air void 
determination when shown on the plans. Miscellaneous areas also include level-ups and thin overlays when 
the layer thickness specified on the plans is less than the minimum untrimmed core height eligible for testing 
shown in Table 13. The specified layer thickness is based on the rate of 110 lb./sq. yd. for each inch of 
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pavement unless another rate is shown on the plans. When “level up” is listed as part of the item bid 
description code, a payment adjustment factor of 1.000 will be assigned for all placement sublots as 
described in Article 3076.6, “Payment.” Miscellaneous areas are not eligible for random placement sampling 
locations. Compact miscellaneous areas in accordance with Section 3076.4.8., “Compaction.” Miscellaneous 
areas are not subject to in-place air void determination, thermal profiles testing, segregation (density 
profiles), or longitudinal joint density evaluations. 

4.9.3.2. Placement Sampling. The Engineer will select random numbers for all placement sublots at the beginning 
of the project. The Engineer will provide the Contractor with the placement random numbers immediately 
after the sublot is completed. Mark the roadway location at the completion of each sublot and record the 
station number. Determine one random sample location for each placement sublot in accordance with 
Tex-225-F. Adjust the random sample location by no more than necessary to achieve a 2-ft. clearance if the 
location is within 2 ft. of a joint or pavement edge. 

Shoulders, ramps, intersections, acceleration lanes, deceleration lanes, and turn lanes are always eligible for 
selection as a random sample location; however, if a random sample location falls on one of these areas and 
the area is designated on the plans as not subject to in-place air void determination, cores will not be taken 
for the sublot and a 1.000 pay factor will be assigned to that sublot. 

Provide the equipment and means to obtain and trim roadway cores on site. On-site is defined as in close 
proximity to where the cores are taken. Obtain the cores within one working day of the time the placement 
sublot is completed unless otherwise approved. Obtain two 6-in. diameter cores side-by-side from within 1 ft. 
of the random location provided for the placement sublot. For Type D and Type F mixtures, 4-in. diameter 
cores are allowed. Mark the cores for identification, measure and record the untrimmed core height, and 
provide the information to the Engineer. The Engineer will witness the coring operation and measurement of 
the core thickness. Visually inspect each core and verify that the current paving layer is bonded to the 
underlying layer. Take corrective action if an adequate bond does not exist between the current and 
underlying layer to ensure that an adequate bond will be achieved during subsequent placement operations. 

Trim the cores immediately after obtaining the cores from the roadway in accordance with Tex-251-F if the 
core heights meet the minimum untrimmed value listed in Table 13. Trim the cores on site in the presence of 
the Engineer. Use a permanent marker or paint pen to record the lot and sublot numbers on each core as 
well as the designation as Core A or B. The Engineer may require additional information to be marked on the 
core and may choose to sign or initial the core. The Engineer will take custody of the cores immediately after 
witnessing the trimming of the cores and will retain custody of the cores until the Department’s testing is 
completed. Before turning the trimmed cores over to the Engineer, the Contractor may wrap the trimmed 
cores or secure them in a manner that will reduce the risk of possible damage occurring during transport by 
the Engineer. After testing, the Engineer will return the cores to the Contractor. 

The Engineer may have the cores transported back to the Department’s laboratory at the HMA plant via the 
Contractor’s haul truck or other designated vehicle. In such cases where the cores will be out of the 
Engineer’s possession during transport, the Engineer will use Department-provided security bags and the 
Roadway Core Custody protocol located at http://www.txdot.gov/business/specifications.htm to provide a 
secure means and process that protects the integrity of the cores during transport. 

Decide whether to include the pair of cores in the air void determination for that sublot if the core height 
before trimming is less than the minimum untrimmed value shown in Table 13. Trim the cores as described 
above before delivering to the Engineer if electing to have the cores included in the air void determination. 
Deliver untrimmed cores to the Engineer and inform the Engineer of the decision to not have the cores 
included in air void determination if electing to not have the cores included in air void determination. The 
placement pay factor for the sublot will be 1.000 if cores will not be included in air void determination. 

Instead of the Contractor trimming the cores on site immediately after coring, the Engineer and the 
Contractor may mutually agree to have the trimming operations performed at an alternate location such as a 
field laboratory or other similar location. In such cases, the Engineer will take possession of the cores 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit251.pdf
http://www.txdot.gov/business/specifications.htm
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immediately after they are obtained from the roadway and will retain custody of the cores until testing is 
completed. Either the Department or Contractor representative may perform trimming of the cores. The 
Engineer will witness all trimming operations in cases where the Contractor representative performs the 
trimming operation. 

Dry the core holes and tack the sides and bottom immediately after obtaining the cores. Fill the hole with the 
same type of mixture and properly compact the mixture. Repair core holes with other methods when 
approved. 

4.9.3.3. Placement Testing. Perform placement tests in accordance with Table 16. After the Engineer returns the 
cores, the Contractor may test the cores to verify the Engineer’s test results for in-place air voids. The 
allowable differences between the Contractor’s and Engineer’s test results are listed in Table 11. 

4.9.3.3.1. In-Place Air Voids. The Engineer will measure in-place air voids in accordance with Tex-207-F and 
Tex-227-F. Before drying to a constant weight, cores may be pre-dried using a CoreDry or similar vacuum 
device to remove excess moisture. The Engineer will average the values obtained for all sublots in the 
production lot to determine the theoretical maximum specific gravity. The Engineer will use the average air 
void content for in-place air voids. 

The Engineer will use the vacuum method to seal the core if required by Tex-207-F. The Engineer will use 
the test results from the unsealed core to determine the placement payment adjustment factor if the sealed 
core yields a higher specific gravity than the unsealed core. After determining the in-place air void content, 
the Engineer will return the cores and provide test results to the Contractor. 

4.9.3.3.2. Segregation (Density Profile). Test for segregation using density profiles in accordance with Tex-207-F, 
Part V when using a thermal camera insead of the thermal imaging system. Density profiles are not required 
and are not applicable when using a thermal imaging system. Density profiles are not applicable in areas 
described in Section 3076.4.9.3.1.4., “Miscellaneous Areas.” 

Perform a minimum of one density profile per sublot. Perform additional density profiles when any of the 
following conditions occur, unless otherwise approved: 

 the paver stops due to lack of material being delivered to the paving operations and the 
temperature of the uncompacted mat before the initial break down rolling is less than the 
temperatures shown in Table 17;  

 areas that are identified by either the Contractor or the Engineer with thermal segregation;,  

 any visibly segregated areas that exist. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
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Table 17 
Mimimum Uncompacted Mat Temperature Requiring a Segregation Profile 

High-Temperature 
Binder Grade1 

Minimum Temperature of the Uncompacted Mat 
Allowed Before Initial Break Down Rolling2,3,4  

PG 64  <250˚F 

PG 70 <260˚F 
PG 76 <270˚F 

1. The high-temperature binder grade refers to the high-temperature grade  
of the virgin asphalt binder used to produce the mixture.  

2. Segregation profiles are required in areas with moderate and severe thermal  
segregation as described in Section 3076.4.7.3.1.3. 

3. Minimum uncompacted mat temperature requiring a segregation profile may be  
reduced 10°F if using a chemical WMA additive as a compaction aid. 

4. When using WMA, the minimum uncompacted mat temperature requiring  
a segregation profile is 215°F. 

Provide the Engineer with the density profile of every sublot in the lot within one working day of the 
completion of each lot. Report the results of each density profile in accordance with Section 3076.4.2., 
“Reporting and Responsibilities.” 

The density profile is considered failing if it exceeds the tolerances in Table 18. No production or placement 
payment adjustments greater than 1.000 will be paid for any sublot that contains a failing density profile. 
When a hand-held thermal camera is used instead of a thermal imaging system, the Engineer will measure 
the density profile at least once per project. The Engineer’s density profile results will be used when 
available. The Engineer may require the Contractor to remove and replace the area in question if the area 
fails the density profile and has surface irregularities as defined in Section 3076.4.9.3.3.5., “Irregularities.” 
The sublot in question may receive a production and placement payment adjustment greater than 1.000, if 
applicable, when the defective material is successfully removed and replaced. 

Investigate density profile failures and take corrective actions during production and placement to eliminate 
the segregation. Suspend production if 2 consecutive density profiles fail unless otherwise approved. 
Resume production after the Engineer approves changes to production or placement methods. 

Table 18 
Segregation (Density Profile) Acceptance Criteria 

Mixture Type 
Maximum Allowable 

Density Range 
(Highest to Lowest) 

Maximum Allowable 
Density Range 

(Average to Lowest) 

Type B 8.0 pcf 5.0 pcf 

Type C, Type D & Type F 6.0 pcf 3.0 pcf 

4.9.3.3.3. Longitudinal Joint Density. 

4.9.3.3.3.1. Informational Tests. Perform joint density evaluations while establishing the rolling pattern and verify that 
the joint density is no more than 3.0 pcf below the density taken at or near the center of the mat. Adjust the 
rolling pattern, if needed, to achieve the desired joint density. Perform additional joint density evaluations, at 
least once per sublot, unless otherwise directed. 

4.9.3.3.3.2. Record Tests. Perform a joint density evaluation for each sublot at each pavement edge that is or will 
become a longitudinal joint. Joint density evaluations are not applicable in areas described in 
Section 3076.4.9.3.1.4., “Miscellaneous Areas.” Determine the joint density in accordance with Tex-207-F, 
Part VII. Record the joint density information and submit results on Department forms to the Engineer. The 
evaluation is considered failing if the joint density is more than 3.0 pcf below the density taken at the core 
random sample location and the correlated joint density is less than 90.0%. The Engineer will make 
independent joint density verification at least once per project and may make independent joint density 
verifications at the random sample locations. The Engineer’s joint density test results will be used when 
available. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
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Provide the Engineer with the joint density of every sublot in the lot within one working day of the completion 
of each lot. Report the results of each joint density in accordance with Section 3076.4.2., “Reporting and 
Responsibilities.” 

Investigate joint density failures and take corrective actions during production and placement to improve the 
joint density. Suspend production if the evaluations on two consecutive sublots fail unless otherwise 
approved. Resume production after the Engineer approves changes to production or placement methods. 

4.9.3.3.4. Recovered Asphalt Dynamic Shear Rheometer (DSR). The Engineer may take production samples or 
cores from suspect areas of the project to determine recovered asphalt properties. Asphalt binders with an 
aging ratio greater than 3.5 do not meet the requirements for recovered asphalt properties and may be 
deemed defective when tested and evaluated by the Materials and Tests Division. The aging ratio is the DSR 
value of the extracted binder divided by the DSR value of the original unaged binder. Obtain DSR values in 
accordance with AASHTO T 315 at the specified high temperature performance grade of the asphalt. The 
Engineer may require removal and replacement of the defective material at the Contractor’s expense. The 
asphalt binder will be recovered for testing from production samples or cores in accordance with Tex-211-F. 

4.9.3.3.5. Irregularities. Identify and correct irregularities including segregation, rutting, raveling, flushing, fat spots, 
mat slippage, irregular color, irregular texture, roller marks, tears, gouges, streaks, uncoated aggregate 
particles, or broken aggregate particles. The Engineer may also identify irregularities, and in such cases, the 
Engineer will promptly notify the Contractor. If the Engineer determines that the irregularity will adversely 
affect pavement performance, the Engineer may require the Contractor to remove and replace (at the 
Contractor’s expense) areas of the pavement that contain irregularities. The Engineer may also require the 
Contractor to remove and replace (at the Contractor’s expense) areas where the mixture does not bond to 
the existing pavement. 

If irregularities are detected, the Engineer may require the Contractor to immediately suspend operations or 
may allow the Contractor to continue operations for no more than one day while the Contractor is taking 
appropriate corrective action. 

4.9.4. Exempt Production. The Engineer may deem the mixture as exempt production for the following conditions: 

 anticipated daily production is less than 500 tons; 

 total production for the project is less than 5,000 tons; 

 when mutually agreed between the Engineer and the Contractor; or 

 when shown on the plans. 

For exempt production, the Contractor is relieved of all production and placement sampling and testing 
requirements, except for coring operations when required by the Engineer. The production and placement 
pay factors are 1.000 if the specification requirements listed below are met, all other specification 
requirements are met, and the Engineer performs acceptance tests for production and placement listed in 
Table 16 when 100 tons or more per day are produced. 

 produce, haul, place, and compact the mixture in compliance with the specification and as directed; 

 control mixture production to yield a laboratory-molded density that is within ±1.0% of the target 

laboratory-molded density as tested by the Engineer; 

 compact the mixture in accordance with Section 3076.4.8., “Compaction;” and 

 when a thermal imaging system is not used, the Engineer may perform segregation (density profiles) 

and thermal profiles in accordance with the specification. 

4.9.5. Ride Quality. Measure ride quality in accordance with Item 585, “Ride Quality for Pavement Surfaces,” 
unless otherwise shown on the plans. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit211.pdf
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5. MEASUREMENT 

5.1. Dense Graded Hot-Mix Asphalt. Hot mix will be measured by the ton of composite hot-mix, which includes 
asphalt, aggregate, and additives. Measure the weight on scales in accordance with Item 520, “Weighing and 
Measuring Equipment.” 

5.2. Tack Coat. Tack coat will be measured at the applied temperature by strapping the tank before and after 
road application and determining the net volume in gallons from the calibrated distributor. The Engineer will 
witness all strapping operations for volume determination. All tack, including emulsions, will be measured by 
the gallon applied. 

The Engineer may allow the use of a metering device to determine asphalt volume used and application rate 
if the device is accurate within 1.5% of the strapped volume. 

6. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
Section 3076.5.1, “Measurement,” will be paid for at the unit bid price for “Dense Graded Hot-Mix Asphalt” of 
the mixture type, SAC, and binder specified. These prices are full compensation for surface preparation, 
materials, placement, equipment, labor, tools, and incidentals. 

The work performed and materials furnished in accordance with this Item and measured as provided under 
Article 3076.5.2, “Measurement,” will be paid for at the unit bid price for “Tack Coat” of the tack coat 
provided. These prices are full compensation for materials, placement, equipment, labor, tools, and 
incidentals. Payment adjustments will be applied as determined in this Item; however, a payment adjustment 
factor of 1.000 will be assigned for all placement sublots for “level ups” only when “level up” is listed as part 
of the item bid description code. A payment adjustment factor of 1.000 will be assigned to all production and 
placement sublots when “exempt” is listed as part of the item bid description code, and all testing 
requirements are met. 

Payment for each sublot, including applicable payment adjustments greater than 1.000, will only be paid for 
sublots when the Contractor supplies the Engineer with the required documentation for production and 
placement QC/QA, thermal profiles, segregation density profiles, and longitudinal joint densities in 
accordance with Section 3076.4.2., “Reporting and Responsibilities.” When a thermal imaging system is 
used, documentation is not required for thermal profiles or segregation density profiles on individual sublots; 
however, the thermal imaging system automated reports described in Tex-244-F are required. 

Trial batches will not be paid for unless they are included in pavement work approved by the Department. 

Payment adjustment for ride quality will be determined in accordance with Item 585, “Ride Quality for 
Pavement Surfaces.” 

6.1. Production Payment Adjustment Factors. The production payment adjustment factor is based on the 
laboratory-molded density using the Engineer’s test results. The bulk specific gravities of the samples from 
each sublot will be divided by the Engineer’s maximum theoretical specific gravity for the sublot.  The 
individual sample densities for the sublot will be averaged to determine the production payment adjustment 
factor in accordance with Table 19 for each sublot, using the deviation from the target laboratory-molded 
density defined in Table 9. The production payment adjustment factor for completed lots will be the average 
of the payment adjustment factors for the four sublots sampled within that lot. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
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Table 19 
Production Payment Adjustment Factors for Laboratory-Molded Density1 

Absolute Deviation from 
Target Laboratory-Molded Density 

Production Payment Adjustment Factor 
(Target Laboratory-Molded Density) 

0.0 1.050 

0.1 1.050 

0.2 1.050 

0.3 1.044 

0.4 1.038 

0.5 1.031 

0.6 1.025 

0.7 1.019 

0.8 1.013 

0.9 1.006 

1.0 1.000 

1.1 0.965 

1.2 0.930 

1.3 0.895 

1.4 0.860 

1.5 0.825 

1.6 0.790 

1.7 0.755 

1.8 0.720 

> 1.8 Remove and replace 

1. If the Engineer’s laboratory-molded density on any sublot is less than 95.0% or greater than 
98.0%, take immediate corrective action to bring the mixture within these tolerances. The 
Engineer may suspend operations if the Contractor’s corrective actions do not produce 
acceptable results. The Engineer will allow production to resume when the proposed 
corrective action is likely to yield acceptable results. 

6.1.1. Payment for Incomplete Production Lots. Production payment adjustments for incomplete lots, described 
under Section 3076.4.9.2.1.1., “Incomplete Production Lots,” will be calculated using the average production 
payment factors from all sublots sampled.  

A production payment factor of 1.000 will be assigned to any lot when the random sampling plan did not 
result in collection of any samples within the first sublot. 

6.1.2. Production Sublots Subject to Removal and Replacement. If after referee testing, the laboratory-molded 
density for any sublot results in a “remove and replace” condition as listed in Table 19, the Engineer may 
require removal and replacement or may allow the sublot to be left in place without payment. The Engineer 
may also accept the sublot in accordance with Section 3076.5.3.1., “Acceptance of Defective or 
Unauthorized Work.” Replacement material meeting the requirements of this Item will be paid for in 
accordance with this Section. 

6.2. Placement Payment Adjustment Factors. The placement payment adjustment factor is based on in-place 
air voids using the Engineer’s test results. The bulk specific gravities of the cores from each sublot will be 
divided by the Engineer’s average maximum theoretical specific gravity for the lot.  The individual core 
densities for the sublot will be averaged to determine the placement payment adjustment factor in 
accordance with Table 20 for each sublot that requires in-place air void measurement. A placement payment 
adjustment factor of 1.000 will be assigned to the entire sublot when the random sample location falls in an 
area designated on the plans as not subject to in-place air void determination. A placement payment 
adjustment factor of 1.000 will be assigned to quantities placed in areas described in Section 3076.4.9.3.1.4., 
“Miscellaneous Areas.” The placement payment adjustment factor for completed lots will be the average of 
the placement payment adjustment factors for up to four sublots within that lot. 
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Table 20 
Placement Payment Adjustment Factors for In-Place Air Voids 

In-Place 
Air Voids 

Placement Pay 
Adjustment Factor 

In-Place 
Air Voids 

Placement Pay 
Adjustment Factor 

< 2.7 Remove and Replace 6.4 1.042 

2.7 0.710 6.5 1.040 

2.8 0.740 6.6 1.038 

2.9 0.770 6.7 1.036 

3.0 0.800 6.8 1.034 

3.1 0.830 6.9 1.032 

3.2 0.860 7.0 1.030 

3.3 0.890 7.1 1.028 

3.4 0.920 7.2 1.026 

3.5 0.950 7.3 1.024 

3.6 0.980 7.4 1.022 

3.7 0.998 7.5 1.020 

3.8 1.002 7.6 1.018 

3.9 1.006 7.7 1.016 

4.0 1.010 7.8 1.014 

4.1 1.014 7.9 1.012 

4.2 1.018 8.0 1.010 

4.3 1.022 8.1 1.008 

4.4 1.026 8.2 1.006 

4.5 1.030 8.3 1.004 

4.6 1.034 8.4 1.002 

4.7 1.038 8.5 1.000 

4.8 1.042 8.6 0.998 

4.9 1.046 8.7 0.996 

5.0 1.050 8.8 0.994 

5.1 1.050 8.9 0.992 

5.2 1.050 9.0 0.990 

5.3 1.050 9.1 0.960 

5.4 1.050 9.2 0.930 

5.5 1.050 9.3 0.900 

5.6 1.050 9.4 0.870 

5.7 1.050 9.5 0.840 

5.8 1.050 9.6 0.810 

5.9 1.050 9.7 0.780 

6.0 1.050 9.8 0.750 

6.1 1.048 9.9 0.720 

6.2 1.046 > 9.9 Remove and Replace 

6.3 1.044   

6.2.1. Payment for Incomplete Placement Lots. Payment adjustments for incomplete placement lots described 
under Section 3076.4.9.3.1.2., “Incomplete Placement Lots,” will be calculated using the average of the 
placement payment factors from all sublots sampled and sublots where the random location falls in an area 
designated on the plans as not eligible for in-place air void determination.  

If the random sampling plan results in production samples, but not in placement samples, the random core 
location and placement adjustment factor for the sublot will be determined by applying the placement random 
number to the length of the sublot placed. 

If the random sampling plan results in placement samples, but not in production samples, no placement 
adjustment factor will apply for that sublot placed. 

A placement payment adjustment factor of 1.000 will be assigned to any lot when the random sampling plan 
did not result in collection of any production samples. 
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6.2.2. Placement Sublots Subject to Removal and Replacement. If after referee testing, the placement payment 
adjustment factor for any sublot results in a “remove and replace” condition as listed in Table 20, the 
Engineer will choose the location of two cores to be taken within 3 ft. of the original failing core location. The 
Contractor will obtain the cores in the presence of the Engineer. The Engineer will take immediate 
possession of the untrimmed cores and submit the untrimmed cores to the Materials and Tests Division, 
where they will be trimmed if necessary and tested for bulk specific gravity within 10 working days of receipt. 

The bulk specific gravity of the cores from each sublot will be divided by the Engineer’s average maximum 
theoretical specific gravity for the lot. The individual core densities for the sublot will be averaged to 
determine the new payment adjustment factor of the sublot in question. If the new payment adjustment factor 
is 0.700 or greater, the new payment adjustment factor will apply to that sublot. If the new payment 
adjustment factor is less than 0.700, no payment will be made for the sublot. Remove and replace the failing 
sublot, or the Engineer may allow the sublot to be left in place without payment. The Engineer may also 
accept the sublot in accordance with Section 3076.5.3.1., “Acceptance of Defective or Unauthorized Work.” 
Replacement material meeting the requirements of this Item will be paid for in accordance with this Section. 

6.3. Total Adjusted Pay Calculation. Total adjusted pay (TAP) will be based on the applicable payment 
adjustment factors for production and placement for each lot. 

TAP = (A+B)/2 

where: 
A = Bid price × production lot quantity × average payment adjustment factor for the production lot 
B = Bid price × placement lot quantity × average payment adjustment factor for the placement lot + (bid price 
× quantity placed in miscellaneous areas × 1.000) 

Production lot quantity = Quantity actually placed - quantity left in place without payment 

Placement lot quantity = Quantity actually placed - quantity left in place without payment - quantity placed in 
miscellaneous areas 
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Special Specification 3077 

Superpave Mixtures 

1. DESCRIPTION 

Construct a hot-mix asphalt (HMA) pavement layer composed of a compacted, Superpave (SP) mixture of 
aggregate and asphalt binder mixed hot in a mixing plant. Payment adjustments will apply to HMA placed 
under this specification unless the HMA is deemed exempt in accordance with Section 3077.4.9.4., “Exempt 
Production.” 

2. MATERIALS 

Furnish uncontaminated materials of uniform quality that meet the requirements of the plans and 
specifications. 

Notify the Engineer of all material sources and before changing any material source or formulation. The 
Engineer will verify that the specification requirements are met when the Contractor makes a source or 
formulation change and may require a new laboratory mixture design, trial batch, or both. The Engineer may 
sample and test project materials at any time during the project to verify specification compliance in 
accordance with Item 6, “Control of Materials.” 

2.1. Aggregate. Furnish aggregates from sources that conform to the requirements shown in Table 1 and as 
specified in this Section. Aggregate requirements in this Section, including those shown in Table 1, may be 
modified or eliminated when shown on the plans. Additional aggregate requirements may be specified when 
shown on the plans. Provide aggregate stockpiles that meet the definitions in this Section for coarse, 
intermediate, or fine aggregate. Aggregate from reclaimed asphalt pavement (RAP) is not required to meet 
Table 1 requirements unless otherwise shown on the plans. Supply aggregates that meet the definitions in 
Tex-100-E for crushed gravel or crushed stone. The Engineer will designate the plant or the quarry as the 
sampling location. Provide samples from materials produced for the project. The Engineer will establish the 
Surface Aggregate Classification (SAC) and perform Los Angeles abrasion, magnesium sulfate soundness, 
and Micro-Deval tests. Perform all other aggregate quality tests listed in Table 1. Document all test results on 
the mixture design report. The Engineer may perform tests on independent or split samples to verify 
Contractor test results. Stockpile aggregates for each source and type separately. Determine aggregate 
gradations for mixture design and production testing based on the washed sieve analysis given in Tex-200-F, 
Part II. 

2.1.1. Coarse Aggregate. Coarse aggregate stockpiles must have no more than 20% material passing the No. 8 
sieve. Aggregates from sources listed in the Department’s Bituminous Rated Source Quality Catalog 
(BRSQC) are preapproved for use. Use only the rated values for hot-mix listed in the BRSQC. Rated values 
for surface treatment (ST) do not apply to coarse aggregate sources used in hot-mix asphalt. 

For sources not listed on the Department’s BRSQC: 

 build an individual stockpile for each material; 

 request the Department test the stockpile for specification compliance; and 

 once approved, do not add material to the stockpile unless otherwise approved. 

Provide aggregate from non-listed sources only when tested by the Engineer and approved before use. Allow 
30 calendar days for the Engineer to sample, test, and report results for non-listed sources. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi100.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
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Provide coarse aggregate with at least the minimum SAC shown on the plans. SAC requirements only apply 
to aggregates used on the surface of travel lanes. SAC requirements apply to aggregates used on surfaces 
other than travel lanes when shown on the plans. The SAC for sources on the Department’s Aggregate 
Quality Monitoring Program (AQMP) (Tex-499-A) is listed in the BRSQC. 

2.1.1.1. Blending Class A and Class B Aggregates. Class B aggregate meeting all other requirements in Table 1 
may be blended with a Class A aggregate to meet requirements for Class A materials, unless otherwise 
shown on the plans. Ensure that at least 50% by weight, or volume if required, of the material retained on the 
No. 4 sieve comes from the Class A aggregate source when blending Class A and B aggregates to meet a 
Class A requirement unless otherwise shown on the plans. Blend by volume if the bulk specific gravities of 
the Class A and B aggregates differ by more than 0.300. Coarse aggregate from RAP and Recycled Asphalt 
Shingles (RAS) will be considered as Class B aggregate for blending purposes. 

The Engineer may perform tests at any time during production, when the Contractor blends Class A and B 
aggregates to meet a Class A requirement, to ensure that at least 50% by weight, or volume if required, of 
the material retained on the No. 4 sieve comes from the Class A aggregate source. The Engineer will use the 
Department’s mix design template, when electing to verify conformance, to calculate the percent of Class A 
aggregate retained on the No. 4 sieve by inputting the bin percentages shown from readouts in the control 
room at the time of production and stockpile gradations measured at the time of production. The Engineer 
may determine the gradations based on either washed or dry sieve analysis from samples obtained from 
individual aggregate cold feed bins or aggregate stockpiles. The Engineer may perform spot checks using 
the gradations supplied by the Contractor on the mixture design report as an input for the template; however, 
a failing spot check will require confirmation with a stockpile gradation determined by the Engineer. 

2.1.1.2. Micro-Deval Abrasion. The Engineer will perform a minimum of one Micro-Deval abrasion test in 
accordance with Tex-461-A for each coarse aggregate source used in the mixture design that has a Rated 
Source Soundness Magnesium (RSSM) loss value greater than 15 as listed in the BRSQC. The Engineer will 
perform testing before the start of production and may perform additional testing at any time during 
production. The Engineer may obtain the coarse aggregate samples from each coarse aggregate source or 
may require the Contractor to obtain the samples. The Engineer may waive all Micro-Deval testing based on 
a satisfactory test history of the same aggregate source. 

The Engineer will estimate the magnesium sulfate soundness loss for each coarse aggregate source, when 
tested, using the following formula: 

Mgest. = (RSSM)(MDact./RSMD) 

where: 
Mgest. = magnesium sulfate soundness loss 
MDact. = actual Micro-Deval percent loss 
RSMD = Rated Source Micro-Deval 

When the estimated magnesium sulfate soundness loss is greater than the maximum magnesium sulfate 
soundness loss specified, the coarse aggregate source will not be allowed for use unless otherwise 
approved. The Engineer will consult the Soils and Aggregates Section of the Materials and Tests Division, 
and additional testing may be required before granting approval. 

2.1.2. Intermediate Aggregate. Aggregates not meeting the definition of coarse or fine aggregate will be defined 
as intermediate aggregate. Supply intermediate aggregates, when used that are free from organic impurities. 
The Engineer may test the intermediate aggregate in accordance with Tex-408-A to verify the material is free 
from organic impurities. Supply intermediate aggregate from coarse aggregate sources, when used that meet 
the requirements shown in Table 1 unless otherwise approved. 

Test the stockpile if 10% or more of the stockpile is retained on the No. 4 sieve, and verify that it meets the 
requirements in Table 1 for crushed face count (Tex-460-A) and flat and elongated particles (Tex-280-F). 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn499.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn408.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
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2.1.3. Fine Aggregate. Fine aggregates consist of manufactured sands, screenings, and field sands. Fine 
aggregate stockpiles must meet the gradation requirements in Table 2. Supply fine aggregates that are free 
from organic impurities. The Engineer may test the fine aggregate in accordance with Tex-408-A to verify the 
material is free from organic impurities. Unless otherwise shown on the plans, up to 10% of the total 
aggregate may be field sand or other uncrushed fine aggregate. Use fine aggregate, with the exception of 
field sand, from coarse aggregate sources that meet the requirements shown in Table 1 unless otherwise 
approved. 

Test the stockpile if 10% or more of the stockpile is retained on the No. 4 sieve and verify that it meets the 
requirements in Table 1 for crushed face count (Tex-460-A) and flat and elongated particles (Tex-280-F). 

Table 1 
Aggregate Quality Requirements 

Property Test Method Requirement 

Coarse Aggregate 

SAC Tex-499-A (AQMP) As shown on the plans 

Deleterious material, %, Max Tex-217-F, Part I 1.0 

Decantation, %, Max Tex-217-F, Part II 1.5 

Micro-Deval abrasion, % Tex-461-A Note 1 

Los Angeles abrasion, %, Max Tex-410-A 352 

Magnesium sulfate soundness, 5 cycles, %, Max Tex-411-A 253 

Crushed face count,4 %, Min Tex-460-A, Part I 85 

Flat and elongated particles @ 5:1, %, Max Tex-280-F 10 

Fine Aggregate 

Linear shrinkage, %, Max Tex-107-E 3 

Sand equivalent, %, Min  Tex-203-F 45 

1. Used to estimate the magnesium sulfate soundness loss in accordance with Section 3077.2.1.1.2., “Micro-Deval 
Abrasion.” 

2. For base mixtures defined in Section 3077.2.7., “Recycled Materials,” the Los Angeles abrasion may be 
increased to a maximum of 40%. 

3. For base mixtures defined in Section 3077.2.7., “Recycled Materials,” the magnesium sulfate soundness, five 
cycles, may be increased to a maximum of 30%. 

4. Only applies to crushed gravel. 
Table 2 

Gradation Requirements for Fine Aggregate 

Sieve Size % Passing by Weight or Volume 

3/8″ 100 

#8 70–100 

#200 0–30 

2.2. Mineral Filler. Mineral filler consists of finely divided mineral matter such as agricultural lime, crusher fines, 
hydrated lime, or fly ash. Mineral filler is allowed unless otherwise shown on the plans. Use no more than 
2% hydrated lime or fly ash unless otherwise shown on the plans. Use no more than 1% hydrated lime if a 
substitute binder is used unless otherwise shown on the plans or allowed. Test all mineral fillers except 
hydrated lime and fly ash in accordance with Tex-107-E to ensure specification compliance. The plans may 
require or disallow specific mineral fillers. Provide mineral filler, when used, that: 

 is sufficiently dry, free-flowing, and free from clumps and foreign matter as determined by the Engineer; 

 does not exceed 3% linear shrinkage when tested in accordance with Tex-107-E; and 

 meets the gradation requirements in Table 3, unless otherwise shown on the plans. 

Table 3 
Gradation Requirements for Mineral Filler 

Sieve Size % Passing by Weight or Volume 

#8 100 

#200 55–100 

2.3. Baghouse Fines. Fines collected by the baghouse or other dust-collecting equipment may be reintroduced 
into the mixing drum. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn408.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn499.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn411.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi107.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit203.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi107.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi107.pdf
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2.4. Asphalt Binder. Furnish the type and grade of performance-graded (PG) asphalt specified on the plans. 

2.5. Tack Coat. Furnish CSS-1H, SS-1H, or a PG binder with a minimum high-temperature grade of PG 58 for 
tack coat binder in accordance with Item 300, “Asphalts, Oils, and Emulsions.” Specialized tack coat 
materials listed on the Department’s MPL are allowed or required when shown on the plans. Do not dilute 
emulsified asphalts at the terminal, in the field, or at any other location before use. 

2.6. Additives. Use the type and rate of additive specified when shown on the plans. Additives that facilitate 
mixing, compaction, or improve the quality of the mixture are allowed when approved. Provide the Engineer 
with documentation such as the bill of lading showing the quantity of additives used in the project unless 
otherwise directed. 

2.6.1. Lime and Liquid Antistripping Agent. When lime or a liquid antistripping agent is used, add in accordance 
with Item 301, “Asphalt Antistripping Agents.” Do not add lime directly into the mixing drum of any plant 
where lime is removed through the exhaust stream unless the plant has a baghouse or dust collection 
system that reintroduces the lime into the drum. 

2.6.2. Warm Mix Asphalt (WMA). Warm Mix Asphalt (WMA) is defined as HMA that is produced within a target 
temperature discharge range of 215°F and 275°F using approved WMA additives or processes from the 
Department’s MPL. 

WMA is allowed for use on all projects and is required when shown on the plans. When WMA is required, the 
maximum placement or target discharge temperature for WMA will be set at a value below 275°F. 

Department-approved WMA additives or processes may be used to facilitate mixing and compaction of HMA 
produced at target discharge temperatures above 275°F; however, such mixtures will not be defined as 
WMA. 

2.6.3. Compaction Aid. Compaction Aid is defined as a chemical warm mix additive that is used to produce an 
asphalt mixture at a discharge temperature greater than 275°F. 

Compaction Aid is allowed for use on all projects and is required when shown on the plans.  

2.7. Recycled Materials. Use of RAP and RAS is permitted unless otherwise shown on the plans. Use of RAS is 
restricted to only intermediate and base mixes unless otherwise shown on the plans. Do not exceed the 
maximum allowable percentages of RAP and RAS shown in Table 4. The allowable percentages shown in 
Table 4 may be decreased or increased when shown on the plans. Determine the asphalt binder content and 
gradation of the RAP and RAS stockpiles for mixture design purposes in accordance with Tex-236-F, Part I. 
The Engineer may verify the asphalt binder content of the stockpiles at any time during production. Perform 
other tests on RAP and RAS when shown on the plans. Asphalt binder from RAP and RAS is designated as 
recycled asphalt binder. Calculate and ensure that the ratio of the recycled asphalt binder to total binder does 
not exceed the percentages shown in Table 5 during mixture design and HMA production when RAP or RAS 
is used. Use a separate cold feed bin for each stockpile of RAP and RAS during HMA production. 

Surface, intermediate, and base mixes referenced in Tables 4 and 5 are defined as follows: 

 Surface. The final HMA lift placed at the top of the pavement structure or placed directly below mixtures 

produced in accordance with Items 316, 342, 347, or 348; 

 Intermediate. Mixtures placed below an HMA surface mix and less than or equal to 8.0 in. from the 

riding surface; and 

 Base. Mixtures placed greater than 8.0 in. from the riding surface. Unless otherwise shown on the 

plans, mixtures used for bond breaker are defined as base mixtures.   

2.7.1. RAP. RAP is salvaged, milled, pulverized, broken, or crushed asphalt pavement. Fractionated RAP is 
defined as a stockpile that contains RAP material with a minimum of 95.0% passing the 3/8-in. or 1/2-in. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf


3077 

5 - 32 

10-19 

Statewide 

sieve, before burning in the ignition oven, unless otherwise approved. The Engineer may allow the 
Contractor to use an alternate to the 3/8-in. or 1/2-in. screen to fractionate the RAP. 

Use of Contractor-owned RAP including HMA plant waste is permitted unless otherwise shown on the plans. 
Department-owned RAP stockpiles are available for the Contractor’s use when the stockpile locations are 
shown on the plans. If Department-owned RAP is available for the Contractor’s use, the Contractor may use 
Contractor-owned fractionated RAP and replace it with an equal quantity of Department-owned RAP. 
Department-owned RAP generated through required work on the Contract is available for the Contractor’s 
use when shown on the plans. Perform any necessary tests to ensure Contractor- or Department-owned 
RAP is appropriate for use. The Department will not perform any tests or assume any liability for the quality 
of the Department-owned RAP unless otherwise shown on the plans. The Contractor will retain ownership of 
RAP generated on the project when shown on the plans. 

Do not use Department- or Contractor-owned RAP contaminated with dirt or other objectionable materials. 
Do not use Department- or Contractor-owned RAP if the decantation value exceeds 5% and the plasticity 
index is greater than eight. Test the stockpiled RAP for decantation in accordance with Tex-406-A, Part I. 
Determine the plasticity index in accordance with Tex-106-E if the decantation value exceeds 5%. The 
decantation and plasticity index requirements do not apply to RAP samples with asphalt removed by 
extraction or ignition. 

Do not intermingle Contractor-owned RAP stockpiles with Department-owned RAP stockpiles. Remove 
unused Contractor-owned RAP material from the project site upon completion of the project. Return unused 
Department-owned RAP to the designated stockpile location. 

               Table 4 
Maximum Allowable Amounts of RAP1 

Maximum Allowable 
Fractionated RAP (%) 

Surface Intermediate Base 

20.0 30.0 35.0 

1. Must also meet the recycled binder to total  
binder ratio shown in Table 5. 

2.7.2. RAS. Use of post-manufactured RAS or post-consumer RAS (tear-offs) is not permitted in surface mixtures 
unless otherwise shown on the plans. RAS may be used in intermediate and base mixtures unless otherwise 
shown on the plans. Up to 3% RAS may be used separately or as a replacement for fractionated RAP in 
accordance with Table 4 and Table 5. RAS is defined as processed asphalt shingle material from 
manufacturing of asphalt roofing shingles or from re-roofing residential structures. Post-manufactured RAS is 
processed manufacturer’s shingle scrap by-product. Post-consumer RAS is processed shingle scrap 
removed from residential structures. Comply with all regulatory requirements stipulated for RAS by the 
TCEQ. RAS may be used separately or in conjunction with RAP. 

Process the RAS by ambient grinding or granulating such that 100% of the particles pass the 3/8 in. sieve 
when tested in accordance with Tex-200-F, Part I. Perform a sieve analysis on processed RAS material 
before extraction (or ignition) of the asphalt binder. 

Add sand meeting the requirements of Table 1 and Table 2 or fine RAP to RAS stockpiles if needed to keep 
the processed material workable. Any stockpile that contains RAS will be considered a RAS stockpile and be 
limited to no more than 3.0% of the HMA mixture in accordance with Table 4. 

Certify compliance of the RAS with DMS-11000, “Evaluating and Using Nonhazardous Recyclable Materials 
Guidelines.” Treat RAS as an established nonhazardous recyclable material if it has not come into contact 
with any hazardous materials. Use RAS from shingle sources on the Department’s MPL. Remove 
substantially all materials before use that are not part of the shingle, such as wood, paper, metal, plastic, and 
felt paper. Determine the deleterious content of RAS material for mixture design purposes in accordance with 
Tex-217-F, Part III. Do not use RAS if deleterious materials are more than 0.5% of the stockpiled RAS unless 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn406.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi106.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/11000_series/pdfs/11000.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
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otherwise approved. Submit a sample for approval before submitting the mixture design. The Department will 
perform the testing for deleterious material of RAS to determine specification compliance. 

2.8. Substitute Binders. Unless otherwise shown on the plans, the Contractor may use a substitute PG binder 
listed in Table 5 instead of the PG binder originally specified if using recycled materials, and if the substitute 
PG binder and mixture made with the substitute PG binder meet the following: 

 the substitute binder meets the specification requirements for the substitute binder grade in accordance 

with Section 300.2.10., “Performance-Graded Binders;” and 

 the mixture has less than 10.0 mm of rutting on the Hamburg Wheel test (Tex-242-F) after the number 

of passes required for the originally specified binder. Use of substitute PG binders may only be allowed 

at the discretion of the Engineer if the Hamburg Wheel test results are between 10.0 mm and 12.5 mm. 

Table 5 
Allowable Substitute PG Binders and Maximum Recycled Binder Ratios 

Originally 
Specified 
PG Binder 

Allowable Substitute 
PG Binder for 
Surface Mixes 

Allowable Substitute 
PG Binder for 

Intermediate and 
Base Mixes 

Maximum Ratio of Recycled Binder1 
to Total Binder (%) 

Surface Intermediate Base 

76-224,5 70-22 70-22 15.0 25.0 30.0 

70-222,5 N/A 64-22 15.0 25.0 30.0 

64-222,3 N/A N/A 15.0 25.0 30.0 

76-284,5 70-28 70-28 15.0 25.0 30.0 

70-282,5 N/A 64-28 15.0  25.0 30.0 

64-282,3 N/A N/A 15.0 25.0 30.0 

1. Combined recycled binder from RAP and RAS. RAS is not permitted in surface mixtures unless 
otherwise shown on the plans. 

2. Binder substitution is not allowed for surface mixtures. 
3. Binder substitution is not allowed for intermediate and base mixtures.  
4. Use no more than 15.0% recycled binder in surface mixtures when using this originally specified PG 

binder. 
5. Use no more than 25.0% recycled binder when using this originally specified PG binder for 

intermediate mixtures. Use no more than 30.0% recycled binder when using this originally specified 
PG binder for base mixtures. 

3. EQUIPMENT 

Provide required or necessary equipment in accordance with Item 320, “Equipment for Asphalt Concrete 
Pavement.” 

4. CONSTRUCTION 

Produce, haul, place, and compact the specified paving mixture. In addition to tests required by the 
specification, Contractors may perform other QC tests as deemed necessary. At any time during the project, 
the Engineer may perform production and placement tests as deemed necessary in accordance with Item 5, 
“Control of the Work.” Schedule and participate in a mandatory pre-paving meeting with the Engineer on or 
before the first day of paving unless otherwise shown on the plans. 

4.1. Certification. Personnel certified by the Department-approved hot-mix asphalt certification program must 
conduct all mixture designs, sampling, and testing in accordance with Table 6. Supply the Engineer with a list 
of certified personnel and copies of their current certificates before beginning production and when personnel 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
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changes are made. Provide a mixture design developed and signed by a Level 2 certified specialist. Provide 
Level 1A certified specialists at the plant during production operations. Provide Level 1B certified specialists 
to conduct placement tests. Provide AGG101 certified specialists for aggregate testing. 
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Table 6 
Test Methods, Test Responsibility, and Minimum Certification Levels 

Test Description Test Method Contractor Engineer Level1 

1. Aggregate and Recycled Material Testing 
Sampling Tex-221-F   1A/AGG101 
Dry sieve Tex-200-F, Part I   1A/AGG101 

Washed sieve Tex-200-F, Part II   1A/AGG101 
Deleterious material Tex-217-F, Parts I & III   AGG101 
Decantation Tex-217-F, Part II   AGG101 

Los Angeles abrasion Tex-410-A   TxDOT 
Magnesium sulfate soundness Tex-411-A   TxDOT 
Micro-Deval abrasion Tex-461-A   AGG101 

Crushed face count Tex-460-A   AGG101 
Flat and elongated particles Tex-280-F   AGG101 

Linear shrinkage Tex-107-E   AGG101 
Sand equivalent Tex-203-F   AGG101 
Bulk specific gravity Tex-201-F   AGG101 

Unit weight Tex-404-A   AGG101 
Organic impurities Tex-408-A   AGG101 

2. Asphalt Binder & Tack Coat Sampling 

Asphalt binder sampling Tex-500-C, Part II   1A/1B 
Tack coat sampling Tex-500-C, Part III   1A/1B 

3. Mix Design & Verification 

Design and JMF changes Tex-204-F   2 
Mixing Tex-205-F   2 

Molding (SGC) Tex-241-F   1A 
Laboratory-molded density Tex-207-F, Parts I & VI   1A 
Rice gravity Tex-227-F, Part II   1A 

Ignition oven correction factors2 Tex-236-F, Part II   2 
Indirect tensile strength Tex-226-F   1A 
Hamburg Wheel test Tex-242-F   1A 

Boil test Tex-530-C   1A 
4. Production Testing 

Selecting production random numbers Tex-225-F, Part I   1A 

Mixture sampling Tex-222-F   1A/1B 
Molding (SGC) Tex-241-F   1A 

Laboratory-molded density Tex-207-F, Parts I & VI   1A 
Rice gravity Tex-227-F, Part II   1A 
Gradation & asphalt binder content2 Tex-236-F, Part I   1A 

Control charts Tex-233-F   1A 
Moisture content Tex-212-F, Part II   1A/AGG101 
Hamburg Wheel test Tex-242-F   1A 

Micro-Deval abrasion Tex-461-A   AGG101 
Boil test Tex-530-C   1A 
Abson recovery Tex-211-F   TxDOT 

5. Placement Testing 
Selecting placement random numbers Tex-225-F, Part II   1B 
Trimming roadway cores Tex-251-F, Parts I & II   1A/1B 

In-place air voids Tex-207-F, Parts I & VI   1A 
In-place density (nuclear method) Tex-207-F, Part III   1B 

Establish rolling pattern Tex-207-F, Part IV   1B 
Control charts Tex-233-F   1A 
Ride quality measurement Tex-1001-S   Note 3 

Segregation (density profile) Tex-207-F, Part V   1B 
Longitudinal joint density Tex-207-F, Part VII   1B 
Thermal profile Tex-244-F   1B 

Shear Bond Strength Test Tex-249-F   TxDOT 
1. Level 1A, 1B, AGG101, and 2 are certification levels provided by the Hot Mix Asphalt Center certification program. 
2. Refer to Section 3077.4.9.2.3., “Production Testing,” for exceptions to using an ignition oven. 
3. Profiler and operator are required to be certified at the Texas A&M Transportation Institute facility when Surface Test 

Type B is specified. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit221.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn411.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi107.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit203.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit201.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn404.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn408.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit205.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit226.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit211.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit251.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/1000-S_series/pdfs/spe1001.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit249.pdf
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4.2. Reporting and Responsibilities. Use Department-provided templates to record and calculate all test data, 
including mixture design, production and placement QC/QA, control charts, thermal profiles, segregation 
density profiles, and longitudinal joint density. Obtain the current version of the templates at 
http://www.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site-manager.html or from 
the Engineer. The Engineer and the Contractor will provide any available test results to the other party when 
requested. The maximum allowable time for the Contractor and Engineer to exchange test data is as given in 
Table 7 unless otherwise approved. The Engineer and the Contractor will immediately report to the other 
party any test result that requires suspension of production or placement, a payment adjustment less than 
1.000, or that fails to meet the specification requirements. Record and electronically submit all test results 
and pertinent information on Department-provided templates. 

Subsequent sublots placed after test results are available to the Contractor, which require suspension of 
operations, may be considered unauthorized work. Unauthorized work will be accepted or rejected at the 
discretion of the Engineer in accordance with Article 5.3., “Conformity with Plans, Specifications, and Special 
Provisions.” 

Table 7 
Reporting Schedule 

Description Reported By Reported To To Be Reported Within 

Production Quality Control 

Gradation1 

Contractor Engineer 1 working day of completion of the sublot 

Asphalt binder content1 

Laboratory-molded density2 

Moisture content3 

Boil test3 

Production Quality Assurance 

Gradation3 

Engineer Contractor 1 working day of completion of the sublot 

Asphalt binder content3 

Laboratory-molded density1 

Hamburg Wheel test4 

Boil test3 

Binder tests4 

Placement Quality Control 

In-place air voids2 

Contractor Engineer 1 working day of completion of the lot 
Segregation1 

Longitudinal joint density1 

Thermal profile1 

Placement Quality Assurance 

In-place air voids1 

Engineer Contractor 

1 working day after receiving the            
trimmed cores5 

Segregation3 

1 working day of completion of the lot 
Longitudinal joint density3 

Thermal profile3 

Aging ratio4 

Payment adjustment 
summary 

Engineer Contractor 
2 working days of  

performing all required tests and receiving 
Contractor test data 

1. These tests are required on every sublot. 
2. Optional test. When performed on split samples, report the results as soon as they become available. 
3. To be performed at the frequency specified in Table 17 or as shown on the plans. 
4. To be reported as soon as the results become available. 
5. Two days are allowed if cores cannot be dried to constant weight within 1 day. 

The Engineer will use the Department-provided template to calculate all payment adjustment factors for the 
lot. Sublot samples may be discarded after the Engineer and Contractor sign off on the payment adjustment 
summary documentation for the lot. 

Use the procedures described in Tex-233-F to plot the results of all quality control (QC) and quality 
assurance (QA) testing. Update the control charts as soon as test results for each sublot become available. 

http://www.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site-manager.html
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
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Make the control charts readily accessible at the field laboratory. The Engineer may suspend production for 
failure to update control charts. 

4.3. Quality Control Plan (QCP). Develop and follow the QCP in detail. Obtain approval for changes to the QCP 
made during the project. The Engineer may suspend operations if the Contractor fails to comply with the 
QCP. 

Submit a written QCP before the mandatory pre-paving meeting. Receive approval of the QCP before 
beginning production. Include the following items in the QCP: 

4.3.1. Project Personnel. For project personnel, include: 

 a list of individuals responsible for QC with authority to take corrective action;  

 current contact information for each individual listed; and 

 current copies of certification documents for individuals performing specified QC functions. 

4.3.2. Material Delivery and Storage. For material delivery and storage, include: 

 the sequence of material processing, delivery, and minimum quantities to assure continuous plant 

operations; 

 aggregate stockpiling procedures to avoid contamination and segregation; 

 frequency, type, and timing of aggregate stockpile testing to assure conformance of material 

requirements before mixture production; and 

 procedure for monitoring the quality and variability of asphalt binder. 

4.3.3. Production. For production, include: 

 loader operation procedures to avoid contamination in cold bins; 

 procedures for calibrating and controlling cold feeds; 

 procedures to eliminate debris or oversized material; 

 procedures for adding and verifying rates of each applicable mixture component (e.g., aggregate, 

asphalt binder, RAP, RAS, lime, liquid antistrip, WMA);  

 procedures for reporting job control test results; and 

 procedures to avoid segregation and drain-down in the silo. 

4.3.4. Loading and Transporting. For loading and transporting, include: 

 type and application method for release agents; and 

 truck loading procedures to avoid segregation. 

4.3.5. Placement and Compaction. For placement and compaction, include: 

 proposed agenda for mandatory pre-paving meeting, including date and location;  

 proposed paving plan (e.g., paving widths, joint offsets, and lift thicknesses); 

 type and application method for release agents in the paver and on rollers, shovels, lutes, and other 

utensils; 

 procedures for the transfer of mixture into the paver, while avoiding segregation and preventing material 

spillage; 

 process to balance production, delivery, paving, and compaction to achieve continuous placement 

operations and good ride quality; 

 paver operations (e.g., operation of wings, height of mixture in auger chamber) to avoid physical and 

thermal segregation and other surface irregularities; and 

 procedures to construct quality longitudinal and transverse joints. 
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4.4. Mixture Design. 

4.4.1. Design Requirements. Use the SP design procedure provided in Tex-204-F, unless otherwise shown on the 
plans. Design the mixture to meet the requirements listed in Tables 1, 2, 3, 4, 5, 8, 9, 10, and 11. 

Design the mixture at 50 gyrations (Ndesign). Use a target laboratory-molded density of 96.0% to design the 
mixture; however, adjustments can be made to the Ndesign value as noted in Table 10. The Ndesign level 
may be reduced to at least 35 gyrations at the Contractor’s discretion. 

Use an approved laboratory from the Department’s MPL to perform the Hamburg Wheel test and provide 
results with the mixture design, or provide the laboratory mixture and request that the Department perform 
the Hamburg Wheel test. The Engineer will be allowed 10 working days to provide the Contractor with 
Hamburg Wheel test results on the laboratory mixture design. 

The Engineer will provide the mixture design when shown on the plans. The Contractor may submit a new 
mixture design at any time during the project. The Engineer will verify and approve all mixture designs 
(JMF1) before the Contractor can begin production. 

The aggregate gradation may pass below or through the reference zone shown in Table 9 unless otherwise 
shown on the plans. Design a mixture with a gradation that has stone-on-stone contact and passes below the 
reference zone shown in Table 9 when shown on the plans. Verify stone-on-stone contact using the method 
given in the SP design procedure in Tex-204-F, Part IV. 

Provide the Engineer with a mixture design report using the Department-provided template. Include the 
following items in the report: 

 the combined aggregate gradation, source, specific gravity, and percent of each material used; 

 asphalt binder content and aggregate gradation of RAP and RAS stockpiles; 

 the Ndesign level used; 

 results of all applicable tests; 

 the mixing and molding temperatures; 

 the signature of the Level 2 person or persons that performed the design; 

 the date the mixture design was performed; and 

 a unique identification number for the mixture design. 

Table 8 
Master Gradation Limits (% Passing by Weight or Volume) and VMA Requirements 

Sieve 
Size 

SP-B 
Intermediate 

SP-C 
Surface 

SP-D 
Fine Mixture 

2″ – – – 

1-1/2″ 100.01 – – 

1″ 98.0–100.0 100.01 – 

3/4″ 90.0–100.0 98.0–100.0 100.01 

1/2″ Note2 90.0–100.0 98.0–100.0 

3/8″ – Note2 90.0–100.0 

#4 23.0–90.0 28.0–90.0 32.0–90.0 

#8 23.0–34.6 28.0–37.0 32.0–40.0 

#16 2.0–28.3 2.0–31.6 2.0–37.6 

#30 2.0–20.7 2.0–23.1 2.0–27.5 

#50 2.0–13.7 2.0–15.5 2.0–18.7 

#200 2.0–8.0 2.0–10.0 2.0–10.0 

Design VMA, % Minimum 

– 14.0 15.0 16.0 

Production (Plant-Produced) VMA, % Minimum 

– 13.5 14.5 15.5 

1. Defined as maximum sieve size. No tolerance allowed. 
2. Must retain at least 10% cumulative. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
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Table 9 
Reference Zones (% Passing by Weight or Volume) 

Sieve 
Size 

SP-B 
Intermediate 

SP-C 
Surface 

SP-D 
Fine Mixture 

2″ – – – 

1-1/2″ – – – 

1″ – – – 

3/4″ – – – 

1/2″ – – – 

3/8″ – – – 

#4 – – – 

#8 34.6–34.6 39.1–39.1 47.2–47.2 

#16 22.3–28.3 25.6–31.6 31.6–37.6 

#30 16.7–20.7 19.1–23.1 23.5–27.5 

#50 13.7–13.7 15.5–15.5 18.7–18.7 

#200 – – – 

 
Table 10 

Laboratory Mixture Design Properties 

Mixture Property Test Method Requirement 

Target laboratory-molded density, % Tex-207-F 96.0 

Design gyrations (Ndesign) Tex-241-F 501 

Indirect tensile strength (dry), psi Tex-226-F 85–2002 

Dust/asphalt binder ratio3 – 0.6–1.4 

Boil test4 Tex-530-C – 

1. Adjust within a range of 35–100 gyrations when shown on the plans or specification or 
mutually agreed between the Engineer and Contractor. 

2. The Engineer may allow the IDT strength to exceed 200 psi if the corresponding Hamburg 
Wheel rut depth is greater than 3.0 mm and less than 12.5 mm. 

3. Defined as % passing #200 sieve divided by asphalt binder content. 
4. Used to establish baseline for comparison to production results. May be waived when 

approved. 
Table 11 

Hamburg Wheel Test Requirements 

High-Temperature 
Binder Grade 

Test Method 
Minimum # of Passes @ 12.5 

mm1 Rut Depth, Tested @ 50°C 

PG 64 or lower 

Tex-242-F 

10,0002 

PG 70 15,0003 

PG 76 or higher 20,000 

1. When the rut depth at the required minimum number of passes is less than 3 mm, the 
Engineer may require the Contractor to lower the Ndesign level to at least 35 gyrations. 

2. May be decreased to at least 5,000 passes when shown on the plans. 
3. May be decreased to at least 10,000 passes when shown on the plans. 

4.4.2. Job-Mix Formula Approval. The job-mix formula (JMF) is the combined aggregate gradation, Ndesign level, 
and target asphalt percentage used to establish target values for hot-mix production. JMF1 is the original 
laboratory mixture design used to produce the trial batch. When WMA is used, JMF1 may be designed and 
submitted to the Engineer without including the WMA additive. When WMA is used, document the additive or 
process used and recommended rate on the JMF1 submittal. The Engineer and the Contractor will verify 
JMF1 based on plant-produced mixture from the trial batch unless otherwise approved. The Engineer may 
accept an existing mixture design previously used on a Department project and may waive the trial batch to 
verify JMF1. The Department may require the Contractor to reimburse the Department for verification tests if 
more than two trial batches per design are required. 

4.4.2.1. Contractor’s Responsibilities. 

4.4.2.1.1. Providing Superpave Gyratory Compactor (SGC). Furnish an SGC calibrated in accordance with 
Tex-241-F for molding production samples. Locate the SGC at the Engineer’s field laboratory and make the 
SGC available to the Engineer for use in molding production samples. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit226.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
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4.4.2.1.2. Gyratory Compactor Correlation Factors. Use Tex-206-F, Part II, to perform a gyratory compactor 
correlation when the Engineer uses a different SGC. Apply the correlation factor to all subsequent production 
test results. 

4.4.2.1.3. Submitting JMF1. Furnish a mix design report (JMF1) with representative samples of all component 
materials and request approval to produce the trial batch. Provide approximately 10,000 g of the design 
mixture if opting to have the Department perform the Hamburg Wheel test on the laboratory mixture, and 
request that the Department perform the test. 

4.4.2.1.4. Supplying Aggregates. Provide approximately 40 lb. of each aggregate stockpile unless otherwise directed. 

4.4.2.1.5. Supplying Asphalt. Provide at least 1 gal. of the asphalt material and enough quantities of any additives 
proposed for use. 

4.4.2.1.6. Ignition Oven Correction Factors. Determine the aggregate and asphalt correction factors from the ignition 
oven in accordance with Tex-236-F, Part II. Provide correction factors that are not more than 12 months old. 
Provide the Engineer with split samples of the mixtures before the trial batch production, including all 
additives (except water), and blank samples used to determine the correction factors for the ignition oven 
used for QA testing during production. Correction factors established from a previously approved mixture 
design may be used for the current mixture design if the mixture design and ignition oven are the same as 
previously used, unless otherwise directed. 

4.4.2.1.7. Boil Test. Perform the test and retain the tested sample from Tex-530-C until completion of the project or as 
directed. Use this sample for comparison purposes during production. The Engineer may waive the 
requirement for the boil test. 

4.4.2.1.8. Trial Batch Production. Provide a plant-produced trial batch upon receiving conditional approval of JMF1 
and authorization to produce a trial batch, including the WMA additive or process if applicable, for verification 
testing of JMF1 and development of JMF2. Produce a trial batch mixture that meets the requirements in 
Table 4, Table 5, and Table 12. The Engineer may accept test results from recent production of the same 
mixture instead of a new trial batch. 

4.4.2.1.9. Trial Batch Production Equipment. Use only equipment and materials proposed for use on the project to 
produce the trial batch. 

4.4.2.1.10. Trial Batch Quantity. Produce enough quantity of the trial batch to ensure that the mixture meets the 
specification requirements. 

4.4.2.1.11. Number of Trial Batches. Produce trial batches as necessary to obtain a mixture that meets the 
specification requirements. 

4.4.2.1.12. Trial Batch Sampling. Obtain a representative sample of the trial batch and split it into 3 equal portions in 
accordance with Tex-222-F. Label these portions as “Contractor,” “Engineer,” and “Referee.” Deliver samples 
to the appropriate laboratory as directed. 

4.4.2.1.13. Trial Batch Testing. Test the trial batch to ensure the mixture produced using the proposed JMF1 meets the 
mixture requirements in Table 12. Ensure the trial batch mixture is also in compliance with the Hamburg 
Wheel requirement in Table 11. Use a Department-approved laboratory to perform the Hamburg Wheel test 
on the trial batch mixture or request that the Department perform the Hamburg Wheel test. 

The Engineer will be allowed 10 working days to provide the Contractor with Hamburg Wheel test results on 
the trial batch. Provide the Engineer with a copy of the trial batch test results. 

4.4.2.1.14. Development of JMF2. Evaluate the trial batch test results after the Engineer grants full approval of JMF1 
based on results from the trial batch, determine the optimum mixture proportions, and submit as JMF2.  

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit206.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
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Adjust the asphalt binder content or gradation to achieve the specified target laboratory-molded density. The 
asphalt binder content established for JMF2 is not required to be within any tolerance of the optimum asphalt 
binder content established for JMF1; however, mixture produced using JMF2 must meet the voids in mineral 
aggregates (VMA) requirements for production shown in Table 8. If the optimum asphalt binder content for 
JMF2 is more than 0.5% lower than the optimum asphalt binder content for JMF1, the Engineer may perform 
or require the Contractor to perform Tex-226-F on Lot 1 production to confirm the indirect tensile strength 
does not exceed 200 psi. Verify that JMF2 meets the mixture requirements in Table 4 and Table 5. 

4.4.2.1.15. Mixture Production. Use JMF2 to produce Lot 1 as described in Section 3077.4.9.3.1.1., “Lot 1 Placement,” 
after receiving approval for JMF2 and a passing result from the Department’s or a Department-approved 
laboratory’s Hamburg Wheel test on the trial batch. If desired, proceed to Lot 1 production, once JMF2 is 
approved, at the Contractor’s risk without receiving the results from the Department’s Hamburg Wheel test 
on the trial batch. 

Notify the Engineer if electing to proceed without Hamburg Wheel test results from the trial batch. Note that 
the Engineer may require up to the entire sublot of any mixture failing the Hamburg Wheel test to be 
removed and replaced at the Contractor’s expense. 

4.4.2.1.16. Development of JMF3. Evaluate the test results from Lot 1, determine the optimum mixture proportions, and 
submit as JMF3 for use in Lot 2. 

4.4.2.1.17. JMF Adjustments. If JMF adjustments are necessary to achieve the specified requirements, make the 
adjustment before beginning a new lot. The adjusted JMF must: 

 be provided to the Engineer in writing before the start of a new lot; 

 be numbered in sequence to the previous JMF; 

 meet the mixture requirements in Table 4 and Table 5; 

 meet the master gradation limits shown in Table 8; and 

 be within the operational tolerances of JMF2 listed in Table 12. 

4.4.2.1.18. Requesting Referee Testing. Use referee testing, if needed, in accordance with Section 3077.4.9.1., 
“Referee Testing,” to resolve testing differences with the Engineer. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit226.pdf
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Table 12 
Operational Tolerances 

Description 
Test 

Method 

Allowable Difference 
Between Trial Batch 

and JMF1 Target 

Allowable Difference 
from Current  
JMF Target 

Allowable Difference 
between Contractor 

and Engineer1 

Individual % retained for #8 sieve 
and larger 

Tex-200-F 
or 

Tex-236-F 

Must be Within Master 
Grading Limits in 

Table 8 

±5.02,3 ±5.0 

Individual % retained for sieves 
smaller than #8 and larger than 
#200 

±3.02,3 ±3.0 

% passing the #200 sieve ±2.02,3 ±1.6 

Asphalt binder content, % Tex-236-F ±0.5 ±0.33 ±0.3 

Dust/asphalt binder ratio4 – Note 5 Note 5 N/A 

Laboratory-molded density, % 

Tex-207-F 

±1.0 ±1.0 ±0.5 

In-place air voids, % N/A N/A ±1.0 

Laboratory-molded bulk specific 
gravity 

N/A N/A ±0.020 

VMA, % min Tex-204-F Note 6 Note 6 N/A 

Theoretical maximum specific 
(Rice) gravity 

Tex-227-F N/A N/A ±0.020 

1. Contractor may request referee testing only when values exceed these tolerances. 
2. When within these tolerances, mixture production gradations may fall outside the master grading limits; however, 

the % passing the #200 will be considered out of tolerance when outside the master grading limits. 
3. Only applies to mixture produced for Lot 1 and higher. 
4. Defined as % passing #200 sieve divided by asphalt binder content. 
5. Verify that Table 10 requirement is met. 
6. Verify that Table 8 requirements are met. 

4.4.2.2. Engineer’s Responsibilities. 

4.4.2.2.1. Gyratory Compactor. The Engineer will use a Department SGC, calibrated in accordance with Tex-241-F, 
to mold samples for laboratory mixture design verification. For molding trial batch and production specimens, 
the Engineer will use the Contractor-provided SGC at the field laboratory or provide and use a Department 
SGC at an alternate location. The Engineer will make the Contractor-provided SGC in the Department field 
laboratory available to the Contractor for molding verification samples. 

4.4.2.2.2. Conditional Approval of JMF1 and Authorizing Trial Batch. The Engineer will review and verify 
conformance of the following information within two working days of receipt: 

 the Contractor’s mix design report (JMF1); 

 the Contractor-provided Hamburg Wheel test results; 

 all required materials including aggregates, asphalt, additives, and recycled materials; and 

 the mixture specifications. 

The Engineer will grant the Contractor conditional approval of JMF1 if the information provided on the paper 
copy of JMF1 indicates that the Contractor’s mixture design meets the specifications. When the Contractor 
does not provide Hamburg Wheel test results with laboratory mixture design, 10 working days are allowed for 
conditional approval of JMF1. The Engineer will base full approval of JMF1 on the test results on mixture 
from the trial batch. 

Unless waived, the Engineer will determine the Micro-Deval abrasion loss in accordance with 
Section 3077.2.1.1.2., “Micro-Deval Abrasion.” If the Engineer’s test results are pending after two working 
days, conditional approval of JMF1 will still be granted within 2 working days of receiving JMF1. When the 
Engineer’s test results become available, they will be used for specification compliance. 

After conditionally approving JMF1, including either Contractor- or Department-supplied Hamburg Wheel test 
results, the Contractor is authorized to produce a trial batch. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
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4.4.2.2.3. Hamburg Wheel Testing of JMF1. If the Contractor requests the option to have the Department perform the 
Hamburg Wheel test on the laboratory mixture, the Engineer will mold samples in accordance with Tex-242-F 
to verify compliance with the Hamburg Wheel test requirement in Table 11. 

4.4.2.2.4. Ignition Oven Correction Factors. The Engineer will use the split samples provided by the Contractor to 
determine the aggregate and asphalt correction factors for the ignition oven used for QA testing during 
production in accordance with Tex-236-F, Part II. Provide correction factors that are not more than 12 
months old. 

4.4.2.2.5. Testing the Trial Batch. Within 1 full working day, the Engineer will sample and test the trial batch to ensure 
that the mixture meets the requirements in Table 12. If the Contractor requests the option to have the 
Department perform the Hamburg Wheel test on the trial batch mixture, the Engineer will mold samples in 
accordance with Tex-242-F to verify compliance with the Hamburg Wheel test requirement in Table 11. 

The Engineer will have the option to perform the following tests on the trial batch: 

 Tex-226-F, to verify that the indirect tensile strength meets the requirement shown in Table 10; and 

 Tex-530-C, to retain and use for comparison purposes during production. 

4.4.2.2.6. Full Approval of JMF1. The Engineer will grant full approval of JMF1 and authorize the Contractor to 
proceed with developing JMF2 if the Engineer’s results for the trial batch meet the requirements in Table 12. 
The Engineer will notify the Contractor that an additional trial batch is required if the trial batch does not meet 
these requirements. 

4.4.2.2.7. Approval of JMF2. The Engineer will approve JMF2 within one working day if the mixture meets the 
requirements in Table 5 and the gradation meets the master grading limits shown in Table 8. The asphalt 
binder content established for JMF2 is not required to be within any tolerance of the optimum asphalt binder 
content established for JMF1; however, mixture produced using JMF2 must meet the VMA requirements 
shown in Table 8. If the optimum asphalt binder content for JMF2 is more than 0.5% lower than the optimum 
asphalt binder content for JMF1, the Engineer may perform or require the Contractor to perform Tex-226-F 
on Lot 1 production to confirm the indirect tensile strength does not exceed 200 psi. 

4.4.2.2.8. Approval of Lot 1 Production. The Engineer will authorize the Contractor to proceed with Lot 1 production 
(using JMF2) as soon as a passing result is achieved from the Department’s or a Department-approved 
laboratory’s Hamburg Wheel test on the trial batch. The Contractor may proceed at its own risk with Lot 1 
production without the results from the Hamburg Wheel test on the trial batch. 

If the Department’s or Department-approved laboratory’s sample from the trial batch fails the Hamburg 
Wheel test, the Engineer will suspend production until further Hamburg Wheel tests meet the specified 
values. The Engineer may require up to the entire sublot of any mixture failing the Hamburg Wheel test be 
removed and replaced at the Contractor’s expense. 

4.4.2.2.9. Approval of JMF3 and Subsequent JMF Changes. JMF3 and subsequent JMF changes are approved if 
they meet the mixture requirements shown in Table 4, Table 5, and the master grading limits shown in 
Table 8, and are within the operational tolerances of JMF2 shown in Table 12. 

4.5. Production Operations. Perform a new trial batch when the plant or plant location is changed. Take 
corrective action and receive approval to proceed after any production suspension for noncompliance to the 
specification. Submit a new mix design and perform a new trial batch when the asphalt binder content of: 

 any RAP stockpile used in the mix is more than 0.5% higher than the value shown on the mixture design 

report; or 

 RAS stockpile used in the mix is more than 2.0% higher than the value shown on the mixture design 

report. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit226.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit226.pdf


3077 

17 - 32 

10-19 

Statewide 

4.5.1. Storage and Heating of Materials. Do not heat the asphalt binder above the temperatures specified in 
Item 300, “Asphalts, Oils, and Emulsions,” or outside the manufacturer’s recommended values. Provide the 
Engineer with daily records of asphalt binder and hot-mix asphalt discharge temperatures (in legible and 
discernible increments) in accordance with Item 320, “Equipment for Asphalt Concrete Pavement,” unless 
otherwise directed. Do not store mixture for a period long enough to affect the quality of the mixture, nor in 
any case longer than 12 hr. unless otherwise approved. 

4.5.2. Mixing and Discharge of Materials. Notify the Engineer of the target discharge temperature and produce 
the mixture within 25°F of the target. Monitor the temperature of the material in the truck before shipping to 
ensure that it does not exceed the maximum production temperatures listed in Table 13 (or 275°F for WMA). 
The Department will not pay for or allow placement of any mixture produced above the maximum production 
temperatures listed in Table 13. 

Table 13 
Maximum Production Temperature  

High-Temperature 
Binder Grade1 

Maximum Production Temperature 

PG 64 325˚F 

PG 70 335˚F 
PG 76 345˚F 

1. The high-temperature binder grade refers to the high-temperature  
grade of the virgin asphalt binder used to produce the mixture.  

Produce WMA within the target discharge temperature range of 215°F and 275°F when WMA is required. 
Take corrective action any time the discharge temperature of the WMA exceeds the target discharge range. 
The Engineer may suspend production operations if the Contractor’s corrective action is not successful at 
controlling the production temperature within the target discharge range. Note that when WMA is produced, it 
may be necessary to adjust burners to ensure complete combustion such that no burner fuel residue remains 
in the mixture. 

Control the mixing time and temperature so that substantially all moisture is removed from the mixture before 
discharging from the plant. Determine the moisture content, if requested, by oven-drying in accordance with 
Tex-212-F, Part II, and verify that the mixture contains no more than 0.2% of moisture by weight. Obtain the 
sample immediately after discharging the mixture into the truck, and perform the test promptly. 

4.6. Hauling Operations. Clean all truck beds before use to ensure that mixture is not contaminated. Use a 
release agent shown on the Department’s MPL to coat the inside bed of the truck when necessary. 

Use equipment for hauling as defined in Section 3077.4.7.3.3., “Hauling Equipment.” Use other hauling 
equipment only when allowed. 

4.7. Placement Operations. Collect haul tickets from each load of mixture delivered to the project and provide 
the Department’s copy to the Engineer approximately every hour or as directed. Use a hand-held thermal 
camera or infrared thermometer, when a thermal imaging system is not used, to measure and record the 
internal temperature of the mixture as discharged from the truck or Material Transfer Device (MTD) before or 
as the mix enters the paver and an approximate station number or GPS coordinates on each ticket. Calculate 
the daily yield and cumulative yield for the specified lift and provide to the Engineer at the end of paving 
operations for each day unless otherwise directed. The Engineer may suspend production if the Contractor 
fails to produce and provide haul tickets and yield calculations by the end of paving operations for each day. 

Prepare the surface by removing raised pavement markers and objectionable material such as moisture, dirt, 
sand, leaves, and other loose impediments from the surface before placing mixture. Remove vegetation from 
pavement edges. Place the mixture to meet the typical section requirements and produce a smooth, finished 
surface with a uniform appearance and texture. Offset longitudinal joints of successive courses of hot-mix by 
at least 6 in. Place mixture so that longitudinal joints on the surface course coincide with lane lines and are 
not placed in the wheel path, or as directed. Ensure that all finished surfaces will drain properly. Place the 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
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mixture at the rate or thickness shown on the plans. The Engineer will use the guidelines in Table 14 to 
determine the compacted lift thickness of each layer when multiple lifts are required. The thickness 
determined is based on the rate of 110 lb./sq. yd. for each inch of pavement unless otherwise shown on the 
plans. 

Table 14 
Compacted Lift Thickness and Required Core Height 

Mixture 
Type 

Compacted Lift Thickness Guidelines Minimum Untrimmed Core 
Height (in.) Eligible for Testing Minimum (in.) Maximum (in.) 

SP-B 2.50 4.0 2.00 

SP-C 2.00 3.0 1.25 

SP-D 1.25 2.0 1.25 

4.7.1. Weather Conditions. 

4.7.1.1. When Using a Thermal Imaging System. Place mixture when the roadway is dry and the roadway surface 
temperature is at or above the temperatures listed in Table 15A.The Engineer may restrict the Contractor 
from paving surface mixtures if the ambient temperature is likely to drop below 32°F within 12 hr. of paving. 
Place mixtures only when weather conditions and moisture conditions of the roadway surface are suitable as 
determined by the Engineer. Provide output data from the thermal imaging system to demonstrate to the 
Engineer that no recurring severe thermal segregation exists in accordance with Section 3077.4.7.3.1.2., 
“Thermal Imaging System.” 

Table 15A 
Minimum Pavement Surface Temperatures 

High-Temperature 
Binder Grade1 

Minimum Pavement Surface Temperatures (°F) 

Subsurface Layers or  
Night Paving Operations 

Surface Layers Placed in 
Daylight Operations 

PG 64  35 40 

PG 70 452 502 

PG 76  452 502 

1. The high-temperature binder grade refers to the high-temperature grade of the virgin 
asphalt binder used to produce the mixture. 

2. Contractors may pave at temperatures 10°F lower than these values when a chemical 
WMA additive is used as a compaction aid in the mixture or when using WMA. 

4.7.1.2. When Not Using a Thermal Imaging System. When using a thermal camera instead of the thermal imaging 
system, place mixture when the roadway surface temperature is at or above the temperatures listed in 
Table 15B unless otherwise approved or as shown on the plans. Measure the roadway surface temperature 
with a hand-held thermal camera or infrared thermometer. The Engineer may allow mixture placement to 
begin before the roadway surface reaches the required temperature if conditions are such that the roadway 
surface will reach the required temperature within 2 hr. of beginning placement operations. Place mixtures 
only when weather conditions and moisture conditions of the roadway surface are suitable as determined by 
the Engineer. The Engineer may restrict the Contractor from paving if the ambient temperature is likely to 
drop below 32°F within 12 hr. of paving. 
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Table 15B 
Minimum Pavement Surface Temperatures 

High-Temperature 
Binder Grade1 

Minimum Pavement Surface Temperatures (°F) 

Subsurface Layers or  
Night Paving Operations 

Surface Layers Placed in 
Daylight Operations 

PG 64  45 50 

PG 70 552 602 

PG 76  602 602 

1. The high-temperature binder grade refers to the high-temperature grade of the virgin 
asphalt binder used to produce the mixture. 

2. Contractors may pave at temperatures 10°F lower than these values when a chemical 
WMA additive is used as a compaction aid in the mixture, when using WMA, or utilizing a 
paving process with equipment that eliminates thermal segregation. In such cases, for 
each sublot and in the presence of the Engineer, use a hand-held thermal camera 
operated in accordance with Tex-244-F to demonstrate to the satisfaction of the Engineer 
that the uncompacted mat has no more than 10°F of thermal segregation. 

4.7.2. Tack Coat.  

4.7.2.1. Application. Clean the surface before placing the tack coat. The Engineer will set the rate between 0.04 and 
0.10 gal. of residual asphalt per square yard of surface area. Apply a uniform tack coat at the specified rate 
unless otherwise directed. Apply the tack coat in a uniform manner to avoid streaks and other irregular 
patterns. Apply the tack coat to all surfaces that will come in contact with the subsequent HMA placement, 
unless otherwise directed. Allow adequate time for emulsion to break completely before placing any material. 
Prevent splattering of tack coat when placed adjacent to curb, gutter, and structures. Do not dilute emulsified 
asphalts at the terminal, in the field, or at any other location before use. 

4.7.2.2. Sampling. The Engineer will obtain at least one sample of the tack coat binder per project in accordance 
with Tex-500-C, Part III, and test it to verify compliance with Item 300, “Asphalts, Oils, and Emulsions.” The 
Engineer will notify the Contractor when the sampling will occur and will witness the collection of the sample 
from the asphalt distributor immediately before use.  

For emulsions, the Engineer may test as often as necessary to ensure the residual of the emulsion is greater 
than or equal to the specification requirement in Item 300, “Asphalts, Oils, and Emulsions.”    

4.7.3. Lay-Down Operations. Use the placement temperatures in Table 16 to establish the minimum placement 
temperature of mixture delivered to the paver. 

Table 16 
Minimum Mixture Placement Temperature 

High-Temperature 
Binder Grade1 

Minimum Placement Temperature  
(Before Entering Paver)2,3 

PG 64  260˚F 

PG 70 270˚F 
PG 76 280˚F 

1. The high-temperature binder grade refers to the high-temperature  
grade of the virgin asphalt binder used to produce the mixture.   

2. Minimum placement temperatures may be reduced 10°F if using a  
chemical WMA additive as a compaction aid. 

3. When using WMA, the minimum placement temperature is 215°F. 

4.7.3.1. Thermal Profile. Use a hand-held thermal camera or a thermal imaging system to obtain a continuous 
thermal profile in accordance with Tex-244-F. Thermal profiles are not applicable in areas described in 
Section 3077.4.9.3.1.4., “Miscellaneous Areas.” 

4.7.3.1.1. Thermal Segregation. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
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4.7.3.1.1.1. Moderate. Any areas that have a temperature differential greater than 25°F, but not exceeding 50°F, are 
deemed as moderate thermal segregation. 

4.7.3.1.1.2. Severe. Any areas that have a temperature differential greater than 50°F are deemed as severe thermal 
segregation. 

4.7.3.1.2. Thermal Imaging System. Review the output results when a thermal imaging system is used, and provide 
the automated report described in Tex-244-F to the Engineer daily unless otherwise directed. Modify the 
paving process as necessary to eliminate any recurring (moderate or severe) thermal segregation identified 
by the thermal imaging system. The Engineer may suspend paving operations if the Contractor cannot 
successfully modify the paving process to eliminate recurring severe thermal segregation. Density profiles 
are not required and not applicable when using a thermal imaging system. Provide the Engineer with 
electronic copies of all daily data files that can be used with the thermal imaging system software to generate 
temperature profile plots daily or upon completion of the project or as requested by the Engineer. 

4.7.3.1.3. Thermal Camera. When using a thermal camera instead of the thermal imaging system, take immediate 
corrective action to eliminate recurring moderate thermal segregation when a hand-held thermal camera is 
used. Evaluate areas with moderate thermal segregation by performing density profiles in accordance with 
Section 3077.4.9.3.3.2., “Segregation (Density Profile).” Provide the Engineer with the thermal profile of 
every sublot within one working day of the completion of each lot. When requested by the Engineer, provide 
the thermal images generated using the thermal camera. Report the results of each thermal profile in 
accordance with Section 3077.4.2., “Reporting and Responsibilities.” The Engineer will use a hand-held 
thermal camera to obtain a thermal profile at least once per project. No production or placement payment 
adjustments greater than 1.000 will be paid for any sublot that contains severe thermal segregation. Suspend 
operations and take immediate corrective action to eliminate severe thermal segregation unless otherwise 
directed. Resume operations when the Engineer determines that subsequent production will meet the 
requirements of this Section. Evaluate areas with severe thermal segregation by performing density profiles 
in accordance with Section 3077.4.9.3.3.2., “Segregation (Density Profile).” Remove and replace the material 
in any areas that have both severe thermal segregation and a failing result for Segregation (Density Profile) 
unless otherwise directed. The sublot in question may receive a production and placement payment 
adjustment greater than 1.000, if applicable, when the defective material is successfully removed and 
replaced. 

4.7.3.2. Windrow Operations. Operate windrow pickup equipment so that when hot-mix is placed in windrows, 
substantially all the mixture deposited on the roadbed is picked up and loaded into the paver. 

4.7.3.3. Hauling Equipment. Use belly dumps, live bottom, or end dump trucks to haul and transfer mixture; 
however, with exception of paving miscellaneous areas, end dump trucks are only allowed when used in 
conjunction with an MTD with remixing capability or when a thermal imaging system is used unless otherwise 
allowed. 

4.7.3.4. Screed Heaters. Turn off screed heaters to prevent overheating of the mat if the paver stops for more than 5 
min. The Engineer may evaluate the suspect area in accordance with Section 3077.4.9.3.3.4., “Recovered 
Asphalt Dynamic Shear Rheometer (DSR),” if the screed heater remains on for more than 5 min. while the 
paver is stopped. 

4.8. Compaction. Compact the pavement uniformly to contain between 3.7% and 7.5% in-place air voids. Take 
immediate corrective action to bring the operation within 3.7% and 7.5% when the in-place air voids exceed 
the range of these tolerances. The Engineer will allow paving to resume when the proposed corrective action 
is likely to yield between 3.7% and 7.5% in-place air voids. 

Obtain cores in areas placed under Exempt Production, as directed, at locations determined by the Engineer. 
The Engineer may test these cores and suspend operations or require removal and replacement if the in-
place air voids are less than 2.7% or more than 9.0%. Areas defined in Section 3077.4.9.3.1.4., 
“Miscellaneous Areas,” are not subject to in-place air void determination. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
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Furnish the type, size, and number of rollers required for compaction as approved. Use additional rollers as 
required to remove any roller marks. Use only water or an approved release agent on rollers, tamps, and 
other compaction equipment unless otherwise directed. 

Use the control strip method shown in Tex-207-F, Part IV, on the first day of production to establish the 
rolling pattern that will produce the desired in-place air voids unless otherwise directed. 

Use tamps to thoroughly compact the edges of the pavement along curbs, headers, and similar structures 
and in locations that will not allow thorough compaction with rollers. The Engineer may require rolling with a 
trench roller on widened areas, in trenches, and in other limited areas. 

Complete all compaction operations before the pavement temperature drops below 160°F unless otherwise 
allowed. The Engineer may allow compaction with a light finish roller operated in static mode for pavement 
temperatures below 160°F. 

Allow the compacted pavement to cool to 160°F or lower before opening to traffic unless otherwise directed. 
Sprinkle the finished mat with water or limewater, when directed, to expedite opening the roadway to traffic. 

4.9. Acceptance Plan. Payment adjustments for the material will be in accordance with Article 3077.6., 
“Payment.” 

Sample and test the hot-mix on a lot and sublot basis. Suspend production until test results or other 
information indicates to the satisfaction of the Engineer that the next material produced or placed will result in 
pay factors of at least 1.000 if the production pay factor given in Section 3077.6.1., “Production Payment 
Adjustment Factors,” for two consecutive lots or the placement pay factor given in Section 3077.6.2., 
“Placement Payment Adjustment Factors,” for two consecutive lots is below 1.000. 

4.9.1. Referee Testing. The Materials and Tests Division is the referee laboratory. The Contractor may request 
referee testing if a “remove and replace” condition is determined based on the Engineer’s test results, or if 
the differences between Contractor and Engineer test results exceed the maximum allowable difference 
shown in Table 12 and the differences cannot be resolved. The Contractor may also request referee testing if 
the Engineer’s test results require suspension of production and the Contractor’s test results are within 
specification limits. Make the request within 5 working days after receiving test results and cores from the 
Engineer. Referee tests will be performed only on the sublot in question and only for the particular tests in 
question. Allow 10 working days from the time the referee laboratory receives the samples for test results to 
be reported. The Department may require the Contractor to reimburse the Department for referee tests if 
more than three referee tests per project are required and the Engineer’s test results are closer to the referee 
test results than the Contractor’s test results. 

The Materials and Tests Division will determine the laboratory-molded density based on the molded specific 
gravity and the maximum theoretical specific gravity of the referee sample. The in-place air voids will be 
determined based on the bulk specific gravity of the cores, as determined by the referee laboratory and the 
Engineer’s average maximum theoretical specific gravity for the lot. With the exception of “remove and 
replace” conditions, referee test results are final and will establish payment adjustment factors for the sublot 
in question. The Contractor may decline referee testing and accept the Engineer’s test results when the 
placement payment adjustment factor for any sublot results in a “remove and replace” condition. Placement 
sublots subject to be removed and replaced will be further evaluated in accordance with Section 3077.6.2.2., 
“Placement Sublots Subject to Removal and Replacement.” 

4.9.2. Production Acceptance. 

4.9.2.1. Production Lot. A production lot consists of four equal sublots. The default quantity for Lot 1 is 1,000 tons; 
however, when requested by the Contractor, the Engineer may increase the quantity for Lot 1 to no more 
than 4,000 tons. The Engineer will select subsequent lot sizes based on the anticipated daily production such 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
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that approximately three to four sublots are produced each day. The lot size will be between 1,000 tons and 
4,000 tons. The Engineer may change the lot size before the Contractor begins any lot. 

If the optimum asphalt binder content for JMF2 is more than 0.5% lower than the optimum asphalt binder 
content for JMF1, the Engineer may perform or require the Contractor to perform Tex-226-F on Lot 1 to 
confirm the indirect tensile strength does not exceed 200 psi. Take corrective action to bring the mixture 
within specification compliance if the indirect tensile strength exceeds 200 psi unless otherwise directed. 

4.9.2.1.1. Incomplete Production Lots. If a lot is begun but cannot be completed, such as on the last day of 
production or in other circumstances deemed appropriate, the Engineer may close the lot. Adjust the 
payment for the incomplete lot in accordance with Section 3077.6.1., “Production Payment Adjustment 
Factors.” Close all lots within five working days unless otherwise allowed. 

4.9.2.2. Production Sampling. 

4.9.2.2.1. Mixture Sampling. Obtain hot-mix samples from trucks at the plant in accordance with Tex-222-F. The 
sampler will split each sample into three equal portions in accordance with Tex-200-F and label these 
portions as “Contractor,” “Engineer,” and “Referee.” The Engineer will perform or witness the sample splitting 
and take immediate possession of the samples labeled “Engineer” and “Referee.” The Engineer will maintain 
the custody of the samples labeled “Engineer” and “Referee” until the Department’s testing is completed. 

4.9.2.2.1.1. Random Sample. At the beginning of the project, the Engineer will select random numbers for all production 
sublots. Determine sample locations in accordance with Tex-225-F. Take one sample for each sublot at the 
randomly selected location. The Engineer will perform or witness the sampling of production sublots. 

4.9.2.2.1.2. Blind Sample. For one sublot per lot, the Engineer will obtain and test a “blind” sample instead of the 
random sample collected by the Contractor. Test either the “blind” or the random sample; however, referee 
testing (if applicable) will be based on a comparison of results from the “blind” sample. The location of the 
Engineer’s “blind” sample will not be disclosed to the Contractor. The Engineer’s “blind” sample may be 
randomly selected in accordance with Tex-225-F for any sublot or selected at the discretion of the Engineer. 
The Engineer will use the Contractor’s split sample for sublots not sampled by the Engineer. 

4.9.2.2.2. Informational Shear Bond Strength Testing. Select one random sublot from Lot 2 or higher for shear bond 
strength testing. Obtain full depth cores in accordance with Tex-249-F. Label the cores with the Control 
Section Job (CSJ), producer of the tack coat, mix type, shot rate, lot, and sublot number and provide to the 
Engineer. The Engineer will ship the cores to the Materials and Tests Division or district laboratory for shear 
bond strength testing. Results from these tests will not be used for specification compliance.  

4.9.2.2.3. Asphalt Binder Sampling. Obtain a 1-qt. sample of the asphalt binder witnessed by the Engineer for each 
lot of mixture produced. The Contractor will notify the Engineer when the sampling will occur. Obtain the 
sample at approximately the same time the mixture random sample is obtained. Sample from a port located 
immediately upstream from the mixing drum or pug mill and upstream from the introduction of any additives 
in accordance with Tex-500-C, Part II. Label the can with the corresponding lot and sublot numbers, 
producer, producer facility location, grade, district, date sampled, and project information including highway 
and CSJ. The Engineer will retain these samples for one year. The Engineer may also obtain independent 
samples. If obtaining an independent asphalt binder sample and upon request of the Contractor, the 
Engineer will split a sample of the asphalt binder with the Contractor.  

At least once per project, the Engineer will collect split samples of each binder grade and source used. The 
Engineer will submit one split sample to MTD to verify compliance with Item 300, “Asphalts, Oils, and 
Emulsions” and will retain the other split sample for one year. 

4.9.2.3. Production Testing. The Contractor and Engineer must perform production tests in accordance with 
Table 17. The Contractor has the option to verify the Engineer’s test results on split samples provided by the 
Engineer. Determine compliance with operational tolerances listed in Table 12 for all sublots. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit226.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit249.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
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Take immediate corrective action if the Engineer’s laboratory-molded density on any sublot is less than 
95.0% or greater than 97.0% to bring the mixture within these tolerances. The Engineer may suspend 
operations if the Contractor’s corrective actions do not produce acceptable results. The Engineer will allow 
production to resume when the proposed corrective action is likely to yield acceptable results. 

The Engineer may allow alternate methods for determining the asphalt binder content and aggregate 
gradation if the aggregate mineralogy is such that Tex-236-F, Part I does not yield reliable results. Provide 
evidence that results from Tex-236-F, Part I are not reliable before requesting permission to use an alternate 
method unless otherwise directed. Use the applicable test procedure as directed if an alternate test method 
is allowed. 

Table 17 
Production and Placement Testing Frequency 

Description Test Method 
Minimum 

Contractor Testing 
Frequency 

Minimum Engineer 
Testing Frequency 

Individual % retained for #8 sieve and larger 
Tex-200-F 

or 
Tex-236-F 

1 per sublot 1 per 12 sublots1 Individual % retained for sieves smaller than #8 and 
larger than #200 

% passing the #200 sieve 

Laboratory-molded density 

Tex-207-F 
N/A 1 per sublot1 Laboratory-molded bulk specific gravity 

In-place air voids 

VMA Tex-204-F 

Segregation (density profile) Tex-207-F, Part V 
1 per sublot2 

1 per project Longitudinal joint density Tex-207-F, Part VII 

Moisture content Tex-212-F, Part II When directed 

Theoretical maximum specific (Rice) gravity Tex-227-F N/A 1 per sublot1 

Asphalt binder content Tex-236-F 1 per sublot 1 per lot1 

Hamburg Wheel test Tex-242-F N/A 

1 per project 

Recycled Asphalt Shingles (RAS)3 Tex-217-F, Part III N/A 

Thermal profile Tex-244-F 1 per sublot2 

Asphalt binder sampling and testing Tex-500-C, Part II 
1 per lot 

(sample only)4 

Tack coat sampling and testing Tex-500-C, Part III N/A 

Boil test5 Tex-530-C 1 per lot 

Shear Bond Strength Test6 Tex-249-F 
1 per project 
(sample only) 

1. For production defined in Section 3077.4.9.4., “Exempt Production,” the Engineer will test one per day if 100 tons or 
more are produced. For Exempt Production, no testing is required when less than 100 tons are produced. 

2. To be performed in the presence of the Engineer, unless otherwise approved. Not required when a thermal imaging 
system is used.  

3. Testing performed by the Materials and Tests Division or designated laboratory. 
4. Obtain samples witnessed by the Engineer. The Engineer will retain these samples for one year. 
5. The Engineer may reduce or waive the sampling and testing requirements based on a satisfactory test history. 
6. Testing performed by the Materials and Tests Division or District for informational purposes only.  

4.9.2.4. Operational Tolerances. Control the production process within the operational tolerances listed in Table 12. 
When production is suspended, the Engineer will allow production to resume when test results or other 
information indicates the next mixture produced will be within the operational tolerances. 

4.9.2.4.1. Gradation. Suspend operation and take corrective action if any aggregate is retained on the maximum sieve 
size shown in Table 8. A sublot is defined as out of tolerance if either the Engineer’s or the Contractor’s test 
results are out of operational tolerance. Suspend production when test results for gradation exceed the 
operational tolerances in Table 12 for three consecutive sublots on the same sieve or four consecutive 
sublots on any sieve unless otherwise directed. The consecutive sublots may be from more than one lot. 

4.9.2.4.2. Asphalt Binder Content. A sublot is defined as out of operational tolerance if either the Engineer’s or the 
Contractor’s test results exceed the values listed in Table 12. No production or placement payment 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit249.pdf
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adjustments greater than 1.000 will be paid for any sublot that is out of operational tolerance for asphalt 
binder content. Suspend production and shipment of the mixture if the Engineer’s or the Contractor’s asphalt 
binder content deviates from the current JMF by more than 0.5% for any sublot. 

4.9.2.4.3. Voids in Mineral Aggregates (VMA). The Engineer will determine the VMA for every sublot. For sublots 
when the Engineer does not determine asphalt binder content, the Engineer will use the asphalt binder 
content results from QC testing performed by the Contractor to determine VMA. 

Take immediate corrective action if the VMA value for any sublot is less than the minimum VMA requirement 
for production listed in Table 8. Suspend production and shipment of the mixture if the Engineer’s VMA 
results on two consecutive sublots are below the minimum VMA requirement for production listed in Table 8. 
No production or placement payment adjustments greater than 1.000 will be paid for any sublot that does not 
meet the minimum VMA requirement for production listed in Table 8 based on the Engineer’s VMA 
determination. 

Suspend production and shipment of the mixture if the Engineer’s VMA result is more than 0.5% below the 
minimum VMA requirement for production listed in Table 8. In addition to suspending production, the 
Engineer may require removal and replacement or may allow the sublot to be left in place without payment. 

4.9.2.4.4. Hamburg Wheel Test. The Engineer may perform a Hamburg Wheel test at any time during production, 
including when the boil test indicates a change in quality from the materials submitted for JMF1. In addition to 
testing production samples, the Engineer may obtain cores and perform Hamburg Wheel tests on any areas 
of the roadway where rutting is observed. Suspend production until further Hamburg Wheel tests meet the 
specified values when the production or core samples fail the Hamburg Wheel test criteria in Table 11. Core 
samples, if taken, will be obtained from the center of the finished mat or other areas excluding the vehicle 
wheel paths. The Engineer may require up to the entire sublot of any mixture failing the Hamburg Wheel test 
to be removed and replaced at the Contractor’s expense. 

If the Department’s or Department approved laboratory’s Hamburg Wheel test results in a “remove and 
replace” condition, the Contractor may request that the Department confirm the results by re-testing the 
failing material. The Materials and Tests Division will perform the Hamburg Wheel tests and determine the 
final disposition of the material in question based on the Department’s test results. 

4.9.2.5. Individual Loads of Hot-Mix. The Engineer can reject individual truckloads of hot-mix. When a load of hot-
mix is rejected for reasons other than temperature, contamination, or excessive uncoated particles, the 
Contractor may request that the rejected load be tested. Make this request within 4 hr. of rejection. The 
Engineer will sample and test the mixture. If test results are within the operational tolerances shown in 
Table 12, payment will be made for the load. If test results are not within operational tolerances, no payment 
will be made for the load. 

4.9.3. Placement Acceptance. 

4.9.3.1. Placement Lot. A placement lot consists of four placement sublots. A placement sublot consists of the area 
placed during a production sublot. 

4.9.3.1.1. Lot 1 Placement. Placement payment adjustments greater than 1.000 for Lot 1 will be in accordance with 
Section 3077.6.2., “Placement Payment Adjustment Factors;” however, no placement adjustment less than 
1.000 will be assessed for any sublot placed in Lot 1 when the in-place air voids are greater than or equal to 
2.7% and less than or equal to 9.0%. Remove and replace any sublot with in-place air voids less than 2.7% 
or greater than 9.0%. 

4.9.3.1.2. Incomplete Placement Lots. An incomplete placement lot consists of the area placed as described in 
Section 3077.4.9.2.1.1., “Incomplete Production Lot,” excluding areas defined in Section 3077.4.9.3.1.4., 
“Miscellaneous Areas.” Placement sampling is required if the random sample plan for production resulted in 
a sample being obtained from an incomplete production sublot. 
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4.9.3.1.3. Shoulders, Ramps, Etc. Shoulders, ramps, intersections, acceleration lanes, deceleration lanes, and turn 
lanes are subject to in-place air void determination and payment adjustments unless designated on the plans 
as not eligible for in-place air void determination. Intersections may be considered miscellaneous areas when 
determined by the Engineer. 

4.9.3.1.4. Miscellaneous Areas. Miscellaneous areas include areas that typically involve significant handwork or 
discontinuous paving operations, such as temporary detours, driveways, mailbox turnouts, crossovers, 
gores, spot level-up areas, and other similar areas. Temporary detours are subject to in-place air void 
determination when shown on the plans. Miscellaneous areas also include level-ups and thin overlays when 
the layer thickness specified on the plans is less than the minimum untrimmed core height eligible for testing 
shown in Table 14. The specified layer thickness is based on the rate of 110 lb./sq. yd. for each inch of 
pavement unless another rate is shown on the plans. When “level up” is listed as part of the item bid 
description code, a payment adjustment factor of 1.000 will be assigned for all placement sublots as 
described in Article3077.6, “Payment.” Miscellaneous areas are not eligible for random placement sampling 
locations. Compact miscellaneous areas in accordance with Section 3077.4.8., “Compaction.” Miscellaneous 
areas are not subject to in-place air void determination, thermal profiles testing, segregation (density 
profiles), or longitudinal joint density evaluations. 

4.9.3.2. Placement Sampling. The Engineer will select random numbers for all placement sublots at the beginning 
of the project. The Engineer will provide the Contractor with the placement random numbers immediately 
after the sublot is completed. Mark the roadway location at the completion of each sublot and record the 
station number. Determine one random sample location for each placement sublot in accordance with 
Tex-225-F. Adjust the random sample location by no more than necessary to achieve a 2-ft. clearance if the 
location is within 2 ft. of a joint or pavement edge. 

Shoulders, ramps, intersections, acceleration lanes, deceleration lanes, and turn lanes are always eligible for 
selection as a random sample location; however, if a random sample location falls on one of these areas and 
the area is designated on the plans as not subject to in-place air void determination, cores will not be taken 
for the sublot and a 1.000 pay factor will be assigned to that sublot. 

Provide the equipment and means to obtain and trim roadway cores on-site. On-site is defined as in close 
proximity to where the cores are taken. Obtain the cores within one working day of the time the placement 
sublot is completed unless otherwise approved. Obtain two 6-in. diameter cores side-by-side from within 1 ft. 
of the random location provided for the placement sublot. For SP-C and SP-D mixtures, 4-in. diameter cores 
are allowed. Mark the cores for identification, measure and record the untrimmed core height, and provide 
the information to the Engineer. The Engineer will witness the coring operation and measurement of the core 
thickness. Visually inspect each core and verify that the current paving layer is bonded to the underlying 
layer. Take corrective action if an adequate bond does not exist between the current and underlying layer to 
ensure that an adequate bond will be achieved during subsequent placement operations. 

Trim the cores immediately after obtaining the cores from the roadway in accordance with Tex-251-F if the 
core heights meet the minimum untrimmed value listed in Table 14. Trim the cores on-site in the presence of 
the Engineer. Use a permanent marker or paint pen to record the lot and sublot numbers on each core as 
well as the designation as Core A or B. The Engineer may require additional information to be marked on the 
core and may choose to sign or initial the core. The Engineer will take custody of the cores immediately after 
witnessing the trimming of the coresand will retain custody of the cores until the Department’s testing is 
completed. Before turning the trimmed cores over to the Engineer, the Contractor may wrap the trimmed 
cores or secure them in a manner that will reduce the risk of possible damage occurring during transport by 
the Engineer. After testing, the Engineer will return the cores to the Contractor. 

The Engineer may have the cores transported back to the Department’s laboratory at the HMA plant via the 
Contractor’s haul truck or other designated vehicle. In such cases where the cores will be out of the 
Engineer’s possession during transport, the Engineer will use Department-provided security bags and the 
Roadway Core Custody protocol located at http://www.txdot.gov/business/specifications.htm to provide a 
secure means and process that protects the integrity of the cores during transport. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit251.pdf
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Decide whether to include the pair of cores in the air void determination for that sublot if the core height 
before trimming is less than the minimum untrimmed value shown in Table 14. Trim the cores as described 
above before delivering to the Engineer if electing to have the cores included in the air void determination. 
Deliver untrimmed cores to the Engineer and inform the Engineer of the decision to not have the cores 
included in air void determination if electing to not have the cores included in air void determination. The 
placement pay factor for the sublot will be 1.000 if cores will not be included in air void determination. 

Instead of the Contractor trimming the cores on-site immediately after coring, the Engineer and the 
Contractor may mutually agree to have the trimming operations performed at an alternate location such as a 
field laboratory or other similar location. In such cases, the Engineer will take possession of the cores 
immediately after they are obtained from the roadway and will retain custody of the cores until testing is 
completed. Either the Department or Contractor representative may perform trimming of the cores. The 
Engineer will witness all trimming operations in cases where the Contractor representative performs the 
trimming operation. 

Dry the core holes and tack the sides and bottom immediately after obtaining the cores. Fill the hole with the 
same type of mixture and properly compact the mixture. Repair core holes with other methods when 
approved. 

4.9.3.3. Placement Testing. Perform placement tests in accordance with Table 17. After the Engineer returns the 
cores, the Contractor may test the cores to verify the Engineer’s test results for in-place air voids. The 
allowable differences between the Contractor’s and Engineer’s test results are listed in Table 12. 

4.9.3.3.1. In-Place Air Voids. The Engineer will measure in-place air voids in accordance with Tex-207-F and 
Tex-227-F. Before drying to a constant weight, cores may be pre-dried using a CoreDry or similar vacuum 
device to remove excess moisture. The Engineer will average the values obtained for all sublots in the 
production lot to determine the theoretical maximum specific gravity. The Engineer will use the average air 
void content for in-place air voids. 

The Engineer will use the vacuum method to seal the core if required by Tex-207-F. The Engineer will use 
the test results from the unsealed core to determine the placement payment adjustment factor if the sealed 
core yields a higher specific gravity than the unsealed core. After determining the in-place air void content, 
the Engineer will return the cores and provide test results to the Contractor. 

4.9.3.3.2. Segregation (Density Profile). Test for segregation using density profiles in accordance with Tex-207-F, 
Part V when using a thermal camera instead of the thermal imaging system. Density profiles are not required 
and are not applicable when using a thermal imaging system. Density profiles are not applicable in areas 
described in Section 3077.4.9.3.1.4., “Miscellaneous Areas.” 

Perform a minimum of one density profile per sublot. Perform additional density profiles when any of the 
following conditions occur, unless otherwise approved: 

 the paver stops due to lack of material being delivered to the paving operations and the 
temperature of the uncompacted mat before the initial break down rolling is less than the 
temperatures shown in Table 18;  

 areas that are identified by either the Contractor or the Engineer with thermal segregation;  

 any visibly segregated areas that exist. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
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Table 18 

Minimum Uncompacted Mat Temperature Requiring a Segregation Profile 

High-Temperature 
Binder Grade1 

Minimum Temperature of the Uncompacted Mat 
Allowed Before Initial Break Down Rolling2,3,4 

PG 64 <250˚F 

PG 70 <260˚F 
PG 76 <270˚F 

1. The high-temperature binder grade refers to the high-temperature grade of the  
virgin asphalt binder used to produce the mixture.  

2. Segregation profiles are required in areas with moderate and severe thermal  
segregation as described in Section 3077.4.7.3.1.3.  

3. Minimum uncompacted mat temperature requiring a segregation profile may be  
reduced 10°F if using a chemical WMA additive as a compaction aid. 

4. When using WMA, the minimum uncompacted mat temperature requiring  
a segregation profile is 215°F. 

Provide the Engineer with the density profile of every sublot in the lot within one working day of the 
completion of each lot. Report the results of each density profile in accordance with Section 3077.4.2., 
“Reporting and Responsibilities.” 

The density profile is considered failing if it exceeds the tolerances in Table 19. No production or placement 
payment adjustments greater than 1.000 will be paid for any sublot that contains a failing density profile. 
When a hand-held thermal camera is used instead of a thermal imaging system, the Engineer will measure 
the density profile at least once per project. The Engineer’s density profile results will be used when 
available. The Engineer may require the Contractor to remove and replace the area in question if the area 
fails the density profile and has surface irregularities as defined in Section 3077.4.9.3.3.5., “Irregularities.” 
The sublot in question may receive a production and placement payment adjustment greater than 1.000, if 
applicable, when the defective material is successfully removed and replaced. 

Investigate density profile failures and take corrective actions during production and placement to eliminate 
the segregation. Suspend production if two consecutive density profiles fail unless otherwise approved. 
Resume production after the Engineer approves changes to production or placement methods. 

 
Table 19 

Segregation (Density Profile) Acceptance Criteria 

Mixture Type 
Maximum Allowable 

Density Range 
(Highest to Lowest) 

Maximum Allowable 
Density Range 

(Average to Lowest) 

SP-B 8.0 pcf 5.0 pcf 

SP-C & SP-D 6.0 pcf 3.0 pcf 

4.9.3.3.3. Longitudinal Joint Density. 

4.9.3.3.3.1. Informational Tests. Perform joint density evaluations while establishing the rolling pattern and verify that 
the joint density is no more than 3.0 pcf below the density taken at or near the center of the mat. Adjust the 
rolling pattern, if needed, to achieve the desired joint density. Perform additional joint density evaluations at 
least once per sublot unless otherwise directed. 

4.9.3.3.3.2. Record Tests. Perform a joint density evaluation for each sublot at each pavement edge that is or will 
become a longitudinal joint. Joint density evaluations are not applicable in areas described in 
Section 3077.4.9.3.1.4., “Miscellaneous Areas.” Determine the joint density in accordance with Tex-207-F, 
Part VII. Record the joint density information and submit results on Department forms to the Engineer. The 
evaluation is considered failing if the joint density is more than 3.0 pcf below the density taken at the core 
random sample location and the correlated joint density is less than 90.0%. The Engineer will make 
independent joint density verification at least once per project and may make independent joint density 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
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verifications at the random sample locations. The Engineer’s joint density test results will be used when 
available. 

Provide the Engineer with the joint density of every sublot in the lot within one working day of the completion 
of each lot. Report the results of each joint density in accordance with Section 3077.4.2., “Reporting and 
Responsibilities.” 

Investigate joint density failures and take corrective actions during production and placement to improve the 
joint density. Suspend production if the evaluations on two consecutive sublots fail unless otherwise 
approved. Resume production after the Engineer approves changes to production or placement methods. 

4.9.3.3.4. Recovered Asphalt Dynamic Shear Rheometer (DSR). The Engineer may take production samples or 
cores from suspect areas of the project to determine recovered asphalt properties. Asphalt binders with an 
aging ratio greater than 3.5 do not meet the requirements for recovered asphalt properties and may be 
deemed defective when tested and evaluated by the Materials and Tests Division. The aging ratio is the DSR 
value of the extracted binder divided by the DSR value of the original unaged binder. Obtain DSR values in 
accordance with AASHTO T 315 at the specified high temperature performance grade of the asphalt. The 
Engineer may require removal and replacement of the defective material at the Contractor’s expense. The 
asphalt binder will be recovered for testing from production samples or cores in accordance with Tex-211-F. 

4.9.3.3.5. Irregularities. Identify and correct irregularities including segregation, rutting, raveling, flushing, fat spots, 
mat slippage, irregular color, irregular texture, roller marks, tears, gouges, streaks, uncoated aggregate 
particles, or broken aggregate particles. The Engineer may also identify irregularities, and in such cases, the 
Engineer will promptly notify the Contractor. If the Engineer determines that the irregularity will adversely 
affect pavement performance, the Engineer may require the Contractor to remove and replace (at the 
Contractor’s expense) areas of the pavement that contain irregularities. The Engineer may also require the 
Contractor to remove and replace (at the Contractor’s expense) areas where the mixture does not bond to 
the existing pavement. 

If irregularities are detected, the Engineer may require the Contractor to immediately suspend operations or 
may allow the Contractor to continue operations for no more than one day while the Contractor is taking 
appropriate corrective action. 

4.9.4. Exempt Production. The Engineer may deem the mixture as exempt production for the following conditions:  

 anticipated daily production is less than 500 tons;  

 total production for the project is less than 5,000 tons;  

 when mutually agreed between the Engineer and the Contractor; or  

 when shown on the plans. 

For exempt production, the Contractor is relieved of all production and placement QC/QA sampling and 
testing requirements, except for coring operations when required by the Engineer. The production and 
placement pay factors are 1.000 if the specification requirements listed below are met, all other specification 
requirements are met, and the Engineer performs acceptance tests for production and placement listed in 
Table 17 when 100 tons or more per day are produced: 

 produce, haul, place, and compact the mixture in compliance with the specification and as directed;  

 control mixture production to yield a laboratory-molded density that is within ±1.0% of the target 

laboratory-molded density as tested by the Engineer; 

 compact the mixture in accordance with Section 3077.4.8., “Compaction”; and 

 when a thermal imaging system is not used, the Engineer may perform segregation (density profiles) 

and thermal profiles in accordance with the specification. 

4.9.5. Ride Quality. Measure ride quality in accordance with Item 585, “Ride Quality for Pavement Surfaces,” 
unless otherwise shown on the plans. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit211.pdf
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5. MEASUREMENT 

5.1. Superpave Mixtures. Hot mix will be measured by the ton of composite hot-mix, which includes asphalt, 
aggregate, and additives. Measure the weight on scales in accordance with Item 520, “Weighing and 
Measuring Equipment.” 

5.2. Tack Coat. Tack coat will be measured at the applied temperature by strapping the tank before and after 
road application and determining the net volume in gallons from the calibrated distributor. The Engineer will 
witness all strapping operations for volume determination. All tack, including emulsions, will be measure by 
the gallon applied.  

The Engineer may allow the use of a metering device to determine the asphalt volume used and application 
rate if the device is accurate within 1.5% of the strapped volume. 

6. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
Article 3077.5.1, “Measurement,” will be paid for at the unit bid price for “Superpave Mixtures” of the mixture 
type, SAC, and binder specified. These prices are full compensation for surface preparation, materials, 
placement, equipment, labor, tools, and incidentals. 

The work performed and materials furnished in accordance with this Item and measured as provided under 
Article 3077.5.2, “Measurement,” will be paid for at the unit bid price for “Tack Coat” of the tack coat 
provided. These prices are full compensation for materials, placement, equipment, labor, tools, and 
incidentals. Payment adjustments will be applied as determined in this Item; however, a payment adjustment 
factor of 1.000 will be assigned for all placement sublots for “level ups” only when “level up” is listed as part 
of the item bid description code. A payment adjustment factor of 1.000 will be assigned to all production and 
placement sublots when “exempt” is listed as part of the item bid description code, and all testing 
requirements are met. 

Payment for each sublot, including applicable payment adjustments greater than 1.000, will only be paid for 
sublots when the Contractor supplies the Engineer with the required documentation for production and 
placement QC/QA, thermal profiles, segregation density profiles, and longitudinal joint densities in 
accordance with Section 3077.4.2., “Reporting and Responsibilities.” When a thermal imaging system is 
used, documentation is not required for thermal profiles or segregation density profiles on individual sublots; 
however, the thermal imaging system automated reports described in Tex-244-F are required. 

Trial batches will not be paid for unless they are included in pavement work approved by the Department. 

Payment adjustment for ride quality will be determined in accordance with Item 585, “Ride Quality for 
Pavement Surfaces.” 

6.1. Production Payment Adjustment Factors. The production payment adjustment factor is based on the 
laboratory-molded density using the Engineer’s test results. The bulk specific gravities of the samples from 
each sublot will be divided by the Engineer’s maximum theoretical specific gravity for the sublot. The 
individual sample densities for the sublot will be averaged to determine the production payment adjustment 
factor in accordance with Table 20 for each sublot using the deviation from the target laboratory-molded 
density defined in Table 10. The production payment adjustment factor for completed lots will be the average 
of the payment adjustment factors for the four sublots sampled within that lot. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
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Table 20 
Production Payment Adjustment Factors for Laboratory-Molded Density1 

Absolute Deviation from 
Target Laboratory-Molded Density 

Production Payment Adjustment Factor 
(Target Laboratory-Molded Density) 

0.0 1.075 

0.1 1.075 

0.2 1.075 

0.3 1.066 

0.4 1.057 

0.5 1.047 

0.6 1.038 

0.7 1.029 

0.8 1.019 

0.9 1.010 

1.0 1.000 

1.1 0.900 

1.2 0.800 

1.3 0.700 

> 1.3 Remove and replace 

1. If the Engineer’s laboratory-molded density on any sublot is less than 95.0% or greater than 
97.0%, take immediate corrective action to bring the mixture within these tolerances. The 
Engineer may suspend operations if the Contractor’s corrective actions do not produce 
acceptable results. The Engineer will allow production to resume when the proposed 
corrective action is likely to yield acceptable results. 

6.1.1. Payment for Incomplete Production Lots. Production payment adjustments for incomplete lots, described 
under Section 3077.4.9.2.1.1., “Incomplete Production Lots,” will be calculated using the average production 
pay factors from all sublots sampled.  

A production payment factor of 1.000 will be assigned to any lot when the random sampling plan did not 
result in collection of any samples within the first sublot. 

6.1.2. Production Sublots Subject to Removal and Replacement. If after referee testing, the laboratory-molded 
density for any sublot results in a “remove and replace” condition as listed in Table 20, the Engineer may 
require removal and replacement or may allow the sublot to be left in place without payment. The Engineer 
may also accept the sublot in accordance with Section 3077.5.3.1., “Acceptance of Defective or 
Unauthorized Work.” Replacement material meeting the requirements of this Item will be paid for in 
accordance with this Section. 

6.2. Placement Payment Adjustment Factors. The placement payment adjustment factor is based on in-place 
air voids using the Engineer’s test results. The bulk specific gravities of the cores from each sublot will be 
divided by the Engineer’s average maximum theoretical specific gravity for the lot. The individual core 
densities for the sublot will be averaged to determine the placement payment adjustment factor in 
accordance with Table 21 for each sublot that requires in-place air void measurement. A placement payment 
adjustment factor of 1.000 will be assigned to the entire sublot when the random sample location falls in an 
area designated on the plans as not subject to in-place air void determination. A placement payment 
adjustment factor of 1.000 will be assigned to quantities placed in areas described in Section 3077.4.9.3.1.4., 
“Miscellaneous Areas.” The placement payment adjustment factor for completed lots will be the average of 
the placement payment adjustment factors for up to four sublots within that lot. 



3077 

31 - 32 

10-19 

Statewide 

Table 21 
Placement Payment Adjustment Factors for In-Place Air Voids 

In-Place 
Air Voids 

Placement Payment 
Adjustment Factor 

In-Place 
Air Voids 

Placement Payment 
Adjustment Factor 

< 2.7 Remove and Replace 5.9 1.048 

2.7 0.710 6.0 1.045 

2.8 0.740 6.1 1.042 

2.9 0.770 6.2 1.039 

3.0 0.800 6.3 1.036 

3.1 0.830 6.4 1.033 

3.2 0.860 6.5 1.030 

3.3 0.890 6.6 1.027 

3.4 0.920 6.7 1.024 

3.5 0.950 6.8 1.021 

3.6 0.980 6.9 1.018 

3.7 1.000 7.0 1.015 

3.8 1.015 7.1 1.012 

3.9 1.030 7.2 1.009 

4.0 1.045 7.3 1.006 

4.1 1.060 7.4 1.003 

4.2 1.075 7.5 1.000 

4.3 1.075 7.6 0.980 

4.4 1.075 7.7 0.960 

4.5 1.075 7.8 0.940 

4.6 1.075 7.9 0.920 

4.7 1.075 8.0 0.900 

4.8 1.075 8.1 0.880 

4.9 1.075 8.2 0.860 

5.0 1.075 8.3 0.840 

5.1 1.072 8.4 0.820 

5.2 1.069 8.5 0.800 

5.3 1.066 8.6 0.780 

5.4 1.063 8.7 0.760 

5.5 1.060 8.8 0.740 

5.6 1.057 8.9 0.720 

5.7 1.054 9.0 0.700 

5.8 1.051 > 9.0 Remove and Replace 

6.2.1. Payment for Incomplete Placement Lots. Payment adjustments for incomplete placement lots described 
under Section 3077.4.9.3.1.2., “Incomplete Placement Lots,” will be calculated using the average of the 
placement pay factors from all sublots sampled and sublots where the random location falls in an area 
designated on the plans as not eligible for in-place air void determination.  

If the random sampling plan results in production samples, but not in placement samples, the random core 
location and placement adjustment factor for the sublot will be determined by applying the placement random 
number to the length of the sublot placed. 

If the random sampling plan results in placement samples, but not in production samples, no placement 
adjustment factor will apply for that sublot placed.  

A placement payment adjustment factor of 1.000 will be assigned to any lot when the random sampling plan 
did not result in collection of any production samples. 

6.2.2. Placement Sublots Subject to Removal and Replacement. If after referee testing, the placement payment 
adjustment factor for any sublot results in a “remove and replace” condition as listed in Table 21, the 
Engineer will choose the location of two cores to be taken within 3 ft. of the original failing core location. The 
Contractor will obtain the cores in the presence of the Engineer. The Engineer will take immediate 
possession of the untrimmed cores and submit the untrimmed cores to the Materials and Tests Division, 
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where they will be trimmed, if necessary, and tested for bulk specific gravity within 10 working days of 
receipt. 

The bulk specific gravity of the cores from each sublot will be divided by the Engineer’s average maximum 
theoretical specific gravity for the lot. The individual core densities for the sublot will be averaged to 
determine the new payment adjustment factor of the sublot in question. If the new payment adjustment factor 
is 0.700 or greater, the new payment adjustment factor will apply to that sublot. If the new payment 
adjustment factor is less than 0.700, no payment will be made for the sublot. Remove and replace the failing 
sublot, or the Engineer may allow the sublot to be left in place without payment. The Engineer may also 
accept the sublot in accordance with Section 3077.5.3.1., “Acceptance of Defective or Unauthorized Work.” 
Replacement material meeting the requirements of this Item will be paid for in accordance with this Section. 

6.3. Total Adjusted Pay Calculation. Total adjusted pay (TAP) will be based on the applicable payment 
adjustment factors for production and placement for each lot. 

TAP = (A+B)/2 

where: 
A = Bid price × production lot quantity × average payment adjustment factor for the production lot 
B = Bid price × placement lot quantity × average payment adjustment factor for the placement lot + (bid price 
× quantity placed in miscellaneous areas × 1.000) 

Production lot quantity = Quantity actually placed - quantity left in place without payment 

Placement lot quantity = Quantity actually placed - quantity left in place without payment - quantity placed in 
miscellaneous areas 
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Special Specification 3079 

Permeable Friction Course 
 

 

1.  DESCRIPTION 
 

Construct a hot-mix asphalt (HMA) surface course composed of a compacted permeable mixture of 
aggregate, asphalt binder, and additives mixed hot in a mixing plant. 

 
 

2. MATERIALS 
 

Furnish uncontaminated materials of uniform quality that meet the requirements of the plans and 
specifications. 

 
Notify the Engineer of all material sources and before changing any material source or formulation. The 
Engineer will verify that the specification requirements are met when the Contractor makes a source or 
formulation change, and may require a new laboratory mixture design, trial batch, or both. The Engineer may 
sample and test project materials at any time during the project to verify specification compliance in 
accordance with Item 6, “Control of Materials.” 

 
2.1. Aggregate. Furnish aggregates from sources that conform to the requirements in accordance with Table 1 and 

as specified in this Section. Aggregate requirements in this Section, including those shown in Table 1, may be 
modified or eliminated when shown on the plans. Additional aggregate requirements may be specified when 
shown on the plans. Provide aggregate stockpiles that meet the definitions in this Section for coarse 
aggregate. Do not use intermediate or fine aggregate in permeable friction course (PFC) mixtures. Supply 
aggregates that meet the definitions in Tex-100-E for crushed gravel or crushed stone. The Engineer will 
designate the plant or the quarry as the sampling location. Provide samples from materials produced for the 
project. The Engineer will establish the Surface Aggregate Classification (SAC) and perform Los Angeles 
abrasion, magnesium sulfate soundness, and Micro-Deval tests. Perform all other aggregate quality tests in 
accordance with Table 1. Document all test results on the mixture design report. The Engineer may perform 
tests on independent or split samples to verify Contractor test results. Stockpile aggregates for each source 
and type separately. Determine aggregate gradations for mixture design and production testing based on the 
washed sieve analysis given in Tex-200-F, Part II. 

 

2.1.1. Coarse Aggregate. Coarse aggregate stockpiles must have no more than 20% material passing the No. 8 
sieve. Aggregates from sources listed in the Department’s Bituminous Rated Source Quality Catalog 
(BRSQC) are preapproved for use. Use only the rated values for hot-mix listed in the BRSQC. Rated values 
for surface treatment (ST) do not apply to coarse aggregate sources used in hot-mix asphalt. 

 
For sources not listed on the Department’s BRSQC: 

▪ build an individual stockpile for each material; 

▪ request the Department test the stockpile for specification compliance; 

▪ approved only when tested by the Engineer; 

▪ once approved, do not add material to the stockpile unless otherwise approved; and 

▪ allow 30 calendar days for the Engineer to sample, test, and report results. 

 
Provide coarse aggregate with at least the minimum SAC shown on the plans. SAC requirements only apply 
to aggregates used on the surface of travel lanes, unless otherwise shown on the plans. SAC requirements 
apply to aggregates used on surfaces other than travel lanes when shown on the plans. The SAC for sources 
on the Department’s Aggregate Quality Monitoring Program (AQMP) (Tex-499-A) is listed in the BRSQC. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi100.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn499.pdf
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2.1.1.1. Blending Class A and Class B Aggregates. To prevent crushing of the Class B aggregate when blending, 
Class B aggregate may be blended with a Class A aggregate to meet requirements for Class A materials if 
the Department’s BRSQC rated source soundness magnesium (RSSM) rating for the Class B aggregate is 
less than the Class A aggregate or if the RSSM rating for the Class B aggregate is less than or equal to 10%. 
Use the rated values for hot mix asphaltic concrete (HMAC) published in the BRSQC. When blending Class A 
and B aggregates to meet a Class A requirement, ensure that at least 50% by weight, or volume if required, 
of all the aggregates used in the mixture design retained on the No. 4 sieve comes from the Class A aggregate 
source, unless otherwise shown on the plans. Blend by volume if the bulk specific gravities of the Class A 
and B aggregates differ by more than 0.300. Class B aggregate may be disallowed when shown on the plans. 

 
The Engineer may perform tests at any time during production, when the Contractor blends Class A and B 
aggregates to meet a Class A requirement, to ensure that at least 50% by weight, or volume if required, of the 
material retained on the No. 4 sieve comes from the Class A aggregate source. The Engineer will use the 
Department’s mix design template, when electing to verify conformance, to calculate the percent of Class A 
aggregate retained on the No. 4 sieve by inputting the bin percentages shown from readouts in the control 
room at the time of production and stockpile gradations measured at the time of production. The Engineer may 
determine the gradations based on either washed or dry sieve analysis from samples obtained from individual 
aggregate cold feed bins or aggregate stockpiles. The Engineer may perform spot checks using the 
gradations supplied by the Contractor on the mixture design report as an input for the template; however, a 
failing spot check will require confirmation with a stockpile gradation determined by the Engineer. 

 
2.1.1.2. Micro-Deval Abrasion. The Engineer will perform a minimum of one Micro-Deval abrasion test in accordance 

with Tex-461-A for each coarse aggregate source used in the mixture design that has a Rated Source 
Soundness Magnesium (RSSM) loss value greater than 10 as listed in the BRSQC, unless otherwise directed. 
The Engineer will perform testing before the start of production and may perform additional testing at any time 
during production. The Engineer may obtain the coarse aggregate samples from each coarse aggregate 
source or may require the Contractor to obtain the samples. The Engineer may waive all Micro-Deval testing 
based on a satisfactory test history of the same aggregate source. 

 
The Engineer will estimate the magnesium sulfate soundness loss for each coarse aggregate source, when 
tested, using the following formula: 

 
Mgest. = (RSSM)(MDact./RSMD) 

 
where: 

Mgest. = magnesium sulfate soundness loss 
RSSM = Rated Source Soundness Magnesium 
MDact. = actual Micro-Deval percent loss 
RSMD = Rated Source Micro-Deval 

 
When the estimated magnesium sulfate soundness loss is greater than the maximum magnesium sulfate 
soundness loss specified, the coarse aggregate source will not be allowed for use unless otherwise 
approved. The Engineer will consult the Soils and Aggregates Section of the Materials and Tests Division, 
and additional testing may be required before granting approval. 

 Table 1  
Coarse Aggregate Quality Requirements 

Property Test Method Requirement 
SAC Tex-499-A (AQMP) As shown on the plans 
Deleterious material, %, Max Tex-217-F, Part I 1.0 
Decantation, %, Max Tex-217-F, Part II 1.5 
Micro-Deval abrasion, % Tex-461-A Note 1 
Los Angeles abrasion, %, Max Tex-410-A 30 
Magnesium sulfate soundness, 5 cycles, %, Max Tex-411-A 20 
Crushed face count,2 %, Min Tex-460-A, Part I 95 
Flat and elongated particles @ 5:1, %, Max Tex-280-F 10 
1. Used to estimate the magnesium sulfate soundness loss in accordance with Section 3079.2.1.1.2., “Micro-Deval 

Abrasion.” 
2. Only applies to crushed gravel. 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn499.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn411.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
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2.2. Baghouse Fines. Fines collected by the baghouse or other dust-collecting equipment may be reintroduced 
into the mixing drum. 

2.3. Asphalt Binder. Furnish the type and grade of binder specified on the plans that meets the requirements of 
Item 300, “Asphalts, Oils, and Emulsions.” 

 
2.3.1. Performance-Graded (PG) Binder. Provide an asphalt binder with a high-temperature grade of PG 76 and 

low-temperature grade as shown on the plans in accordance with Section 300.2.10., “Performance-Graded 
Binders,” when PG binder is specified. 

 
2.3.2. Asphalt-Rubber (A-R) Binder. Provide A-R binder that meets the Type I or Type II requirements of 

Section 300.2.9., “Asphalt-Rubber Binders,” when A-R is specified unless otherwise shown on the plans. Use 
at least 15.0% by weight of Crumb Rubber Modifier (CRM) that meets the Grade B or Grade C requirements 
of Section 300.2.7., “Crumb Rubber Modifier,” unless otherwise shown on the plans. Provide the Engineer the 
A-R binder blend design with the mix design (JMF1) submittal. Provide the Engineer with documentation such 
as the bill of lading showing the quantity of CRM used in the project unless otherwise directed. 

 
2.4. Tack Coat. Furnish CSS-1H, SS-1H, EBL, or a PG binder with a minimum high-temperature grade of PG 58 

for tack coat binder in accordance with Item 300, “Asphalts, Oils, and Emulsions.” Specialized tack coat 
materials listed on the Department’s Tracking Resistant Asphalt Interlayer (TRAIL) MPL may be allowed or 
required when shown on the plans. Do not dilute emulsified asphalts at the terminal, in the field, or at any 
other location before use. 

 
2.5. Additives. Provide the Engineer with documentation such as the bill of lading showing the quantity of 

additives used in the project unless otherwise directed. 

 
2.5.1. Fibers. Provide cellulose or mineral fibers when PG binder is specified. Do not use fibers when A-R binder is 

specified. Submit written certification to the Engineer that the fibers proposed for use meet the requirements 
of DMS-9204, “Fiber Additives for Bituminous Mixtures.” Fibers may be pre-blended into the binder at the 
asphalt supply terminal unless otherwise shown on the plans. 

 
2.5.2. Lime Mineral Filler. Add lime as mineral filler at a rate of 1.0% by weight of the total dry aggregate in 

accordance with Item 301, “Asphalt Antistripping Agents,” unless otherwise shown on the plans or waived by 
the Engineer based on Hamburg Wheel test results. Do not add lime directly into the mixing drum of any 
plant where lime is removed through the exhaust stream unless the plant has a baghouse or dust collection 
system that reintroduces the lime into the drum. 

 
2.5.3. Lime and Liquid Antistripping Agent. When lime or a liquid antistripping agent is used, add in accordance 

with Item 301, “Asphalt Antistripping Agents.” Do not add lime directly into the mixing drum of any plant 
where lime is removed through the exhaust stream unless the plant has a baghouse or dust collection system 
that reintroduces the lime into the drum. When the plans require lime to be added as an antistripping agent, 
lime added as mineral filler will count towards the total quantity of lime specified. 
 

2.5.4. Compaction Aid. Compaction aid is defined as a Department-approved chemical warm mix additive denoted 
as “chemical additive” on the Department’s materials producer list (MPL) that is used to facilitate mixing and 
compaction of HMA.  
 
Compaction aid is allowed for use on all projects. Compaction aid is required when shown on the plans or 
as required in Section 3079.4.7.1., “Weather Conditions.” 
 
Warm mix foaming processes, denoted as “foaming process” on the Department-approved MPL, may be 
used to facilitate mixing and compaction of HMA; however warm mix foaming processes are not defined 
as a Compaction aid. 

 
2.6. Recycled Materials. Recycled materials are not allowed for use. 
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3. EQUIPMENT 
 

Provide required or necessary equipment in accordance with Item 320, “Equipment for Asphalt Concrete 
Pavement.” When A-R binder is specified, equip the hot-mix plant with an in-line viscosity-measuring device 
located between the blending unit and the mixing drum. Provide a means to calibrate the asphalt mass flow 
meter on-site when a meter is used. 

 
 

4. CONSTRUCTION 
 

Produce, haul, place, and compact the specified paving mixture. In addition to tests required by the 
specification, Contractors may perform other QC tests as deemed necessary. At any time during the project, 
the Engineer may perform production and placement tests as deemed necessary in accordance with Item 5, 
“Control of the Work.” Schedule and participate in a mandatory pre-paving meeting with the Engineer on or 
before the first day of paving unless otherwise shown on the plans. 

 
4.1. Certification. Personnel certified by the Department-approved hot-mix asphalt certification program must 

conduct all mixture designs, sampling, and testing in accordance with Table 2. Supply the Engineer with a list 
of certified personnel and copies of their current certificates before beginning production and when personnel 
changes are made. Provide a mixture design developed and signed by a Level 2 certified specialist. Provide 
Level 1A certified specialists at the plant during production operations. Provide Level 1B certified specialists 
to conduct placement tests. Provide Level AGG101 certified specialists for aggregate testing. 
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Table 2 
Test Methods, Test Responsibility, and Minimum Certification Levels 

Test Description Test Method Contractor Engineer Level1 

1. Aggregate Testing 

 Sampling Tex-221-F ✓ ✓ 1A/AGG101 

 Dry sieve Tex-200-F, Part I ✓ ✓ 1A/AGG101 

 Washed sieve Tex-200-F, Part II ✓ ✓ 1A/AGG101 

 Deleterious material Tex-217-F, Parts I & III ✓ ✓ AGG101 

 Decantation Tex-217-F, Part II ✓ ✓ AGG101 

 Los Angeles abrasion Tex-410-A  ✓ Department 

 Magnesium sulfate soundness Tex-411-A  ✓ Department 

 Micro-Deval abrasion Tex-461-A  ✓ AGG101 

 Crushed face count Tex-460-A ✓ ✓ AGG101 

 Flat and elongated particles Tex-280-F ✓ ✓ AGG101 

2. Asphalt Binder & Tack Coat Sampling 

 Asphalt binder sampling Tex-500-C, Part II ✓ ✓ 1A/1B 

 Tack coat sampling Tex-500-C, Part III ✓ ✓ 1A/1B 

3. Mix Design & Verification 

 Design and JMF changes Tex-204-F ✓ ✓ 2 

 Mixing Tex-205-F ✓ ✓ 2 

 Molding (SGC) Tex-241-F ✓ ✓ 1A 

Laboratory-molded density Tex-207-F, Parts I, VI, & VIII ✓ ✓ 1A 

 Rice gravity Tex-227-F, Part II ✓ ✓ 1A 

 Ignition oven correction factors2 Tex-236-F, Part II ✓ ✓ 2 

 Drain-down Tex-235-F ✓ ✓ 1A 

 Hamburg Wheel test Tex-242-F ✓ ✓ 1A 

 Boil test4 Tex-530-C ✓ ✓ 1A 

 Cantabro loss Tex-245-F ✓ ✓ 1A 

4. Production Testing 

 Control charts Tex-233-F ✓ ✓ 1A 

 Mixture sampling Tex-222-F ✓ ✓ 1A/1B 

Gradation & asphalt binder     
content2 

Tex-236-F, Part I ✓ ✓ 1A 

 Moisture content Tex-212-F, Part II ✓ ✓ 1A/AGG101 

 Micro-Deval abrasion Tex-461-A  ✓ AGG101 

 Drain-down Tex-235-F ✓ ✓ 1A 

 Boil test4 Tex-530-C ✓ ✓ 1A 

 Abson recovery Tex-211-F  ✓ Department 

5. Placement Testing 

 Control charts Tex-233-F ✓ ✓ 1A 

 Ride quality measurement Tex-1001-S ✓ ✓ Note 3 

 Thermal profile Tex-244-F ✓ ✓ 1B 

 Water flow test Tex-246-F ✓ ✓ 1B 

 Shear bond strength test Tex-249-F  ✓ Department 

1. Level 1A, 1B, AGG101, and 2 are certification levels provided by the Hot Mix Asphalt Center certification program. 
2. Refer to Section 3079.4.9.2.3., “Production Testing,” for exceptions to using an ignition oven. 
3. Profiler and operator are required to be certified at the Texas A&M Transportation Institute facility when Surface 

Test Type B is specified. 
4. When shown on the plans. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit221.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn411.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit205.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit245.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit211.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/1000-S_series/pdfs/spe1001.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
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4.2. Reporting and Responsibilities. Use Department-provided templates to record and calculate all test data, 
including mixture design, production and placement tests, control charts, and thermal profiles. Obtain the 
current version of the templates at https://www.txdot.gov/inside-txdot/forms-publications/consultants-
contractors/forms/site-manager.html or from the Engineer. The Engineer and the Contractor will provide any 
available test results to the other party when requested. The maximum allowable time for the Contractor and 
Engineer to exchange test data is given in Table 3. The Engineer and the Contractor will immediately report to 
the other party any test result that requires suspension of production or placement or that fails to meet the 
specification requirements. Record and electronically submit all test results and pertinent information on 
Department-provided templates. 

 
Subsequent sublots placed after test results are available to the Contractor, which require suspension of 
operations, may be considered unauthorized work. Unauthorized work will be accepted or rejected at the 
discretion of the Engineer in accordance with Article 5.3., “Conformity with Plans, Specifications, and Special 
Provisions.” 

Table 3 
Reporting Schedule 

Description Reported By Reported To To Be Reported Within 
Production Quality Control 

 Gradation1 

Contractor Engineer 
1 working day of completion of 

the sublot 

 Asphalt binder content1 
 Laboratory-molded density1 
 Moisture content2 

  Drain-down1 

  Boil test4 
Production Quality Assurance 

 Gradation2  
 

 
Engineer 

 
 

 
Contractor 

 
 

1 working day of completion of 
the sublot 

 Asphalt binder content2 
 Laboratory-molded density2 
 Hamburg Wheel test3 
 Boil test4 
 Drain-down2 

 Binder tests3 
Placement Quality Control 

 Thermal profile1 
Contractor Engineer 1 working day of completion of 

the lot  Water flow1 
Placement Quality Assurance 

 Thermal profile2  
Engineer 

 
Contractor 1 working day of completion of 

the lot  Aging ratio3 
 Water flow2 
1. These tests are required on every sublot. 

2. To be performed at the frequency in accordance with Table 9 or as shown on the plans. 
3. To be reported as soon as the results become available. 
4. When shown on the plans 

 

Use the procedures described in Tex-233-F to plot the results of all production and placement testing, when 
directed. Update the control charts as soon as test results for each sublot become available. Make the 
control charts readily accessible at the field laboratory. The Engineer may suspend production for failure to 
update control charts. 

 
4.3. Quality Control Plan (QCP). Develop and follow the QCP in detail. Obtain approval for changes to the QCP 

made during the project. The Engineer may suspend operations if the Contractor fails to comply with the 
QCP. 

 
Submit a written QCP before the mandatory pre-paving meeting when directed. Receive approval of the QCP 
before pre-paving meeting. Include the following items in the QCP: 

 
4.3.1. Project Personnel. For project personnel, include: 

■ a list of individuals responsible for QC with authority to take corrective action; 

■ current contact information for each individual listed; and 

https://www.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site-manager.html
https://www.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site-manager.html
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
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■ current copies of certification documents for individuals performing specified QC functions. 

 
4.3.2. Material Delivery and Storage. For material delivery and storage, include: 

■ the sequence of material processing, delivery, and minimum quantities to assure continuous plant 

operations; 

■ aggregate stockpiling procedures to avoid contamination and segregation; 

■ frequency, type, and timing of aggregate stockpile testing to assure conformance of material 

requirements before mixture production; and 

■ procedure for monitoring the quality and variability of asphalt binder. 

 
4.3.3. Production. For production, include: 

■ loader operation procedures to avoid contamination in cold bins; 

■ procedures for calibrating and controlling cold feeds; 

■ procedures to eliminate debris or oversized material; 

■ procedures for adding and verifying rates of each applicable mixture component (e.g., aggregate, 

asphalt binder, lime, liquid antistrip, compaction aid, foaming process, fibers); 

■ procedures for reporting job control test results; and 

■ procedures to avoid segregation and drain-down in the silo. 

 
4.3.4. Loading and Transporting. For loading and transporting, include: 

■ type and application method for release agents; and 

■ truck loading procedures to avoid segregation. 

 
4.3.5. Placement and Compaction. For placement and compaction, include: 

■ proposed agenda for mandatory pre-paving meeting, including date and location; 

■ proposed paving plan (e.g., production rate, paving widths, joint offsets, and lift thicknesses); 

■ type and application method for release agents in the paver and on rollers, shovels, lutes, and other 

utensils; 

■ procedures for the transfer of mixture into the paver, while avoiding physical and thermal segregation and 

preventing material spillage; 

■ process to balance production, delivery, paving, and compaction to achieve continuous placement 

operations and good ride quality; 

■ paver operations (e.g., speed, operation of wings, height of mixture in auger chamber) to avoid 

physical and thermal segregation and other surface irregularities; and 

■ procedures to construct quality longitudinal and transverse joints. 

4.4. Mixture Design. 

4.4.1. Design Requirements. Use the PFC design procedure provided in Tex-204-F, unless otherwise shown on 
the plans. Design the mixture to meet the requirements in accordance with Tables 1, 4, 5, and 6. Use a 
Superpave Gyratory Compactor (SGC) at 50 gyrations as the design number of gyrations (Ndesign). 

 
The Engineer will provide the mixture design when shown on the plans. The Contractor may submit a new 
mixture design at any time during the project. The Engineer will verify and approve all mixture designs 
(JMF1) before the Contractor can begin production. 

 
Provide the Engineer with a mixture design report using the Department-provided template. Include the 
following items in the report: 

■ the combined aggregate gradation, source, specific gravity, and percent of each material used; 

■ results of all applicable tests; 

■ the mixing and molding temperatures; 

■ the signature of the Level 2 person or persons that performed the design; 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
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■ the date the mixture design was performed; and 

■ a unique identification number for the mixture design. 

 
Table 4 

Master Gradation Limits (% Passing by Weight or Volume) 

Sieve Size 

PG 76 Mixtures A-R Mixtures 

Test Procedure Fine 
(PFC-F) 

Coarse 
(PFC-C) 

Fine 
(PFCR-F) 

Coarse 
(PFCR-C) 

3/4″ – 100.01 100.01 100.01 

Tex-200-F 

1/2″ 100.01 80.0–100.0 95.0–100.0 80.0–100.0 

3/8″ 95.0–100.0 35.0–60.0 50.0–80.0 35.0–60.0 

#4 20.0–55.0 1.0–20.0 0.0–8.0 0.0–20.0 

#8 1.0–10.0 1.0–10.0 0.0–4.0 0.0–10.0 

#200 1.0–4.0 1.0–4.0 0.0–4.0 0.0–4.0 

1. Defined as maximum sieve size. No tolerance allowed. 

 

Table 5 
Mixture Design Properties 

Mix Property 

PG 76 Mixtures A-R Mixtures 

Test 
Procedure 

Fine  
(PFC-F) 

Requirements 

Coarse  
(PFC-C) 

Requirements 

Fine  
(PFCR-F) 

Requirements 

Coarse 
(PFCR-C) 

Requirements 

Design gyrations 
(Ndesign) 

50 50 50 50 Tex-241-F 

Lab-molded density, % 78.0 Max 82.0 Max 82.0 Max 82.0 Max Tex-207-F 

Asphalt Binder Content, 
% 

6.0–7.0 6.0–7.0 8.0–10.0 7.0–9.0 -- 

Hamburg Wheel test,1 
passes at 12.5 mm rut 
depth 

10,000 Min2 Note 3 Note 3 Note 3 Tex-242-F 

Drain-down, % 0.10 Max 0.10 Max 0.10 Max 0.10 Max Tex-235-F 

Fiber content,  
% by wt. of total PG 76 
mixture 

0.20–0.50 0.20–0.50 – – Calculated 

Lime content,  
% by wt. of total 
aggregate 

1.04 1.04 – – Calculated 

CRM content,  
% by wt. of A-R binder 

– – 15.0 Min 15.0 Min Calculated 

Boil test5 – – – – Tex-530-C 

Cantabro loss, % 20.0 Max 20.0 Max 20.0 Max 20.0 Max Tex-245-F 

1. Mold test specimens to Ndesign at the optimum asphalt binder content.  
2. May be decreased when shown on the plans. 
3. No specification value is required unless otherwise shown on the plans. 
4. Unless otherwise shown on the plans or waived by the Engineer based on Hamburg Wheel results. 
5. When shown on the plans. Used to establish baseline for comparison to production results. 

 

4.4.2. Job-Mix Formula Approval. The job-mix formula (JMF) is the combined aggregate gradation, Ndesign level, 
and target asphalt percentage used to establish target values for hot-mix production. JMF1 is the original 
laboratory mixture design used to produce the trial batch. When a compaction aid or foaming process is used, 
JMF1 may be designed and submitted to the Engineer without including the compaction aid or foaming 
process. When a compaction aid or foaming process is used, document the compaction aid or foaming 
process used and recommended rate on the JMF1 submittal. The Engineer and the Contractor will verify JMF1 
based on plant-produced mixture from the trial batch unless otherwise approved. The Engineer may accept an 
existing mixture design previously used on a Department project and may waive the trial batch to verify JMF1. 
The Department may require the Contractor to reimburse the Department for verification tests if more than two 
trial batches per design are required. 

 
4.4.2.1. Contractor’s Responsibilities. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit245.pdf
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4.4.2.1.1. Providing Gyratory Compactor. Furnish an SGC calibrated in accordance with Tex-241-F for molding 

production samples. Locate the SGC at the Engineer’s field laboratory or make the SGC available to the 
Engineer for use in molding production samples. 

 
4.4.2.1.2. Gyratory Compactor Correlation Factors. Use Tex-206-F, Part II, to perform a gyratory compactor 

correlation when the Engineer uses a different SGC. Apply the correlation factor to all subsequent production 
test results. 

 
4.4.2.1.3. Submitting JMF1. Furnish a mix design report (JMF1) with representative samples of all component 

materials and request approval to produce the trial batch. Provide an additional 25 lb. of the design mixture if 
opting to have the Department perform the Hamburg Wheel test on the laboratory mixture when required 
in accordance with Table 5, and request that the Department perform the test. 

 
4.4.2.1.4. Supplying Aggregates. Provide approximately 40 lb. of each aggregate stockpile unless otherwise directed. 

 
4.4.2.1.5. Supplying Asphalt. Provide at least 1 gal. of the asphalt material and enough quantities of any additives 

proposed for use. 

 
4.4.2.1.6. Ignition Oven Correction Factors. Determine the aggregate and asphalt correction factors from the ignition 

oven in accordance with Tex-236-F, Part II. Provide correction factors that are not more than 12 mo. old. Note 
that the asphalt content correction factor takes into account the percent fibers in the mixture so that the fibers 
are excluded from the binder content determination. Provide the Engineer with split samples of the mixtures 
before the trial batch production, including all additives (except water), and blank samples used to determine 
the correction factors for the ignition oven used for quality assurance (QA) testing during production. 
Correction factors established from a previously approved mixture design may be used for the current 
mixture design if the mixture design and ignition oven are the same as previously used and the correction 
factors are not more than 12 mo. old, unless otherwise directed. 

 
4.4.2.1.7. Boil Test. When shown on the plans, perform the test and retain the tested sample from Tex-530-C until 

completion of the project or as directed. Use this sample for comparison purposes during production.  Add 
lime or liquid antistripping agent, as directed, if signs of stripping exist. 

 
4.4.2.1.8. Trial Batch Production. Provide a plant-produced trial batch upon receiving conditional approval of JMF1 

and authorization to produce a trial batch including the compaction aid or foaming process, if applicable, for 
verification testing of JMF1 and development of JMF2. Produce a trial batch mixture that meets the 
requirements in accordance with Table 6. The Engineer may accept test results from recent production of the 
same mixture instead of a new trial batch. 

 
4.4.2.1.9. Trial Batch Production Equipment. Use only equipment and materials proposed for use on the project to 

produce the trial batch. Provide documentation to verify the calibration or accuracy of the asphalt mass flow 
meter to measure the binder content. Verify that asphalt mass flow meter meets the requirements of 0.4% 
accuracy, when required, in accordance with Item 520, “Weighing and Measuring Equipment.” The Engineer 
may require that the accuracy of the mass flow meter be verified based on quantities used. 

4.4.2.1.10. Trial Batch Quantity. Produce enough quantity of the trial batch to ensure that the mixture meets the 
specification requirements. 

 
4.4.2.1.11. Number of Trial Batches. Produce trial batches as necessary to obtain a mixture that meets the 

specification requirements. 

 
4.4.2.1.12. Trial Batch Sampling. Obtain a representative sample of the trial batch and split it into three equal portions in 

accordance with Tex-222-F. Label these portions as “Contractor,” “Engineer,” and “Referee.” Deliver samples 
to the appropriate laboratory as directed. 

 
4.4.2.1.13. Trial Batch Testing. Test the trial batch to ensure the mixture produced using the proposed JMF1 meets the 

mixture requirements in accordance with Table 6. Ensure the trial batch mixture is also in compliance with the 
requirements in accordance with Table 5. Use a Department-approved laboratory listed on the MPL to perform 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit206.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
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the Hamburg Wheel test on the trial batch mixture or request that the Department perform the Hamburg 
Wheel test. Provide an additional 25 lb. of the trial batch mixture if opting to have the Department perform the 
Hamburg Wheel test, if applicable, and request that the Department perform the test. The Engineer will be 
allowed 10 working days to provide the Contractor with Hamburg Wheel test results on the trial batch. Provide 
the Engineer with a copy of the trial batch test results. 

 
4.4.2.1.14. Development of JMF2. Evaluate the trial batch test results, determine the target mixture proportions, and 

submit as JMF2 after the Engineer grants full approval of JMF1 based on results from the trial batch. The 
mixture produced using JMF2 must meet the requirements in accordance with Tables 4 and 5. Verify 
that JMF2 meets the operational tolerances in accordance with Table 6. 

 
4.4.2.1.15. Mixture Production. Use JMF2 to produce Lot 1 after receiving approval for JMF2. 

 
4.4.2.1.16. Development of JMF3. Evaluate the test results from Lot 1, determine the optimum mixture proportions, and 

submit as JMF3 for use in Lot 2. 

 
4.4.2.1.17. JMF Adjustments. If JMF adjustments are necessary to achieve the specified requirements, make the 

adjustments before beginning a new lot. The adjusted JMF must: 

■ be provided to the Engineer in writing before the start of a new lot; 

■ be numbered in sequence to the previous JMF; 

■ meet the master gradation limits in accordance with Table 4; and 

■ be within the operational tolerances of JMF2 in accordance with Table 6. 

4.4.2.1.18. Requesting Referee Testing. Use referee testing, if needed, in accordance with Section 3079.4.9.1., 
“Referee Testing,” to resolve testing differences with the Engineer. 

 
Table 6 

Operational Tolerances 

Test 
Description 

Test 
Method 

Allowable Difference 
between JMF2 and 

JMF1 Target1 

Allowable 
Difference from 
Current JMF and 

JMF22 

Allowable Difference 
between 

Contractor and 
Engineer3 

Individual % retained for sieve 
sized larger than #200 

Tex-200-F 

Must be Within Master 
Grading Limits in 
accordance with  

Table 4 

±3.04 
±5.04 

% passing the #200 sieve ±2.04 

Laboratory-molded density, % Tex-207-F, Part VIII ±1.0 ±1.0 ±1.0 

Asphalt binder content, % Tex-236-F, Part I5 ±0.36,7 ±0.34,6,7 ±0.36,7 

Drain-down, % Tex-235-F Note 8 Note 8 N/A 

Boil test Tex-530-C Note 9 Note 9 N/A 

1. JMF1 is the approved laboratory mixture design used for producing the trial batch. JMF2 is the approved 
mixture design developed from the trial batch used to produce Lot 1. 

2. Current JMF is JMF3 or higher. JMF3 is the approved mixture design used to produce Lot 2. 
3. Contractor may request referee testing only when values exceed these tolerances. 
4. Only applies to mixture produced for Lot 1 and higher. Aggregate gradation is not allowed to be outside the limits 

shown in Table 4. 
5. Ensure the binder content determination excludes fibers. 
6. May be obtained from asphalt mass flow meter readouts as determined by the Engineer. 
7. Binder content is not allowed to be outside the limits in accordance with Table 5. 
8. Verify that Table 5 requirements are met. 
9. When shown on the plans. 

 

4.4.2.2. Engineer’s Responsibilities. 

 
4.4.2.2.1. Superpave Gyratory Compactor. The Engineer will use a Department SGC calibrated in 

accordance with Tex-241-F to mold samples for laboratory mixture design verification. For molding 
trial batch and production specimens, the Engineer will use the Contractor-provided SGC at the 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
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field laboratory or provide and use a Department SGC at an alternate location. 

 
4.4.2.2.2. Conditional Approval of JMF1 and Authorizing Trial Batch. The Engineer will review and verify 

conformance of the following information within two working days of receipt: 

■ the Contractor’s mix design report (JMF1); 

■ the Contractor-provided Hamburg Wheel test results; 

■ all required materials including aggregates, asphalt, and additives; and 

■ the mixture specifications. 
 

The Engineer will grant the Contractor conditional approval of JMF1 if the information provided on the paper 
copy of JMF1 indicates that the Contractor’s mixture design meets the specifications. When the Contractor 
does not provide Hamburg Wheel test with laboratory mixture design, 10 working days are allowed for 
conditional approval of JMF1. The Engineer will base full approval of JMF1 on the test results on mixture from 
the trial batch. 

 
Unless waived, the Engineer will determine the Micro-Deval abrasion loss in accordance with 
Section 3079.2.1.1.2., “Micro-Deval Abrasion.” If the Engineer’s test results are pending after two 
working days, conditional approval of JMF1 will still be granted within two working days of receiving 
JMF1. When the Engineer’s test results become available, they will be used for specification 
compliance. 

 
The Contractor is authorized to produce a trial batch after the Engineer grants conditional approval of JMF1. 

4.4.2.2.3. Hamburg Wheel Testing. At the Contractor’s request, the Department will perform the Hamburg 
Wheel test on the laboratory mixture in accordance with Tex-242-F to verify compliance with the 
Hamburg Wheel test requirement in accordance with Table 5. The Engineer will be allowed 10 
working days to provide the Contractor with Hamburg Wheel test results on the laboratory 
mixture design. 

4.4.2.2.4. Ignition Oven Correction Factors. The Engineer will use the split samples provided by the 
Contractor to determine the aggregate and asphalt correction factors for the ignition oven used for 
QA testing during production in accordance with Tex-236-F, Part II. Provide correction factors 
that are not more than 12 mo. old. The Engineer will verify that the asphalt content correction 
factor takes into account the percent fibers in the mixture so that the fibers are excluded from the 
binder content determination. 

4.4.2.2.5. Testing the Trial Batch. Within one full working day, the Engineer will sample and test the trial batch to 
ensure that the mixture meets the requirements in accordance with Table 6. If the Contractor requests the 
option to have the Department perform the Hamburg Wheel test on the trial batch mixture, the Engineer will 
mold samples in accordance with Tex-242-F to verify compliance with the Hamburg Wheel test requirement 
in accordance with Table 5. 

The Engineer will have the option to perform Tex-530-C on the trial batch when shown on the plans. These results 
may be retained and used for comparison purposes during production. 

4.4.2.2.6. Full Approval of JMF1. The Engineer will grant full approval of JMF1 and authorize the Contractor to 
proceed with developing JMF2 if the Engineer’s results for the trial batch meet the requirements in 
accordance with Table 5. 

The Engineer will notify the Contractor that an additional trial batch is required if the trial batch does not meet 
these requirements. 

4.4.2.2.7. Approval of JMF2. The Engineer will approve JMF2 within one working day if the mixture meets the 
requirements in accordance with Tables 4, 5, and 6.  

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
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4.4.2.2.8. Approval of Lot 1 Production. The Engineer will authorize the Contractor to proceed with Lot 1 production 
(using JMF2). 

4.4.2.2.9. Approval of JMF3 and Subsequent JMF Changes. JMF3 and subsequent JMF changes are approved if 
they meet the master grading limits in accordance with Table 4, the asphalt binder content in accordance with 
Table 5, and are within the operational tolerances of JMF2 in accordance with Table 6. 

4.4.2.2.10. Binder Content Adjustments. For JMF2 and above, the Engineer may require the Contractor to adjust the 
target binder content by no more than 0.3% from the current JMF. 

4.5. Production Operations. Perform a new trial batch when the plant or plant location is changed. Take 
corrective action and receive approval to proceed after any production suspension for noncompliance to the 
specification.  

4.5.1. Storage and Heating of Materials. Do not heat the asphalt binder above the temperatures specified in 
Item 300, “Asphalts, Oils, and Emulsions,” or outside the manufacturer’s recommended values. Provide the 
Engineer with daily records of asphalt binder and hot-mix asphalt discharge temperatures (in legible and 
discernible increments) in accordance with Item 320, “Equipment for Asphalt Concrete Pavement,” unless 
otherwise directed. Do not store mixture for a period long enough to affect the quality of the mixture, nor in 
any case longer than 12 hr. unless otherwise approved. 

4.5.2. Mixing and Discharge of Materials. Notify the Engineer of the target discharge temperature and produce 
the mixture within 25°F of the target. Monitor the temperature of the material in the truck before shipping to 
ensure that it does not exceed the maximum production temperatures in accordance with Table 7. The 
Department will not pay for or allow placement of any mixture produced above the maximum production 
temperatures in accordance with Table 7. 

Table 7 
Maximum Production Temperature 

High-Temperature Binder Grade1 Maximum Production Temperature 

PG 76 345˚F 
A-R Binder 345˚F 

1. The high-temperature binder grade refers to the high-temperature grade of the virgin asphalt binder used to produce 
the mixture. 

 
Control the mixing time and temperature so that substantially all moisture is removed from the mixture before 
discharging from the plant. Determine the moisture content, if requested, by oven-drying in accordance with 
Tex-212-F, Part II, and verify that the mixture contains no more than 0.2% of moisture by weight. Obtain the 
sample immediately after discharging the mixture into the truck and perform the test promptly. 

 
4.6. Hauling Operations. Clean all truck beds before use to ensure that mixture is not contaminated. Use a 

release agent, when necessary, shown on the Department’s MPL to coat the inside bed of the truck. Do 
not use diesel or any release agent not shown on the Department’s MPL. 

 
Use equipment for hauling as defined in Section 3079.4.7.3.3., “Hauling Equipment.” Use other hauling 
equipment only when allowed. 

 
4.7. Placement Operations. Collect haul tickets from each load of mixture delivered to the project and provide the 

Department’s copy to the Engineer approximately every hour or as directed. Use a hand-held thermal camera 
or infrared thermometer, when a thermal imaging system is not used, to measure and record the internal 
temperature of the mixture as discharged from the truck or Material Transfer Device (MTD) before or as the 
mix enters the paver and an approximate station number or GPS coordinates on each ticket. Calculate the 
daily yield and cumulative yield for the specified lift and provide to the Engineer at the end of paving 
operations for each day unless otherwise directed. The Engineer may suspend production if the Contractor 
fails to produce and provide haul tickets and yield calculations by the end of paving operations for each day. 

 
Prepare the surface by removing raised pavement markers and objectionable material such as moisture, dirt, 
sand, leaves, and other loose impediments from the surface before placing mixture. Remove vegetation from 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
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pavement edges. Place the mixture to meet the typical section requirements and produce a smooth, finished 
surface with a uniform appearance and texture. Offset longitudinal joints of successive courses of hot-mix by 
at least 6 in. Place mixture so that longitudinal joints on the surface course coincide within 6-in. of lane lines 
and are not placed in the wheel path, or as directed. Ensure that all finished surfaces will drain properly. 

 
4.7.1. Weather Conditions. 

 
4.7.1.1. When Using a Thermal Imaging System. The Contractor may pave any time the roadway is dry and the 

roadway surface temperature is at least 60°F unless otherwise approved or as shown on the plans; however, 
the Engineer may restrict the Contractor from paving if the ambient temperature is likely to drop below 32°F 
within 12 hr. of paving. Place mixtures when weather conditions and moisture conditions of the roadway surface 
are suitable as determined by the Engineer. Provide output data from the thermal imaging system to 
demonstrate to the Engineer that no recurring severe thermal segregation exists in accordance with Section 
3079.4.7.3.1.2., “Thermal Imaging System.” 
 
Produce mixture with a target discharge temperature higher than 300°F and with a compaction aid to 
facilitate compaction when the air temperature is 70°F and falling. 

 
4.7.1.1.1. When Not Using a Thermal Imaging System. When using a thermal camera instead of the thermal imaging 

system, place mixture when the roadway surface temperature is at or above 70°F unless otherwise approved 
or as shown on the plans. Measure the roadway surface temperature with a hand-held thermal camera or 
infrared thermometer. Place mixtures only when weather conditions and moisture conditions of the roadway 
surface are suitable as determined by the Engineer. The Engineer may restrict the Contractor from paving if 
the air temperature is 60°F and falling. 

 
Produce mixture with a target discharge temperature higher than 300°F and with a compaction aid to 
facilitate compaction when the air temperature is 70°F and falling. 

 
4.7.2. Tack Coat.  

 
4.7.2.1. Application. Clean the surface before placing the tack coat. The Engineer will set the rate between 0.04 and 

0.10 gal. of residual asphalt per square yard of surface area. Apply a uniform tack coat at the specified rate 
unless otherwise directed. Apply the tack coat in a uniform manner to avoid streaks and other irregular 
patterns. Apply adequate overlap of the tack coat in the longitudinal direction during the placement of the 
mat to ensure bond of adjacent PFC mats, unless otherwise directed. Unless otherwise directed, avoid 
tacking the vertical faces of adjacent PFC mats in the longitudinal direction to avoid restricting lateral drainage. 
Apply tack coat to all transverse joints. Allow adequate time for emulsion to break completely before placing 
any material. Do not dilute emulsified asphalts at the terminal, in the field, or at any other location before use. 
 

4.7.2.2. Sampling. The Engineer will obtain at least one sample of the tack coat binder per project in accordance with 
Tex-500-C, Part III, and test it to verify compliance with Item 300, “Asphalts, Oils, and Emulsions.” The 
Engineer will notify the Contractor when the sampling will occur and will witness the collection of the sample 
from the asphalt distributor immediately before use. Label the can with the corresponding lot and sublot 
numbers, producer, producer facility, grade, district, date sampled, and project information including highway 
and CSJ. For emulsions, the Engineer may test as often as necessary to ensure the residual of the emulsion is 
greater than or equal to the specification requirement in Item 300, “Asphalts, Oils, and Emulsions.” 
 

4.7.3. Lay-Down Operations. Use the placement temperature in accordance with Table 8 to establish the minimum 
placement temperature of the mixture delivered to the paving operation. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
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Table 8 

Minimum Mixture Placement Temperature 

High-Temperature Binder Grade1 
Minimum Placement Temperature  

(Before Entering Paving Operation)2,3 

PG 76 280˚F 
A-R Binder 280˚F 

1. The high-temperature binder grade refers to the high-temperature grade of the virgin asphalt binder used to produce 
the mixture.   

2. The mixture temperature must be measured using a hand-held thermal camera or infrared thermometer nearest to the 
point of entry of the paving operation.  

3. Minimum placement temperatures may be reduced 10°F if using a compaction aid. 

 
4.7.3.1. Thermal Profile. Use a hand-held thermal camera or a thermal imaging system to obtain a continuous 

thermal profile in accordance with Tex-244-F. Thermal profiles are not applicable in areas described in 
Section 3079.4.9.3.2., “Miscellaneous Areas.” 

 
4.7.3.1.1. Thermal Segregation. 

 
4.7.3.1.1.1.  Moderate. Any areas that have a temperature differential greater than 25°F, but not exceeding 50°F. 

 
4.7.3.1.1.2.  Severe. Any areas that have a temperature differential greater than 50°F.  

 
4.7.3.1.2.  Thermal Imaging System. Review the output results when a thermal imaging system is used, and provide 

 the report described in Tex-244-F to the Engineer daily. Modify the paving process as necessary to eliminate 
 any recurring (moderate or severe) thermal segregation identified by the thermal imaging system..  

 
The Engineer may suspend subsequent paving operations if the Contractor cannot successfully modify the 
paving process to eliminate recurring severe or moderate thermal segregation.  
 
Provide the Engineer with electronic copies of all daily data files that can be used with the thermal imaging 
system software to generate temperature profile plots daily or as requested by the Engineer. 

 
4.7.3.1.2.1.  Thermal Camera. When using a thermal camera instead of the thermal imaging system, take immediate corrective 

 action to eliminate recurring moderate thermal segregation when a hand-held thermal camera is used. Provide 
 the Engineer with the thermal profile of every sublot within one working day of the completion of each lot. 
 When requested by the Engineer, provide the electronic files generated using the thermal camera. Report the 
 results of each thermal profile in accordance with Section 3079.4.2., “Reporting and Responsibilities.” The 
 Engineer will use a hand-held thermal camera to obtain a thermal profile at least once per project. Suspend 
 operations and take immediate corrective action to eliminate severe thermal segregation unless otherwise 
 directed. Resume operations when the Engineer determines that subsequent production will meet the 
 requirements of this Section. 

 
4.7.3.2.  Windrow Operations. Operate windrow pickup equipment so that when hot-mix is placed in windrows, 

 substantially all the mixture deposited on the roadbed is picked up and loaded into the paver. 

 
4.7.3.3.  Hauling Equipment. Use belly dumps, live bottom, or end dump trucks to haul and transfer mixture; however, 

 with exception of paving miscellaneous areas, end dump trucks are only allowed when used in conjunction 
 with an MTD with remixing capability or when a thermal imaging system is used unless otherwise allowed. 

 
4.7.3.4.  Screed Heaters. Turn off screed heaters to prevent overheating of the mat if the paver stops for more than 

 5 min. The Engineer may evaluate the suspect area in accordance with Section 3079.4.9.3.3., “Recovered 
 Asphalt Dynamic Shear Rheometer (DSR),” if the screed heater remains on for more than 5 min. while the 
 paver is stopped. 

 
4.8.  Compaction. Roll the freshly placed PFC with as many steel-wheeled rollers as necessary, operated in 

 static mode, to seat the mixture without excessive breakage of the aggregate and to provide a smooth 
 surface and uniform texture. Do not use pneumatic rollers. Moisten the roller drums thoroughly with a soap 
 and water solution to prevent adhesion. Use only water or an approved release agent on rollers, tamps, and 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
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 other compaction equipment unless otherwise directed. 

 

Use Tex-246-F to test and verify that the compacted mixture has adequate permeability. Measure the water flow 
once per sublot at locations directed by the Engineer. The water flow rate must be less than 20 sec. Investigate the 
cause of the water flow rate test failures and take corrective actions during production and placement to ensure 
the water flow rate is less than 20 sec. Suspend production if two consecutive water flow rate tests fail unless 
otherwise approved. Resume production after the Engineer approves changes to production or placement 
methods.  
 
Complete all compaction operations before the pavement temperature drops below 180°F unless otherwise 
allowed. The Engineer may allow compaction with a light finish roller operated in static mode for pavement 
temperatures below 180°F. 

 
Allow the compacted pavement to cool to 160°F or lower before opening to traffic unless otherwise directed. 
Sprinkle the finished mat with water or limewater, when directed, to expedite opening the roadway to traffic. 

 
4.9.  Acceptance Plan. Sample and test the hot-mix on a lot and sublot basis. 

 
4.9.3.  Referee Testing. The Materials and Tests Division is the referee laboratory. The Contractor may request 

 referee testing if the differences between Contractor and Engineer test results exceed the operational 
 tolerances in accordance with Table 6 and the differences cannot be resolved. The Contractor may also 
 request referee testing if the Engineer’s test results require suspension of production and the Contractor’s 
 test results are within specification limits. Make the request within five working days after receiving test 
 results and cores from the Engineer. Referee tests will be performed only on the sublot in question and only 
 for the particular tests in question. Allow 10 working days from the time the referee laboratory receives the 
 samples for test results to be reported. The Department may require the Contractor to reimburse the 
 Department for referee tests if more than three referee tests per project are required and the Engineer’s test 
 results are closer to the referee test results than the Contractor’s test results. 

 
4.9.4.  Production Acceptance. 

 
4.9.4.1.  Production Lot. A production lot consists of four equal sublots. The default quantity for Lot 1 is 1,000 ton; 

 however, when requested by the Contractor, the Engineer may increase the quantity for Lot 1 to no more than 
 2,000 ton. The Engineer will select subsequent lot sizes based on the anticipated daily production such that 
 approximately three to four sublots are produced each day. The lot size will be between 1,000 ton and 

4,000 ton. The Engineer may change the lot size before the Contractor begins any lot. 
 

4.9.4.1.1.  Incomplete Production Lots. If a lot is begun but cannot be completed, such as on the last day of production 
 or in other circumstances deemed appropriate, the Engineer may close the lot. Close all lots within five 
 working days unless otherwise allowed. 

 
4.9.4.2.  Production Sampling. 

 
4.9.4.2.1.  Mixture Sampling. Obtain hot-mix samples from trucks at the plant in accordance with Tex-222-F. The 

 sampler will split each sample into three equal portions in accordance with Tex-200-F and label these portions 
 as “Contractor,” “Engineer,” and “Referee.” The Engineer will perform or witness the sample splitting and take 
 immediate possession of the samples labeled “Engineer” and “Referee.” The Engineer will maintain the 
 custody of the samples labeled “Engineer” and “Referee” until the Department’s testing is completed. 

 
4.9.4.2.1.1.  Random Sample. At the beginning of the project, the Engineer will select random numbers for all production 

 sublots. Determine sample locations in accordance with Tex-225-F. Take one sample for each sublot at the 
 randomly selected location. The Engineer will perform or witness the sampling of production sublots. 

 
4.9.4.2.1.2.  Blind Sample. For one sublot per lot, the Engineer will obtain and test a “blind” sample instead of the random 

 sample collected by the Contractor. Test either the “blind” or the random sample; however, referee testing (if 
 applicable) will be based on a comparison of results from the “blind” sample. The location of the Engineer’s 
 “blind” sample will not be disclosed to the Contractor. The Engineer’s “blind” sample may be randomly 
 selected in accordance with Tex-225-F for any sublot or selected at the discretion of the Engineer. The 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
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 Engineer will use the Contractor’s split sample for sublots not sampled by the Engineer. 

 
4.9.4.2.2.  Informational Shear Bond Strength Testing. Select one random sublot from Lot 2 or higher for shear bond 

 strength testing. Obtain full depth cores in accordance with Tex-249-F. Label the cores with the Control 
 Section Job (CSJ), producer of the tack coat, mix type, shot rate, lot, and sublot number and provide to the 
 Engineer. The Engineer will ship the cores to the Materials and Tests Division or district laboratory for shear 
 bond strength testing. Results from these tests will not be used for specification compliance. 

 
4.9.4.2.3.  Informational Hamburg and Overlay Testing. Select one random sublot from Lot 2 or higher for Hamburg 

 and Overlay testing during the first week of production. Obtain and provide the Engineer with approximately 
 90 lb. of mixture, sampled in accordance with Tex-222-F, in sealed containers, boxes, or bags labeled with 
 the Control-Section-Job (CSJ), mixture type, lot, and sublot number. The Engineer will ship the mixture to the 
 Materials and Tests Division for Hamburg and Overlay testing. Results from these tests will not be used for 
 specification compliance. 

 
4.9.4.2.4.  Asphalt Binder Sampling. Obtain a 1 qt. (1 gal. for A-R binder) sample of the asphalt binder witness by the 

 Engineer for each lot of mixture produced. The Contractor will notify the Engineer when the sampling will occur. 
 Obtain the sample at approximately the same time the mixture random sample is obtained. Sample from a 
 port located immediately upstream from the mixing drum or pug mill and upstream from the introduction of any 
 additives in accordance with Tex-500-C, Part II. Label the can with the corresponding lot and sublot numbers, 
 producer, producer facility, grade, district, date sampled, and project information including highway and CSJ. 
 The Engineer will retain these samples for one year. The Engineer may also obtain independent samples. If 
 obtaining an independent asphalt binder sample and upon request of the Contractor, the Engineer will split a 
 sample of the asphalt binder with the Contractor 

 
At least once per project, the Engineer will collect split samples of each binder grade and source used. 
The Engineer will submit one split sample to the Materials and Tests Division to verify compliance with 
Item 300, “Asphalts, Oils, and Emulsions” and will retain the other split sample for one year. 
 

4.9.4.3.  Production Testing. The Contractor and Engineer must perform production tests in accordance with Table 9. 
 The Contractor has the option to verify the Engineer’s test results on split samples provided by the Engineer. 
 Determine compliance with operational tolerances in accordance with Table 6 for all sublots. 

 
At any time during production, the Engineer may require the Contractor to verify the following based on 
quantities used: 

▪ lime content (within ±0.1% of JMF), when PG binder is specified; 

▪ fiber content (within ±0.03% of JMF), when PG binder is specified; and 

▪ CRM content (within ±1.5% of JMF), when A-R binder is specified. 

 
Maintain the in-line measuring device when A-R binder is specified to verify the A-R binder viscosity between 
2,500 and 4,000 centipoise at 350°F unless otherwise approved. Record A-R binder viscosity at least once 
per hour and provide the Engineer with a daily summary unless otherwise directed. 

 
If the aggregate mineralogy is such that Tex-236-F, Part I does not yield reliable results, the Engineer may 
allow alternate methods for determining the asphalt content and aggregate gradation. The Engineer will 
require the Contractor to provide evidence that results from Tex-236-F, Part I are not reliable before permitting 
an alternate method unless otherwise allowed. Use the applicable test procedure as directed if an alternate 
test method is allowed. 

 
 

 

 

 

 

 

 

 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit249.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
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Table 9 

Production and Placement Testing Frequency 

Description Test Method 
Minimum Contractor 
Testing Frequency 

Minimum Engineer Testing 
Frequency 

Individual % retained for 
sieve sized larger than 
#200 Tex-200-F 1 per sublot 1 per 12 sublots 

% passing the #200 
sieve 

Laboratory-molded 
density, % 

Tex-207-F, Part VIII 1 per sublot 1 per lot 

Asphalt binder content1, 
% Tex-236-F, Part I2 1 per sublot 1 per lot 

Drain-down, % Tex-235-F 1 per sublot 1 per 12 sublots 

Boil test3 Tex-530-C 1 per project 1 per project 

Moisture content Tex-212-F, Part II When directed 1 per project 

Cantabro loss, % Tex-245-F 

1 per project 

(sample only) 

 

1 per project 

Overlay test Tex-248-F 

1 per project 

(sample only) 

 

1 per project4,9 

Hamburg Wheel test Tex-242-F 

1 per project 

(sample only) 

 

1 per project4,9 

Water flow test Tex-246-F 1 per sublot 1 per project 

Asphalt binder sampling Tex-500-C, Part II 
1 per lot 

(sample only)5 
1 per project 

Tack coat sampling and 
testing 

Tex-500-C, Part III N/A 1 per project 

Thermal profile Tex-244-F 1 per sublot,6,7,8 1 per project7 

1. May be obtained from t mass flow meter readouts as determined by the Engineer. 

2. Ensure the binder content determination excludes fibers. 

3. When shown on the plans.  

4. Testing performed by the Materials and Tests Division on sample obtained from Lot 2 or higher. 

5. Obtain samples witness by the Engineer. The Engineer will retain these samples for one year. 

6. To be performed in the presence of the Engineer when using the thermal camera, unless otherwise approved. 

7. Not required when a thermal imaging system is used. 

8. When using the thermal imaging system, the test report must include the temperature measurements taken in 

accordance with Tex-244-F.  

9. Testing performed by the Materials and Tests Division for informational purposes only. 

 
4.9.4.4.  Operational Tolerances. Control the production process within the operational tolerances in accordance with 

 Table 6. Suspend production and placement operations when production or placement test results exceed 
 the tolerances in accordance with Table 6 unless otherwise allowed. When production is suspended, the 
 Engineer will allow production to resume when test results or other information indicates the next mixture 
 produced will be within the operational tolerances. 

 
4.9.4.5.  Individual Loads of Hot-Mix. The Engineer can reject individual truckloads of hot-mix. When a load of 

 hot-mix is rejected for reasons other than temperature, contamination, or excessive uncoated particles, the 
 Contractor may request that the rejected load be tested. Make this request within 4 hr. of rejection. The 
 Engineer will sample and test the mixture. If test results are within the operational tolerances in accordance 
 with Table 6, payment will be made for the load. If test results are not within operational tolerances, no 
 payment will be made for the load. 

 
4.9.5.  Placement Acceptance. 

 
4.9.5.1.  Placement Lot. A placement lot consists of four placement sublots. A placement sublot consists of the area 

 placed during a production sublot. 

 
4.9.5.2.  Miscellaneous Areas. Miscellaneous areas include areas that typically involve significant handwork or 

 discontinuous paving operations such as driveways, mailbox turnouts, crossovers, gores, spot level-up 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit245.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit248.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
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 areas, and other similar areas. The specified layer thickness is based on the rate of 90 lb. per square yard 
 for each inch of pavement unless another rate is shown on the plans. Miscellaneous areas are not subject to 
 thermal profiles testing. 

 
4.9.5.3.  Recovered Asphalt Dynamic Shear Rheometer (DSR). The Engineer may take production samples or 

 cores from suspect areas of the project to determine recovered asphalt properties. Asphalt binders with an 
 aging ratio greater than 3.5 do not meet the requirements for recovered asphalt properties and may be 
 deemed defective when tested and evaluated by the Materials and Tests Division. The aging ratio is the DSR 
 value of the extracted binder divided by the DSR value of the original unaged binder. Obtain DSR values in 
 accordance with AASHTO T 315 at the specified high temperature performance grade of the asphalt. The 
 Engineer may require removal and replacement of the defective material at the Contractor’s expense. The 
 asphalt binder will be recovered for testing from production samples or cores in accordance with Tex-211-F. 

 

4.9.5.4.  Irregularities. Identify and correct irregularities, including segregation, rutting, raveling, flushing, fat spots, 
 mat slippage, irregular color, irregular texture, roller marks, tears, gouges, streaks, uncoated aggregate 
 particles, or broken aggregate particles. The Engineer may also identify irregularities, and in such cases, the 
 Engineer will promptly notify the Contractor. If the Engineer determines that the irregularity will adversely 
 affect pavement performance, the Engineer may require the Contractor to remove and replace (at the 
 Contractor’s expense) areas of the pavement that contain irregularities. The Engineer may also require the 
 Contractor to remove and replace (at the Contractor’s expense) areas where the mixture does not bond to 
 the existing pavement.  

 

If irregularities are detected, the Engineer may require the Contractor to immediately suspend operations or 
may allow the Contractor to continue operations for no more than one day while the Contractor is taking 
appropriate corrective action. 

 
4.9.6. Exempt Production. When the anticipated daily production is less than 100 ton, all QC and QA 

sampling and testing are waived. The Engineer may deem the mixture as exempt production for the 
following conditions: 

■ anticipated daily production is more than 100 ton but less than 250 ton; 

■ total production for the project is less than 2,500 ton; 

■ when mutually agreed between the Engineer and the Contractor; or 

■ when shown on the plans. 

 
For exempt production, the Contractor is relieved of all production and placement sampling and testing 
requirements. All other specification requirements apply, and the Engineer will perform acceptance tests for 
production and placement in accordance with Table 9. 

For exempt production: 

■ produce, haul, place, and compact the mixture as directed by the Engineer; and 

■ control mixture production to yield a laboratory-molded density that is within ±1.0% of the target density 

as tested by the Engineer. 

 
4.9.7. Ride Quality. Measure ride quality in accordance with Item 585, “Ride Quality for Pavement Surfaces,” 

unless otherwise shown on the plans. 

 
 

5. MEASUREMENT 
 

5.1. PFC Hot-Mix Asphalt. Permeable friction course (PFC) hot-mix will be measured by the ton of composite 
mixture which includes asphalt, aggregate, and additives. Measure the weight on scales in accordance 
with Item 520, “Weighing and Measuring Equipment. 
 

5.2. Tack Coat. Tack coat will be measured at the applied temperature by strapping the tank before and after 
road application and determining the net volume in gallons from the calibrated distributor. The Engineer will 
witness all strapping operations for volume determination. All tack, including emulsions, will be measured 
by the gallon applied. 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit211.pdf
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The Engineer may allow the use of a metering device to determine asphalt volume used and application 
rate if the device is accurate to within 1.5% of the strapped volume. 

 
 

6. PAYMENT 
 

The work performed and materials furnished in accordance with this Item and measured as provided under 
Section 3079.5.1., “PFC Hot-Mix Asphalt,” will be paid for at the unit bid price for “Permeable friction course 
Hot Mix Asphalt” of the mixture type, SAC, and binder specified. These prices are full compensation for 
surface preparation, materials, placement, equipment, labor, tools, and incidentals. 

 
The work performed and materials furnished in accordance with this Item and measured as provided under 
Section 3079.5.2., “Tack Coat,” will be paid for at the unit bid price for “Tack Coat” of the tack coat provided. 
These prices are full compensation for materials, placement, equipment, labor, tools, and incidentals. 
 
Trial batches will not be paid for unless they are included in pavement work approved by the Department. 

 
Payment adjustment for ride quality will be determined in accordance with Item 585, “Ride Quality for 
Pavement Surfaces.” 
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Special Specification 3081 
Thin Overlay Mixtures 

 
 

1. DESCRIPTION 
 

Construct a thin surface course composed of a compacted mixture of aggregate and asphalt binder mixed 
hot in a mixing plant. Produce a thin overlay mixture (TOM) with a minimum lift thickness of 1/2 in. for a 
Type F mixture and 3/4 in. for a Type C mixture. 

 
 

2. MATERIALS 
 

Furnish uncontaminated materials of uniform quality that meet the requirements of the plans and 
specifications. 

Notify the Engineer of all material sources and before changing any material source or formulation. The 
Engineer will verify that the specification requirements are met when the Contractor makes a source or 
formulation change, and may require a new laboratory mixture design, trial batch, or both. The Engineer may 
sample and test project materials at any time during the project to verify specification compliance in 
accordance with Item 6, “Control of Materials.” 

2.1 . Aggregate. Furnish aggregates from sources that conform to the requirements in accordance with Table 1 
and as specified in this Section. Aggregate requirements in this Section, including those shown in Table 1, 
may be modified or eliminated when shown on the plans. Additional aggregate requirements may be 
specified when shown on the plans. Provide aggregate stockpiles that meet the definitions in this Section for 
coarse, intermediate, or fine aggregate. Do not use reclaimed asphalt pavement (RAP) or recycled asphalt 
shingles (RAS). Supply aggregates that meet the definitions in accordance with Tex-100-E for crushed gravel 
or crushed stone. The Engineer will designate the plant or the quarry as the sampling location. Provide 
samples from materials produced for the project. The Engineer will establish the Surface Aggregate 
Classification (SAC) and perform Los Angeles abrasion, magnesium sulfate soundness, and Micro-Deval 
tests. Perform all other aggregate quality tests in accordance with Table 1. Document all test results on the 
mixture design report. The Engineer may perform tests on independent or split samples to verify Contractor 
test results. Stockpile aggregates for each source and type separately. Determine aggregate gradations for 
mixture design and production testing based on the washed sieve analysis in accordance with Tex-200-F, 
Part II. 

2.1 .1. Coarse Aggregate. Coarse aggregate stockpiles must have no more than 20% material passing the No. 8 
sieve. Aggregates from sources listed in the Department’s Bituminous Rated Source Quality Catalog 
(BRSQC) are preapproved for use. Use only the rated values for hot-mix listed in the BRSQC. Rated values 
for surface treatment (ST) do not apply to coarse aggregate sources used in hot-mix asphalt. 

 
For sources not listed on the Department’s BRSQC: 
 build an individual stockpile for each material; 
 request the Department test the stockpile for specification compliance;  
 approved only when tested by the Engineer; 
 once approved, do not add material to the stockpile unless otherwise approved; and 
 allow 30 calendar days for the Engineer to sample, test, and report results. 

2.1.1.1. Blending Class A and Class B Aggregates. Class B aggregate meeting all other requirements in blending 
 Class A and B aggregates to meet a Class A requirement, ensure that at least 50% by weight, or volume if 
 required, of all aggregates used in the mixture design retained on the No. 8 sieve comes from the Class A 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi100.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
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 aggregate source, unless otherwise shown on the plans. Blend by volume if the bulk specific gravities of the 
 Class A and B aggregates differ by more than 0.300. Class B aggregate may be disallowed when shown on the 
 plans. 

The Engineer may perform tests at any time during production, when the Contractor blends Class A and B 
aggregates to meet a Class A requirement, to ensure that at least 50% by weight, or volume if required, of the 
material retained on the No. 8 sieve comes from the Class A aggregate source. The Engineer will use the 
Department’s mix design template, when electing to verify conformance, to calculate the percent of Class A 
aggregate retained on the No. 8 sieve by inputting the bin percentages shown from readouts in the control 
room at the time of production and stockpile gradations measured at the time of production. The Engineer 
may determine the gradations based on either washed or dry sieve analysis from samples obtained from 
individual aggregate cold feed bins or aggregate stockpiles. The Engineer may perform spot checks using the 
gradations supplied by the Contractor on the mixture design report as an input for the template; however, a 
failing spot check will require confirmation with a stockpile gradation determined by the Engineer. 

2.1.1.2 . Micro-Deval Abrasion. The Engineer will perform a minimum of one Micro-Deval abrasion test in accordance 
 with Tex-461-A for each coarse aggregate source used in the mixture design that has a Rated Source 
 Soundness Magnesium (RSSM) loss value greater than 15 as listed in the BRSQC, unless otherwise 
 directed. The Engineer will perform testing before the start of production and may perform additional testing  at 
 any time during production. The Engineer may obtain the coarse aggregate samples from each coarse 
 aggregate source or may require the Contractor to obtain the samples. The Engineer may waive all Micro-
 Deval testing based on a satisfactory test history of the same aggregate source. 

The Engineer will estimate the magnesium sulfate soundness loss for each coarse aggregate source, when 
tested, using the following formula: 

Mgest. = (RSSM)(MDact./RSMD) 
 

where: 
Mgest = magnesium sulfate soundness loss 
RSSM = Rated Source Soundness Magnesium 
MDact = actual Micro-Deval percent loss 
RSMD = Rated Source Micro-Deval 

When the estimated magnesium sulfate soundness loss is greater than the maximum magnesium sulfate 
soundness loss specified, the coarse aggregate source will not be allowed for use unless otherwise 
approved. The Engineer will consult the Soils and Aggregates Section of the Materials and Tests Division, and 
additional testing may be required before granting approval. 

2.1 .2. Intermediate Aggregate. Aggregates not meeting the definition of coarse or fine aggregate will be defined as 
intermediate aggregate. Supply intermediate aggregates, when used that are free from organic impurities. The 
Engineer may test the intermediate aggregate in accordance with Tex-408-A to verify the material is free from 
organic impurities. Supply intermediate aggregate from coarse aggregate sources, when used that meet the 
requirements in accordance with Table 1 unless otherwise approved. 

If 10% or more of the stockpile is retained on the No. 4 sieve, verify that it meets the requirements in 
accordance with Table 1 for crushed face count (Tex-460-A) and flat and elongated particles (Tex-280-F). 

2.1 .3. Fine Aggregate. Fine aggregates consist of manufactured sands and screenings. Natural sands are not 
allowed in any mixture. Fine aggregate stockpiles must meet the fine aggregate properties in accordance with 
Table 1 and the gradation requirements in accordance with Table 2. Supply fine aggregates that are free 
from organic impurities. The Engineer may test the fine aggregate in accordance with Tex-408-A to verify 
the material is free from organic impurities. Use fine aggregate from coarse aggregate sources that meet 
the requirements in accordance with Table 1 unless otherwise approved. 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn408.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn408.pdf
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If 10% or more of the stockpile is retained on the No. 4 sieve, verify that it meets the requirements in accordance 
with Table 1 for crushed face count (Tex-460-A) and flat and elongated particles (Tex-280-F). 
 

Table 1 
Aggregate Quality Requirements 

Property Test Method Requirement 
Coarse Aggregate 

SAC Tex-499-A 
 

A1 
Deleterious material, %, Max Tex-217-F, Part I 1.5 
Decantation, %, Max Tex-217-F, Part II 1.5 
Micro-Deval abrasion, % Tex-461-A Note r 
Los Angeles abrasion, %, Max Tex-410-A 30 
Magnesium sulfate soundness, 5 cycles, %, Max Tex-411-A 20 
Crushed face count,3 %, Min Tex-460-A, Part I 95 
Flat and elongated particles @ 5:1, %, Max Tex-280-F 10 

Fine Aggregate 
Linear shrinkage, %, Max Tex-107-E 

 
3 

Sand equivalent, %, Min Tex-203-F 45 
1. Surface Aggregate Classification of “A” is required unless otherwise shown on the plans. 
2. Used to estimate the magnesium sulfate soundness loss in accordance with 

Section 3081.2.1.1.2., “Micro-Deval Abrasion.” 
3. Only applies to crushed gravel. 

 
Table 2 

Gradation Requirements for Fine Aggregate 
Sieve Size % Passing by Weight or Volume 

3/8″ 100 
#8 70–100 

#200 0–30 
 

2.2 . Mineral Filler. Mineral filler consists of finely divided mineral matter such as agricultural lime, crusher fines, or 
hydrated lime. Mineral filler is allowed unless otherwise shown on the plans. Fly ash is not permitted unless 
otherwise shown on the plans. Use no more than 2% hydrated lime unless otherwise shown on the plans. Test 
all mineral fillers except hydrated lime and fly ash in accordance with Tex-107-E to ensure specification 
compliance. The plans may require or disallow specific mineral fillers. Provide mineral filler, when used, that: 
 is sufficiently dry, free-flowing, and free from clumps and foreign matter as determined by the Engineer; 
 does not exceed 3% linear shrinkage when tested in accordance with Tex-107-E; and 
 meets the gradation requirements in Table 3, unless otherwise shown on the plans. 

Table 3 
Gradation Requirements for Mineral Filler 

Sieve Size % Passing by Weight or Volume 
#8 100 

#200 55–100 
 

2.3 . Baghouse Fines. Fines collected by the baghouse or other dust-collecting equipment may be reintroduced 
into the mixing drum. 

2.4 . Asphalt Binder. Furnish performance-graded (PG) asphalt binder with a high temperature grade of PG 76 
unless otherwise shown in the plans and a low temperature grade as shown on the plans, in accordance with 
Section 300.2.10., “Performance-Graded Binders.” 

2.5 . Tack Coat. Furnish CSS-1H, SS-1H, EBL, or a PG binder with a minimum high-temperature grade of PG 58 
for tack coat binder in accordance with Item 300, “Asphalts, Oils, and Emulsions.” Specialized tack coat 
materials listed on the Department’s Tracking Resistant Asphalt Interlayer (TRAIL) MPL may be allowed or 
required when shown on the plans. Do not dilute emulsified asphalts at the terminal, in the field, or at any 
other location before use. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn499.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn411.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi107.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit203.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi107.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi107.pdf
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2.6 . Additives. Provide the Engineer with documentation such as the bill of lading showing the quantity of 
additives used in the project unless otherwise directed. 

2.6 .1. Lime and Liquid Antistripping Agent. When lime or a liquid antistripping agent is used, add in accordance 
with Item 301, “Asphalt Antistripping Agents.” Use no more than 1% hydrated lime when using crushed 
gravel. Do not add lime directly into the mixing drum of any plant where lime is removed through the exhaust 
stream unless the plant has a baghouse or dust collection system that reintroduces the lime into the drum. 

2.6 .2. Compaction Aid. Compaction Aid is defined as a department-approved chemical warm mix additive 
denoted as “chemical additive” on the Department’s materials producer list (MPL) that is used to facilitate 
mixing and compaction of HMA. 

Compaction Aid is allowed for use on all projects. Compaction aid is required when shown on the plans 
or as required in Section 3081.4.7.1., “Weather Conditions.”  

Warm mix foaming processes, denoted as “foaming process” on the Department-approved MPL, may be 
used to facilitate mixing and compaction of HMA; however warm mix foaming processes are not defined as 
a Compaction Aid. 

2.7. Recycled Materials. Recycled materials are not allowed for use. 
 

 

3. EQUIPMENT 
 

Provide required or necessary equipment in accordance with Item 320, “Equipment for Asphalt Concrete 
Pavement.” 

 
 

4. CONSTRUCTION 

Produce, haul, place, and compact the specified paving mixture. In addition to tests required by the 
specification, Contractors may perform other QC tests as deemed necessary. At any time during the project, 
the Engineer may perform production and placement tests as deemed necessary in accordance with Item 5, 
“Control of the Work.” Schedule and participate in a mandatory pre-paving meeting with the Engineer on or 
before the first day of paving unless otherwise shown on the plans. 

4.1 . Certification. Personnel certified by the Department-approved hot-mix asphalt certification program must 
conduct all mixture designs, sampling, and testing in accordance with Table 4. Supply the Engineer with a list 
of certified personnel and copies of their current certificates before beginning production and when personnel 
changes are made. Provide a mixture design developed and signed by a Level 2 certified specialist. Provide 
Level 1A certified specialists at the plant during production operations. Provide Level 1B certified specialists to 
conduct placement tests. Provide AGG101 certified specialists for aggregate testing. 



  3081 

 5 – 21 01-22 
  Statewide 

 

Table 4 
Test Methods, Test Responsibility, and Minimum Certification Levels 

Test Description Test Method Contractor Engineer Level1 

1. Aggregate Testing 
Sampling Tex-221-F   1A/AGG101 
Dry sieve Tex-200-F, Part I   1A/AGG101 
Washed sieve Tex-200-F, Part II   1A/AGG101 
Deleterious material Tex-217-F, Part I   AGG101 
Decantation Tex-217-F, Part II   AGG101 
Los Angeles abrasion Tex-410-A   Department 
Magnesium sulfate soundness Tex-411-A   Department 
Micro-Deval abrasion Tex-461-A   AGG101 
Crushed face count Tex-460-A   AGG101 
Flat and elongated particles Tex-280-F   AGG101 
Sand equivalent Tex-203-F   AGG101 
Organic impurities Tex-408-A   AGG101 
Methylene blue test Tex-252-F   Department 

2. Asphalt Binder & Tack Coat Sampling 
Asphalt binder sampling Tex-500-C, Part II   1A/1B 
Tack coat sampling Tex-500-C, Part III   1A/1B 

3. Mix Design & Verification 
Design and JMF changes Tex-204-F   2 
Mixing Tex-205-F   2 
Molding (TGC) Tex-206-F   1A 
Molding (SGC) Tex-241-F   1A 
Laboratory-molded density Tex-207-F, Parts I & VI   1A 
Rice gravity Tex-227-F, Part II   1A 
Drain-down Tex-235-F   1A 
Ignition oven correction factors2 Tex-236-F, Part II   2 
Indirect tensile strength Tex-226-F   1A 
Overlay test Tex-248-F   Department 
Hamburg Wheel test Tex-242-F   1A 
Boil test4 Tex-530-C   1A 

4. Production Testing 
Selecting production random numbers Tex-225-F, Part I   1A 
Mixture sampling Tex-222-F   1A/1B 
Molding (TGC) Tex-206-F   1A 
Molding (SGC) Tex-241-F   1A 
Laboratory-molded density Tex-207-F, Parts I & VI   1A 
Rice gravity Tex-227-F, Part II   1A 
Gradation & asphalt binder content2 Tex-236-F, Part I   1A 
Drain-down Tex-235-F   1A 
Control charts Tex-233-F   1A 
Moisture content Tex-212-F, Part II   1A/AGG101 
Hamburg Wheel test Tex-242-F   1A 
Overlay test Tex-248-F   Department 
Micro-Deval abrasion Tex-461-A   AGG101 
Boil test4 Tex-530-C   1A 
Abson recovery Tex-211-F   Department 

5. Placement Testing 
Establish rolling pattern Tex-207-F, Part IV   1B 
In-place density (nuclear method) Tex-207-F, Part III   1B 
Control charts Tex-233-F   1A 
Ride quality measurement Tex-1001-S   Note 3 
Thermal profile Tex-244-F   1B 
Water flow test Tex-246-F   1B 
1. Level 1A, 1B, AGG101, and 2 are certification levels provided by the Hot Mix Asphalt Center certification program. 
2. Refer to Section 3081.4.9.2.3., “Production Testing,” for exceptions to using an ignition oven. 
3. Profiler and operator are required to be certified at the Texas A&M Transportation Institute facility when Surface Test Type B is 

specified. 
4. When shown on the plans. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit221.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn411.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit203.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn408.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn408.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit205.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit206.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit226.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit248.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit206.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit248.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit211.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/1000-S_series/pdfs/spe1001.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
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4.2 . Reporting and Responsibilities. Use Department-provided templates to record and calculate all test data, 
including mixture design, production and placement QC/QA, control charts, and thermal profiles. Obtain the 
current version of the templates at https://www.txdot.gov/inside-txdot/forms-publications/consultants-
contractors/forms/site-manager.html or from the Engineer. The Engineer and the Contractor will provide any 
available test results to the other party when requested. The maximum allowable time for the Contractor and 
Engineer to exchange test data is as given in Table 5 unless otherwise approved. The Engineer and the 
Contractor will immediately report to the other party any test result that requires suspension of production or 
placement or that fails to meet the specification requirements. Record and electronically submit all test 
results and pertinent information on Department-provided templates. 

Subsequent sublots placed after test results are available to the Contractor, which require suspension of 
operations, may be considered unauthorized work. Unauthorized work will be accepted or rejected at the 
discretion of the Engineer in accordance with Section 5.3., “Conformity with Plans, Specifications, and Special 
Provisions.” 

Table 5 
Reporting Schedule 

Description Reported By Reported To To Be Reported Within 
Production Quality Control 

Gradation1 
 

Contractor 

 

Engineer 
 

 
1 working day of completion of 

the sublot 

Asphalt binder content1 
Laboratory-molded density2 
Moisture content3 
 Boil test5 

Production Quality Assurance 
Gradation3  

 
 

Engineer 

 
 
 

Contractor 

 
 

1 working day of completion of 
the sublot 

Asphalt binder content3 
Laboratory-molded density1 
Hamburg Wheel test4 
Overlay test4 
Boil test5 
Binder tests4 

Placement Quality Control 
Thermal profile1 

Contractor Engineer 1 working day of completion of 
the lot Water flow1 

Placement Quality Assurance 
Thermal profile3  

Engineer 
 

Contractor 1 working day of completion of 
the lot Aging ratio4 

Water flow 
1. These tests are required on every sublot. 
2. Optional test. When performed on split samples, report the results as soon as they become available. 
3. To be performed at the frequency specified and in accordance with Table 13 or as shown on the plans. 
4. To be reported as soon as the results become available. 
5. When shown on the plans. 

Use the procedures described in Tex-233-F to plot the results of all quality control (QC) and quality 
assurance (QA) testing. Update the control charts as soon as test results for each sublot become available. 
Make the control charts readily accessible at the field laboratory. The Engineer may suspend production for 
failure to update control charts. 

4.3 . Quality Control Plan (QCP). Develop and follow the QCP in detail. Obtain approval for changes to the QCP 
made during the project. The Engineer may suspend operations if the Contractor fails to comply with the 
QCP. 

Submit a written QCP before the mandatory pre-paving meeting. Receive approval of the QCP before pre-
paving meeting. Include the following items in the QCP: 

 

https://www.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site-manager.html
https://www.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site-manager.html
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
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4.3 .1. Project Personnel. For project personnel, include: 
 a list of individuals responsible for QC with authority to take corrective action; 
 current contact information for each individual listed; and 
 current copies of certification documents for individuals performing specified QC functions. 
 

4.3 .2. Material Delivery and Storage. For material delivery and storage, include: 
 the sequence of material processing, delivery, and minimum quantities to assure continuous plant 

operations; 
 aggregate stockpiling procedures to avoid contamination and segregation; 
 frequency, type, and timing of aggregate stockpile testing to assure conformance of material 

requirements before mixture production; and 
 procedure for monitoring the quality and variability of asphalt binder. 

 
4.3 .3. Production. For production, include: 

 loader operation procedures to avoid contamination in cold bins; 
 procedures for calibrating and controlling cold feeds; 
 procedures to eliminate debris or oversized material; 
 procedures for adding and verifying rates of each applicable mixture component (e.g., aggregate, 

asphalt binder, lime, liquid antistrip, compaction aid, foaming process); 
 procedures for reporting job control test results; and 
 procedures to avoid segregation and drain-down in the silo. 

 
4.3 .4. Loading and Transporting. For loading and transporting, include: 

 type and application method for release agents; and 
 truck loading procedures to avoid segregation. 

 
4.3 .5. Placement and Compaction. For placement and compaction, include: 

 proposed agenda for mandatory pre-paving meeting, including date and location; 
 proposed paving plan (e.g., production rate, paving widths, joint offsets, and lift thicknesses); 
 type and application method for release agents in the paver and on rollers, shovels, lutes, and other 

utensils; 
 procedures for the transfer of mixture into the paver, while avoiding physical and thermal segregation 

and preventing material spillage; 
 process to balance production, delivery, paving, and compaction to achieve continuous placement 

operations and good ride quality; 
 paver operations (e.g., speed, operation of wings, height of mixture in auger chamber) to avoid 

physical and thermal segregation and other surface irregularities; and 
 procedures to construct quality longitudinal and transverse joints. 

4.4 . Mixture Design. 

4.4 .1. Design Requirements. The Contractor may design the mixture using a Texas Gyratory Compactor (TGC) or 
a Superpave Gyratory Compactor (SGC) unless otherwise shown on the plans. Use the typical weight design 
example given in Tex-204-F, Part I, when using a TGC. Use the Superpave mixture design procedure 
provided in Tex-204-F, Part IV, when using a SGC. Design the mixture to meet the requirements in 
accordance with Tables 1, 2, 3, 6, and 7. 

4.4 .1.1 . Target Laboratory-Molded Density When the TGC Is Used. Design the mixture at a 97.5% target 
laboratory-molded density or in accordance with Table 7. 

 
 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
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4.4 .1.2 . Design Number of Gyrations (Ndesign) When the SGC Is Used. Design the mixture at 50 gyrations 
(Ndesign). Use a target laboratory-molded density of 96.0% to design the mixture; however, adjustments can 
be made to the Ndesign value as noted in Table 7. The Ndesign level may be reduced to no less than 35 
gyrations at the Contractor’s discretion. 

Use an approved laboratory from the Department’s MPL to perform the Hamburg Wheel test, and the 
Department will perform the Overlay test and provide results with the mixture design, or provide the laboratory 
mixture and request that the Department perform the Hamburg Wheel test and Overlay test. The Engineer 
will be allowed 10 working days to provide the Contractor with Hamburg Wheel test and Overlay test results 
on the laboratory mixture design. 

The Engineer will provide the mixture design when shown on the plans. The Contractor may submit a new 
mixture design at any time during the project. The Engineer will verify and approve all mixture designs 
(JMF1) before the Contractor can begin production. 

Provide the Engineer with a mixture design report using the Department-provided template. Include the 
following items in the report: 
 the combined aggregate gradation, source, specific gravity, and percent of each material used; 
 the target laboratory-molded density (or Ndesign level when using the SGC); 
 results of all applicable tests; 
 the mixing and molding temperatures; 
 the signature of the Level 2 person or persons that performed the design; 
 the date the mixture design was performed; and 
 a unique identification number for the mixture design. 

 
Table 6 

Master Gradation Limits (% Passing by Weight or Volume) and Volumetric Requirements 
Sieve Size Coarse (TOM-C) Fine (TOM-F) 

1/2″ 100.01 100.01 
3/8″ 95.0–100.0 98.0–100.0 
#4 40.0–60.0 70.0–95.0 
#8 17.0–27.0 40.0–65.0 

#16 5.0–27.0 20.0–45.0 
#30 5.0–27.0 10.0–35.0 
#50 5.0–27.0 10.0–20.0 
#200 5.0–9.0 2.0–12.0 

Asphalt Binder Content,2 % Min 
- 6.0 6.5 

Design VMA,3 % Min 
- 16.0 16.5 

Production (Plant-Produced) VMA,3 % Min 
- 15.5 16.0 

1. Defined as maximum sieve size. No tolerance allowed. 
2. Unless otherwise shown on the plans or approved by the Engineer. 
3. Voids in Mineral Aggregates (VMA). 

 

Table 7 
Mixture Design Properties 

Mixture Property Test Method Requirement 
Target laboratory-molded density, % (TGC) Tex-207- F 97.51 
Design gyrations (Ndesign for SGC) Tex-241-F 502 
Hamburg Wheel test, passes at 12.5 mm rut depth for PG 76 mixtures Tex-242-F 20,000 Min 
Overlay test, Critical Fracture Energy, lb.-in/sq. in Tex-248-F 1.5 Min 
Overlay test, Crack Progression Rate Tex-248-F 0.40 Max 
Drain-down, % Tex-235-F 0.20 Max 
1. Unless otherwise shown on the plans or approved by the Engineer. Laboratory-molded density requirement using 

the TGC may be waived when approved by the Engineer. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit248.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit248.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
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2. May be adjusted within the range of 35–100 gyrations when shown on the plans or specification or when 
mutually agreed between the Engineer and Contractor. Laboratory-molded density requirement using the 
SGC may be waived when approved by the Engineer. 

4.4.1 Job-Mix Formula Approval. The job-mix formula (JMF) is the combined aggregate gradation, target 
laboratory-molded density (or Ndesign level), and target asphalt percentage used to establish target values 
for hot-mix production. JMF1 is the original laboratory mixture design used to produce the trial batch. When a 
compaction aid or foaming process is used, JMF1 may be designed and submitted to the Engineer without 
including the compaction aid or foaming process. When a compaction aid or foaming process is used, 
document the compaction aid or foaming process used and recommended rate on the JMF1 submittal. The 
Engineer and the Contractor will verify JMF1 based on plant-produced mixture from the trial batch unless 
otherwise approved. The Engineer may accept an existing mixture design previously used on a Department 
project and may waive the trial batch to verify JMF1. The Department may require the Contractor to 
reimburse the Department for verification tests if more than two trial batches per design are required. 

4.4 .2.1 . Contractor’s Responsibilities. 

4.4 .2.1 .1 . Providing Gyratory Compactor. Use a TGC calibrated in accordance with Tex-914-K when electing or 
required to design the mixture in accordance with Tex-204-F, Part I, for molding production samples. Furnish 
an SGC calibrated in accordance with Tex-241-F when electing or required to design the mixture in 
accordance with Tex-204-F, Part IV, for molding production samples. Locate the SGC if used, at the 
Engineer’s field laboratory or make the SGC available to the Engineer for use in molding production 
samples. 

4.4 .2.1 .2 . Gyratory Compactor Correlation Factors. Use Tex-206-F, Part II, to perform a gyratory compactor 
correlation when the Engineer uses a different gyratory compactor. Apply the correlation factor to all 
subsequent production test results. 

4.4 .2.1 .3 . Submitting JMF1. Furnish a mix design report (JMF1) with representative samples of all component 
materials and request approval to produce the trial batch. Provide approximately 25 lb. of the design mixture 
if opting to have the Department perform the Hamburg Wheel test on the laboratory mixture, and request that 
the Department perform the test. Provide approximately 60 lb. of the design mixture to perform the Overlay 
test. 

4.4 .2.1 .4 . Supplying Aggregates. Provide approximately 40 lb. of each aggregate stockpile unless otherwise directed. 

4.4 .2.1 .5 . Supplying Asphalt. Provide at least 1 gal. of the asphalt material and enough quantities of any additives 
proposed for use. 

4.4 .2.1 .6 . Ignition Oven Correction Factors. Determine the aggregate and asphalt correction factors from the ignition 
oven in accordance with Tex-236-F, Part II. Provide correction factors that are not more than 12 mo. old. Provide 
the Engineer with split samples of the mixtures before the trial batch production, including all additives 
(except water), and blank samples used to determine the correction factors for the ignition oven used for QA 
testing during production. Correction factors established from a previously approved mixture design may be 
used for the current mixture design if the mixture design and ignition oven are the same as previously used 
and the correction factors are not more than 12 mo. old, unless otherwise directed. 

4.4 .2.1 .7 . Boil Test. When shown on the plans, perform the test and retain the tested sample from Tex-530-C until 
completion of the project or as directed. Use this sample for comparison purposes during production. 

4.4 .2.1 .8 . Trial Batch Production. Provide a plant-produced trial batch upon receiving conditional approval of JMF1 
and authorization to produce a trial batch, including the compaction aid or foaming process, if applicable, for 
verification testing of JMF1 and development of JMF2. Produce a trial batch mixture that meets the 
requirements in accordance with Table 8. The Engineer may accept test results from recent production of 
the same mixture instead of a new trial batch. 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/900-K_series/pdfs/cal914.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit206.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
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4.4 .2.1 .9 . Trial Batch Production Equipment. Use only equipment and materials proposed for use on the project to 
produce the trial batch. 

4.4 .2.1 .1 0 . Trial Batch Quantity. Produce enough quantity of the trial batch to ensure that the mixture meets the 
specification requirements. 

4.4 .2.1 .1 1 . Number of Trial Batches. Produce trial batches as necessary to obtain a mixture that meets the 
specification requirements. 

4.4 .2.1 .1 2 . Trial Batch Sampling. Obtain a representative sample of the trial batch and split it into three equal portions 
in accordance with Tex-222-F. Label these portions as “Contractor,” “Engineer,” and “Referee.” Deliver 
samples to the appropriate laboratory as directed. 

4.4 .2.1 .1 3 . Trial Batch Testing. Test the trial batch to ensure the mixture produced using the proposed JMF1 meets the 
mixture requirements in accordance with Table 8. Ensure the trial batch mixture is also in compliance with the 
requirements in accordance with Tables 6 and 7. Use a Department-approved laboratory listed on the MPL 
to perform the Hamburg Wheel test on the trial batch mixture or request that the Department perform the 
Hamburg Wheel test. Provide approximately 25 lb. of the trial batch mixture if opting to have the Department 
perform the Hamburg Wheel test, and request that the Department perform the test. Obtain and provide 
approximately 60 lb. of trial batch mixture in sealed containers, boxes, or bags labeled with the CSJ, mixture 
type, lot, and sublot number in accordance with Tex-222-F for the Overlay test. The Engineer will be allowed 10 
working days to provide the Contractor with Hamburg Wheel test and Overlay test results on the trial batch. 
Provide the Engineer with a copy of the trial batch test results. 

4.4 .2.1 .1 4 . Development of JMF2. Evaluate the trial batch test results after the Engineer grants full approval of JMF1 
based on results from the trial batch, determine the optimum mixture proportions, and submit as JMF2. 
Adjust the asphalt binder content or gradation to achieve the specified target laboratory-molded density. The 
mixture produced using JMF2 must meet the requirements in accordance with Tables 6 and 7. Verify that 
JMF2 meets the operation tolerances of JMF1 in accordance with Table 8. 

4.4 .2.1 .1 5 . Mixture Production. Use JMF2 to produce Lot 1 after receiving approval for JMF2 and a passing result from 
the Department’s or a Department-approved laboratory’s Hamburg Wheel test and the Department’s Overlay 
test on the trial batch. If desired, proceed to Lot 1 production, once JMF2 is approved, at the Contractor’s risk 
without receiving the results from either the Department’s Hamburg Wheel test or Overlay test on the trial 
batch. 

Notify the Engineer if electing to proceed without Hamburg Wheel test and Overlay test results from the trial 
batch. Note that the Engineer may require up to the entire sublot of any mixture failing the Hamburg Wheel 
test or Overlay test to be removed and replaced at the Contractor’s expense. 

4.4 .2.1 .1 6 . Development of JMF3. Evaluate the test results from Lot 1, determine the optimum mixture proportions, and 
submit as JMF3 for use in Lot 2. 

4.4 .2.1 .1 7 . JMF Adjustments. If JMF adjustments are necessary to achieve the specified requirements, make the 
adjustments before beginning a new lot. The adjusted JMF must: 
 be provided to the Engineer in writing before the start of a new lot; 
 be numbered in sequence to the previous JMF; 
 meet the master gradation limits in accordance with Table 6; and 
 be within the operational tolerances of JMF2 in accordance with Table 8. 

 
4.4 .2.1 .1 8 . Requesting Referee Testing. Use referee testing, if needed, in accordance with Section 

3081.4.9.1., “Referee Testing,” to resolve testing differences with the Engineer. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
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Table 8 
Operational Tolerances 

Description Test  
Method 

Allowable 
Difference 
between 

JMF2 and 
JMF1 Target1 

Allowable 
Difference 

from Current 
JMF and 
JMF22 

Allowable 
Difference 
between 

Contractor and 
Engineer3 

Individual % retained for #8 sieve and larger 
Tex-200-F 

or 
Tex-236-F 

Must be Within 
Master Grading 

Limits in 
accordance with 

Table 6 

±3.04,5 ±5.0 
Individual % retained for sieves smaller than 
#8 and larger than #200 ±3.04,5 ±3.0 

% passing the #200 sieve ±2.04,5 ±1.6 
Asphalt binder content, %6 Tex-236-F ±0.3 ±0.35 ±0.3 
Laboratory-molded density, % 

Tex-207-F 
±1.0 ±1.0 ±1.0 

Laboratory-molded bulk specific gravity N/A N/A ±0.020 
VMA, % Min Tex-204-F Note 7 Note 7 N/A 
Theoretical Max specific (Rice) gravity Tex-227-F N/A N/A ±0.020 
Drain-down, % Tex-235-F Note 8 Note 8 N/A 
1. JMF1 is the approved laboratory mixture design used for producing the trial batch. JMF2 is the approved mixture 

design developed from the trial batch used to produce Lot 1. 
2. Current JMF is JMF3 or higher. JMF3 is the approved mix design used to produce Lot 2. 
3. Contractor may request referee testing only when values exceed these tolerances. 
4. When within these tolerances, mixture production gradations may fall outside the master grading limits; however, 

the % passing the #200 will be considered out of tolerance when outside the master grading limits. 
5. Only applies to mixture produced for Lot 1 and higher. 
6. Binder content is not allowed to be outside the limits in accordance with Table 6. May be obtained from 

asphalt meter readouts as determined by the Engineer. 
7. Verify that Table 6 requirements are met. 
8. Verify that Table 7 requirements are met. 

4.4 .2.2 . Engineer’s Responsibilities. 

4.4 .2.2 .1 . Gyratory Compactor. For mixtures designed in accordance with Tex-204-F, Part I, the Engineer will use a 
Department TGC, calibrated in accordance with Tex-914-K, to mold samples for trial batch and production 
testing. 

For mixtures designed in accordance with Tex-204-F, Part IV, the Engineer will use a Department SGC, 
calibrated in accordance with Tex-241-F, to mold samples for laboratory mixture design verification. For 
molding trial batch and production specimens, the Engineer will use the Contractor-provided SGC at the field 
laboratory or provide and use a Department SGC at an alternate location.  

4.4 .2.2 .2 . Conditional Approval of JMF1 and Authorizing Trial Batch. The Engineer will review and verify 
conformance of the following information within two working days of receipt: 
 the Contractor’s mix design report (JMF1); 
 the Department-provided Overlay test results; 
 the Contractor-provided Hamburg Wheel test results; 
 all required materials including aggregates, asphalt, and additives; and 
 the mixture specifications. 

The Engineer will grant the Contractor conditional approval of JMF1 if the information provided on the paper 
copy of JMF1 indicates that the Contractor’s mixture design meets the specifications. When the Contractor 
does not provide Hamburg Wheel test and department provided Overlay test results with laboratory mixture 
design, 10 working days are allowed for conditional approval of JMF1. The Engineer will base full approval 
of JMF1 on test results on mixture from the trial batch. 

Unless waived, the Engineer will determine the Micro-Deval abrasion loss in accordance with 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/900-K_series/pdfs/cal914.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
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Section 3081.2.1.1., “Micro-Deval Abrasion.” If the Engineer’s test results are pending after two working days, 
conditional approval of JMF1 will still be granted within two working days of receiving JMF1. When the 
Engineer’s test results become available, they will be used for specification compliance. 

The Contractor is authorized to produce a trial batch after the Engineer grants conditional approval of JMF1. 

4.4 .2.2 .3 . Hamburg Wheel and Overlay Testing of JMF1. If the Contractor requests the option to have the 
Department perform the Hamburg Wheel test on the laboratory mixture, the Engineer will mold samples in 
accordance with Tex-242-F to verify compliance with the Hamburg Wheel test requirement in Table 7. The 
Engineer will perform the Overlay test and mold samples in accordance with Tex-248-F to verify compliance 
with the Overlay test requirements in Table 7. The Engineer will be allowed 10 working days to provide the 
Contractor with Hamburg Wheel and Overlay test results on the laboratory mixture design. 

4.4 .2.2 .4 . Ignition Oven Correction Factors. The Engineer will use the split samples provided by the Contractor to 
determine the aggregate and asphalt correction factors for the ignition oven used for QA testing during 
production in accordance with Tex-236-F, Part II. Provide correction factors that are not more than 12 mo. 
old. 

4.4 .2.2 .5 . Testing the Trial Batch. Within one full working day, the Engineer will sample and test the trial batch to 
ensure that the mixture meets the requirements in accordance with Table 8. The Engineer will mold 
samples in accordance with Tex-242-F if the Contractor requests the option to have the Department 
perform the Hamburg Wheel test on the trial batch mixture to verify compliance with Hamburg Wheel test 
requirements in Table 7. The Engineer will mold samples for the Overlay test in accordance with Tex-248-F 
to verify compliance with the Overlay test requirement in Table 7. 

The Engineer will have the option to perform Tex-530-C on the trial batch when shown on the plans. These 
results may be retained and used for comparison purposes during production. 

4.4 .2.2 .6 . Full Approval of JMF1. The Engineer will grant full approval of JMF1 and authorize the Contractor to 
proceed with developing JMF2 if the Engineer’s results for the trial batch meet the requirements in 
accordance with Tables 6 and 7. The Engineer will notify the Contractor that an additional trial batch is 
required if the trial batch does not meet these requirements. 

4.4 .2.2 .7 . Approval of JMF2. The Engineer will approve JMF2 within one working day if the mixture meets the 
requirements in accordance with Table 6, 7, and 8. 

4.4 .2.2 .8 . Approval of Lot 1 Production. The Engineer will authorize the Contractor to proceed with Lot 1 production 
(using JMF2) as soon as a passing result is achieved from the Department’s or a Department-approved 
laboratory’s Hamburg Wheel test and the Department’s Overlay test on the trial batch. The Contractor may 
proceed at its own risk with Lot 1 production without the results from the Hamburg Wheel test or Overlay test 
on the trial batch. 

If the Department’s or Department-approved laboratory’s sample from the trial batch fails the Hamburg 
Wheel test or Overlay test, the Engineer will suspend production until further Hamburg Wheel tests or 
Overlay tests meet the specified values. The Engineer may require up to the entire sublot of any mixture 
failing the Hamburg Wheel test or Overlay test to be removed and replaced at the Contractor’s expense. 

4.4 .2.2 .9 . Approval of JMF3 and Subsequent JMF Changes. JMF3 and subsequent JMF changes are approved if 
they meet the master grading limits and asphalt binder content shown in Table 6 and are within the 
operational tolerances of JMF2 shown in accordance with Table 8. 

4.5 . Production Operations. Perform a new trial batch when the plant or plant location is changed. Take 
corrective action and receive approval to proceed after any production suspension for noncompliance to the 
specification. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit248.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit248.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
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4.5 .1. Storage and Heating of Materials. Do not heat the asphalt binder above the temperatures specified in 
Item 300, “Asphalts, Oils, and Emulsions,” or outside the manufacturer’s recommended values. Provide the 
Engineer with daily records of asphalt binder and hot-mix asphalt discharge temperatures (in legible and 
discernible increments) in accordance with Item 320, “Equipment for Asphalt Concrete Pavement,” unless 
otherwise directed. Do not store mixture for a period long enough to affect the quality of the mixture, nor in 
any case longer than 12 hr. unless otherwise approved. 

4.5 .2. Mixing and Discharge of Materials. Notify the Engineer of the target discharge temperature and produce 
the mixture within 25°F of the target. Monitor the temperature of the material in the truck before shipping to 
ensure that it does not exceed the maximum production temperatures in accordance with Table 9. The 
Department will not pay for or allow placement of any mixture produced above the maximum production 
temperatures listed in Table 9. 

Table 9 
Maximum Production Temperature 

High-Temperature Binder Grade1 Max Production Temperature 

PG 76 345˚F 

1. The high-temperature binder grade refers to the high-temperature grade of the virgin 
asphalt binder used to produce the mixture. 

Control the mixing time and temperature so that substantially all moisture is removed from the mixture before 
discharging from the plant. Determine the moisture content, if requested, by oven-drying in accordance with 
Tex-212-F, Part II, and verify that the mixture contains no more than 0.2% of moisture by weight. Obtain the 
sample immediately after discharging the mixture into the truck and perform the test promptly. 

4.6 . Hauling Operations. Clean all truck beds before use to ensure that mixture is not contaminated. Use a 
release agent shown on the Department’s MPL to coat the inside bed of the truck when necessary. Do 
not use diesel or any release agent not shown on the Department’s MPL. 

Use equipment for hauling as defined in Section 3081.4.7.3.3., “Hauling Equipment.” Use other hauling 
equipment only when allowed. 

4.7 . Placement Operations. Collect haul tickets from each load of mixture delivered to the project and provide the 
Department’s copy to the Engineer approximately every hour, or as directed. Use a hand-held thermal camera 
or infrared thermometer, when a thermal imaging system is not used, to measure and record the internal 
temperature of the mixture as discharged from the truck or Material Transfer Device (MTD) before or as the 
mix enters the paver and an approximate station number or GPS coordinates on each ticket. Calculate the 
daily yield and cumulative yield for the specified lift and provide to the Engineer at the end of paving 
operations for each day unless otherwise directed. The Engineer may suspend production if the Contractor 
fails to produce and provide haul tickets and yield calculations by the end of paving operations for each day. 

Prepare the surface by removing raised pavement markers and objectionable material such as moisture, dirt, 
sand, leaves, and other loose impediments from the surface before placing mixture. Remove vegetation from 
pavement edges. Place the mixture to meet the typical section requirements and produce a smooth, finished 
surface with a uniform appearance and texture. Place mixture so that longitudinal joints on the surface course 
coincide within 6-in. of lane lines and are not placed in the wheel path, or as directed, and offset longitudinal 
joints of successive courses of hot-mix by at least 6-in. Ensure that all finished surfaces will drain properly. 
Place the mixture at the rate or thickness shown on the plans. The Engineer will use the guidelines in Table 
10 to determine the compacted lift thickness. The thickness determined is based on the rate of 110–115 lb. 
per square inch. for each inch of pavement unless otherwise shown on the plans. 

 
 
 
 
 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
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Table 10 

Compacted Lift Thickness 

Mixture Type Compacted Lift Thickness1 
Min (in.) Max (in.) 

TOM-C 0.75 1.25 
TOM-F 0.5 1.00 

1. Compacted target lift thickness will be specified on the plans. 

4.7 .1. Weather Conditions. 

4.7 .1.1 . When Using a Thermal Imaging System. The Contractor may pave any time the roadway is dry and the 
roadway surface temperature is at least 60°F unless otherwise approved or as shown on the plans; however, 
the Engineer may restrict the Contractor from paving surface mixtures if the ambient temperature is likely to 
drop below 32°F within 12 hr. of paving. Place mixtures only when weather conditions and moisture conditions 
of the roadway surface are suitable as determined by the Engineer. Provide output data from the thermal 
imaging system to demonstrate to the Engineer that no recurring severe thermal segregation exists in 
accordance with Section 3081.4.7.3.1.2., “Thermal Imaging System.” 

Produce mixture with a target discharge temperature higher than 300°F and with a compaction aid to facilitate 
compaction when the air temperature is 70°F and falling 

4.7 .1.2 . When Not Using a Thermal Imaging System. When using a thermal camera instead the thermal imaging 
system, place mixture when the roadway surface temperature is at or above 70°F unless otherwise approved 
or as shown on the plans. Measure the roadway surface temperature with a hand-held thermal camera or 
infrared thermometer. Place mixtures only when weather conditions and moisture conditions of the roadway 
surface are suitable as determined by the Engineer. The Engineer may restrict the Contractor from paving if 
the air temperature is 70°F and falling. 

Produce mixture with a target discharge temperature higher than 300°F and with a compaction aid to 
facilitate compaction when the air temperature is 70°F and falling. 

4.7 .2. Tack Coat.  

4.7 .2.1 . Application. Clean the surface before placing the tack coat. The Engineer will set the rate between 0.04 and 
0.10 gal. of residual asphalt per square yard of surface area, unless otherwise specified on the plans. Apply a 
uniform tack coat at the specified rate unless otherwise directed. Apply the tack coat in a uniform manner to 
avoid streaks and other irregular patterns. Apply the tack coat to all surfaces that will come in contact with the 
subsequent HMA placement unless otherwise directed. Apply adequate overlap of the tack coat in the 
longitudinal direction during placement of the mat to ensure bond of adjacent mats, unless otherwise directed. 
Allow adequate time for emulsion to break completely before placing any material. Prevent splattering of tack 
coat when placed adjacent to curb, gutter, and structures. The Engineer may suspend paving operations until 
there is adequate coverage. Do not dilute emulsified asphalts at the terminal, in the field, or at any other 
location before use. 

4.7 .2.2 . Sampling. The Engineer will obtain at least one sample of the tack coat binder per project in accordance with 
Tex-500-C, Part III, and test it to verify compliance with Item 300, “Asphalts, Oils, and Emulsions.” The 
Engineer will notify the Contractor when the sampling will occur and will witness the collection of the sample 
from the asphalt distributor immediately before use. Label the can with the corresponding lot and sublot 
numbers, producer, producer facility, grade, district, date sampled, and project information including highway 
and CSJ. For emulsions, the Engineer may test as often as necessary to ensure the residual of the emulsion is 
greater than or equal to the specification requirement in Item 300, “Asphalts, Oils, and Emulsions.” 

4.7 .3. Lay-Down Operations. Use the placement temperatures in accordance with Table 11 to establish the minimum 
placement temperature of mixture delivered to the paving operation. 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
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Table 11 
Minimum Mixture Placement Temperature 

High-Temperature Binder Grade1 Min Placement Temperature  
(Before Entering Paving Operation)2,3 

PG 76 280°F 
1. The high-temperature binder grade refers to the high-temperature grade of the virgin asphalt binder used to 

produce the mixture.   
2. The mixture temperature must be measured using a hand-held thermal camera or infrared thermometer 

nearest to the point of entry of the paving operation. 
3. Minimum placement temperatures may be reduced 10°F if using a compaction aid. 

4.7 .3.1 . Thermal Profile. Use a hand-held thermal camera or a thermal imaging system to obtain a continuous 
thermal profile in accordance with Tex-244-F. 

4.7 .3.1 .1 . Thermal Segregation. 

4.7 .3.1 .1 .1 . Moderate. Any areas that have a temperature differential greater than 25°F, but not exceeding 50°F. 

4.7 .3.1 .1 .2 .  Severe. Any areas that have a temperature differential greater than 50°F. 

4.7 .3.1 .2 . Thermal Imaging System. Review the output results when a thermal imaging system is used, and provide 
the report described in accordance with Tex-244-F to the Engineer daily. Modify the paving process as 
necessary to eliminate any recurring (moderate or severe) thermal segregation identified by the thermal 
imaging system.  

The Engineer may suspend subsequent paving operations if the Contractor cannot successfully modify the 
paving process to eliminate recurring severe or moderate thermal segregation.  

Provide the Engineer with electronic copies of all daily data files that can be used with the thermal imaging 
system software to generate temperature profile plots daily or as requested by the Engineer. 

4.7 .3.1 .3 . Thermal Camera. When using a thermal camera instead of the thermal imaging system, take immediate corrective 
action to eliminate recurring moderate thermal segregation when a hand-held thermal camera is used. 
Evaluate areas with moderate thermal segregation by performing water flow testing in accordance with Tex-
246-F and verify the water flow is greater than 120 sec. Provide the Engineer with the thermal profile of every 
sublot within one working day of the completion of each lot. When requested by the Engineer, provide the 
electronic files generated using the thermal camera. Report the results of each thermal profile in accordance 
with Section 3081.4.2., “Reporting and Responsibilities.” The Engineer will use a hand-held thermal camera 
to obtain a thermal profile at least once per project, unless the thermal imaging system is used. Suspend 
operations and take immediate corrective action to eliminate severe thermal segregation unless otherwise 
directed. Resume operations when the Engineer determines that subsequent production will meet the 
requirements of this Section. Evaluate areas with severe thermal segregation by performing water flow testing 
in accordance with Tex-246-F and verify the water flow is greater than 120 sec. Remove and replace the 
material in any areas that have both severe thermal segregation and a failing result for water flow test unless 
otherwise directed. 

4.7 .3.2 . Windrow Operations. Operate windrow pickup equipment so that when hot-mix is placed in windrows, 
substantially all the mixture deposited on the roadbed is picked up and loaded into the paver. 

4.7 .3.3 . Hauling Equipment. Use belly dumps, live bottom, or end dump trucks to haul and transfer mixture. End 
dump trucks are only allowed when used in conjunction with an MTD with remixing capability unless 
otherwise allowed. 

4.7 .3.4 . Screed Heaters. Turn off screed heaters to prevent overheating of the mat if the paver stops for more than 5 
min. The Engineer may evaluate the suspect area in accordance with Section 3081.4.9.3.1.1., “Recovered 
Asphalt Dynamic Shear Rheometer (DSR),” if the screed heater remains on for more than 5 min. while the 
paver is stopped. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
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4.8 . Compaction. Roll the freshly placed mixture with as many steel-wheeled rollers as necessary to ensure 
adequate compaction without excessive breakage of the aggregate and to provide a smooth surface and 
uniform texture. Operate each roller in static mode for TOM-F mixtures only. Do not use pneumatic-tire 
rollers. Use the control strip method given in accordance with Tex-207-F, Part IV, to establish the rolling 
pattern. Thoroughly moisten the roller drums with a soap and water solution to prevent adhesion. Use only 
water or an approved release agent on rollers, tamps, and other compaction equipment unless otherwise 
directed. 

Use tamps to thoroughly compact the edges of the pavement along curbs, headers, and similar structures 
and in locations that will not allow thorough compaction with rollers. The Engineer may require rolling with a 
trench roller on widened areas, in trenches, and in other limited areas. 

Use Tex-246-F to measure water flow to verify the mixture is adequately compacted. Measure the water flow 
once per sublot at locations directed by the Engineer. Take additional water flow measurements when the 
minimum temperature of the uncompacted mat is below the temperature requirements in accordance with Table 12. 

 
Table 12 

Minimum Uncompacted Mat Temperature Requiring Additional Water Flow Measurements 

High-Temperature Binder Grade1 Min Temperature of the Uncompacted Mat 
Allowed Before Initial Break Down Rolling2, 3 

PG 76 <270˚F 
1. The high-temperature binder grade refers to the high-temperature grade of the virgin asphalt binder used 

to produce the mixture.  
2. The surface of the uncompacted mat must be measured using a hand-held thermometer or infrared 

thermometer. 
3. Minimum uncompacted mat temperature requiring a water flow measurement may be reduced 10°F if using 

a compaction aid. 

Use Tex-246-F to measure water flow to verify the mixture is adequately compacted at confined longitudinal 
joints as directed by the Engineer. 

The water flow rate should be greater than 120 sec. Investigate the cause of the water flow rate test failures 
and take corrective actions during production and placement to ensure the water flow rate is greater than 120 
sec. Suspend production if two consecutive water flow rate tests fail unless otherwise approved. Resume 
production after the Engineer approves changes to production or placement methods. 

Complete all compaction operations before the pavement temperature drops below 180°F unless otherwise 
allowed. The Engineer may allow compaction with a light finish roller operated in static mode for pavement 
temperatures below 180°F when approved. 

Allow the compacted pavement to cool to 160°F or lower before opening to traffic unless otherwise directed. 
Sprinkle the finished mat with water or limewater, when directed, to expedite opening the roadway to traffic. 

4.9 . Acceptance Plan. Sample and test the hot-mix asphalt on a lot and sublot basis.  

4.9 .1. Referee Testing. The Materials and Tests Division is the referee laboratory. The Contractor may request 
referee testing if the differences between Contractor and Engineer test results exceed the maximum allowable 
difference in accordance with Table 8 and the differences cannot be resolved. The Contractor may also 
request referee testing if the Engineer’s test results require suspension of production and the Contractor’s test 
results are within specification limits. Make the request within five working days after receiving test results 
from the Engineer. Referee tests will be performed only on the sublot in question and only for the particular 
tests in question. Allow 10 working days from the time the referee laboratory receives the samples for test 
results to be reported. The Department may require the Contractor to reimburse the Department for referee 
tests if more than three referee tests per project are required and the Engineer’s test results are closer to the 
referee test results than the Contractor’s test results. 

The Materials and Tests Division will determine the laboratory-molded density based on the molded specific 
gravity and the maximum theoretical specific gravity of the referee sample. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
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4.9 .2. Production Acceptance. 

4.9 .2.1 . Production Lot. A production lot consists of four equal sublots. The default quantity for Lot 1 is 500 ton; 
however, when requested by the Contractor, the Engineer may increase the quantity for Lot 1 to no more than 
2,000 ton. The Engineer will select subsequent lot sizes based on the anticipated daily production such that 
approximately three to four sublots are produced each day. The lot size will be between 500 ton and 2,000 ton. 
The Engineer may change the lot size before the Contractor begins any lot. 

4.9 .2.1 .1 . Incomplete Production Lots. If a lot is begun but cannot be completed, such as on the last day of 
production or in other circumstances deemed appropriate, the Engineer may close the lot. Close all lots 
within five working days unless otherwise allowed. 

4.9 .2.2 . Production Sampling. 

4.9 .2.2 .1 . Mixture Sampling. Obtain hot-mix samples from trucks at the plant in accordance with Tex-222-F. The 
sampler will split each sample into three equal portions in accordance with Tex-200-F and label these portions 
as “Contractor,” “Engineer,” and “Referee.” The Engineer will perform or witness the sample splitting and take 
immediate possession of the samples labeled “Engineer” and “Referee.” The Engineer will maintain the 
custody of the samples labeled “Engineer” and “Referee” until the Department’s testing is completed. 

4.9 .2.2 .1 .1 . Random Sample. At the beginning of the project, the Engineer will select random numbers for all production 
sublots. Determine sample locations in accordance with Tex-225-F. Take one sample for each sublot at the 
randomly selected location. The Engineer will perform or witness the sampling of production sublots. 

4.9 .2.2 .1 .2 .  Blind Sample. For one sublot per lot, the Engineer will obtain and test a “blind” sample instead of the 
 random sample collected by the Contractor. Test either the “blind” or the random sample; however, referee 
 testing (if applicable) will be based on a comparison of results from the “blind” sample. The location of the 
 Engineer’s “blind” sample will not be disclosed to the Contractor. The Engineer’s “blind” sample may be 
 randomly selected in accordance with Tex-225-F for any sublot or selected at the discretion of the Engineer. 
 The Engineer will use the Contractor’s split sample for sublots not sampled by the Engineer. 

4.9 .2.2 .2 . Informational Methylene Blue Testing. During the project and at random, obtain and provide the Engineer 
with approximately 50 lb. of each fine aggregate and approximately 20 lb. of all mineral fillers used to 
produce the mixture. Label the samples with the Control Section Job (CSJ), mixture type, and approximate 
lot and sublot number corresponding to when the sample was taken. The Engineer will ship the samples to 
the Materials and Tests Division for Methylene Blue testing in accordance with Tex-252-F. Results from 
these tests will not be used for specification compliance. 

4.9 .2.2 .3 . Asphalt Binder Sampling. Obtain a 1-qt. sample of the asphalt binder witnessed by the Engineer for each 
lot of mixture produced. The Contractor will notify the Engineer when the sampling will occur.  Obtain the 
sample at approximately the same time the mixture random sample is obtained. Sample from a port located 
immediately upstream from the mixing drum or pug mill and upstream from the introduction of any additives in 
accordance with Tex-500-C, Part II. Label the can with the corresponding lot and sublot numbers, producer, 
producer facility location, grade, district, date sampled, and project information including highway and CSJ. The 
Engineer will retain these samples for one year. The Engineer may also obtain independent samples. If 
obtaining an independent asphalt binder sample and upon request of the Contractor, the Engineer will split 
a sample of the asphalt binder with the Contractor.  

At least once per project, the Engineer will collect split samples of each binder grade and source used. The 
Engineer will submit one split sample to the Materials and Tests Division to verify compliance with 
Item 300, “Asphalts, Oils, and Emulsions,” and will retain the other split sample for 1 yr. 

4.9 .2.3 . Production Testing. The Contractor and Engineer must perform production tests in accordance withTable 13. 
The Contractor has the option to verify the Engineer’s test results on split samples provided by the Engineer. 
Determine compliance with operational tolerances listed in accordance with Table 8 for all sublots. Take 
immediate corrective action if the Engineer’s laboratory-molded density on any sublot is less than 95.0% or 
greater than 98.0% when using the SGC or less than 96.5% or greater than 98.5% when using the TGC, to bring 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit252.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
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the mixture within these tolerances. The Engineer may suspend operations if the Contractor’s corrective actions 
do not produce acceptable results. The Engineer will allow production to resume when the proposed corrective 
action is likely to yield acceptable results. 

The Engineer may allow alternate methods for determining the asphalt binder content and aggregate 
gradation if the aggregate mineralogy is such that Tex-236-F, Part I does not yield reliable results. Provide 
evidence that results from Tex-236-F, Part I are not reliable before requesting permission to use an alternate 
method unless otherwise directed. Use the applicable test procedure as directed if an alternate test method is 
allowed. 

Table 13 
Production and Placement Testing Frequency 

Description Test Method Min Contractor 
Testing 

 

Min Engineer 
Testing 

 Individual % retained for #8 sieve and larger 
Tex-200-F 

or 
Tex-236-F 

1 per sublot 
 

1 per 12 sublots1 Individual % retained for sieves smaller than   
#8 and larger than #200 
% passing the #200 sieve 
Laboratory-molded density Tex-207-F  

N/A 
 

1 per sublot1 Laboratory-molded bulk specific gravity 
VMA Tex-204-F 
Moisture content Tex-212-F, Part II When directed 
Theoretical maximum specific (Rice) gravity Tex-227-F, Part II N/A 1 per sublot1 
Asphalt binder content2 Tex-236-F, Part I 1 per sublot 1 per lot1 
Overlay test3 Tex-248-F N/A 1 per project 
Hamburg Wheel test Tex-242-F N/A 1 per project 
Thermal profile Tex-244-F 1 per sublot4,5,6 1 per project5 

Asphalt binder sampling and testing Tex-500-C, Part II 1 per lot          
(sample only)7 1 per project 

Tack coat sampling and testing Tex-500-C, Part III N/A 1 per project 
Boil test8 Tex-530-C 

1 per sublot9 
1 per project 

Water flow Tex-246-F 
Methylene blue test10 Tex-252-F 

1 per project  
(sample only) 

1. For production defined in Section 3081.4.9.4., “Exempt Production,” the Engineer will test one per day if 100 ton 
or more are produced. For Exempt Production, no testing is required with less than 100 ton are produced. 

2. May be obtained from asphalt flow meter readout as determined by the Engineer. 
3. Testing performed by the Materials and Tests Division on sample obtained from Lot 2 or higher. 
4. To be performed in the presence of the Engineer when a thermal camera is used, unless otherwise approved. 
5. Not required when a thermal imaging system is used. 
6. When using the thermal imaging system, the test report must include the temperature measurements taken in 

accordance with Tex-244-F. 
7. Obtain samples witnessed by the Engineer. The Engineer will retain these samples for 1 yr. 
8. When shown on the plans. 
9. To be performed in the presence of the Engineer, unless otherwise directed. 
10. Testing performed by the Materials and Tests Division for informational purposes only. 

4.9 .2.4 . Operational Tolerances. Control the production process within the operational tolerances in accordance 
with Table 8. When production is suspended, the Engineer will allow production to resume when test results 
or other information indicates the next mixture produced will be within the operational tolerances. 

4.9 .2.4 .1 . Gradation. Suspend operation and take corrective action if any aggregate is retained on the maximum sieve 
size in accordance with Table 6. A sublot is defined as out of tolerance if either the Engineer’s or the 
Contractor’s test results are out of operational tolerance. Suspend production when test results for gradation 
exceed the operational tolerances in accordance with Table 8 for three consecutive sublots on the same 
sieve or four consecutive sublots on any sieve unless otherwise directed. The consecutive sublots may be 
from more than one lot. 

4.9 .2.4 .2 . Asphalt Binder Content. A sublot is defined as out of operational tolerance if either the Engineer’s or the 
Contractor’s test results exceed the values in accordance with Table 8. Suspend production when two or 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit248.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit252.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
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more sublots within a lot are out of operational tolerance or below the minimum asphalt binder content 
specified in accordance with Table 6 unless otherwise directed. Suspend production and shipment of mixture 
if the Engineer’s or Contractor’s asphalt binder content deviates from the current JMF by more than 0.5% for 
any sublot or is less than the minimum asphalt content allowed in accordance with Table 6. 

4.9 .2.4 .3 . Voids in Mineral Aggregates (VMA). The Engineer will determine the VMA for every sublot. For sublots 
when the Engineer does not determine asphalt binder content, the Engineer will use the asphalt binder 
content results from QC testing performed by the Contractor to determine VMA. 

Take immediate corrective action if the VMA value for any sublot is less than the minimum VMA requirement 
for production in accordance with Table 6. Suspend production and shipment of the mixture if the Engineer’s 
VMA results on two consecutive sublots are below the minimum VMA requirement for production in 
accordance with Table 6. 

Suspend production and shipment of the mixture if the Engineer’s VMA result is more than 0.5% below the 
minimum VMA requirement for production in accordance with Table 6. In addition to suspending production, 
the Engineer may require removal and replacement or may allow the sublot to be left in place without 
payment. 

4.9 .2.4 .4 . Hamburg Wheel. The Engineer may perform a Hamburg Wheel on plant produced mixture at any time during 
production. In addition to testing production samples, the Engineer may obtain cores and perform the Hamburg 
Wheel test on any area of the roadway where rutting is observed. Suspend production until further Hamburg 
Wheel meet the specified values when the production or core samples fail to meet the Hamburg Wheel criteria 
in accordance with Table 7. Core samples, if taken, will be obtained from the center of the finished mat or 
other areas excluding the vehicle wheel paths. The Engineer may require up to the entire sublot of any 
mixture failing the Hamburg Wheel to be removed and replaced at the Contractor’s expense. 

If the Department’s or Department-approved laboratory’s Hamburg Wheel test results in a “remove and 
replace” condition, the Contractor may request that the Department confirm the results by re-testing the 
failing material. The Materials and Tests Division will perform the Hamburg Wheel and determine the final 
disposition of the material in question based on the Department’s test results. 

4.9 .2.5 . Individual Loads of Hot-Mix. The Engineer can reject individual truckloads of hot-mix. When a load of hot- 
mix is rejected for reasons other than temperature, contamination, or excessive uncoated particles, the 
Contractor may request that the rejected load be tested. Make this request within 4 hr. of rejection. The 
Engineer will sample and test the mixture. If test results are within the operational tolerances in accordance 
with Table 8, payment will be made for the load. If test results are not within operational tolerances, no 
payment will be made for the load. 

4.9 .3. Placement Acceptance. 

4.9 .3.1 . Placement Lot. A placement lot consists of four placement sublots. A placement sublot consists of the 
area placed during a production sublot. 

4.9 .3.1 .1 . Recovered Asphalt Dynamic Shear Rheometer (DSR). The Engineer may take production samples or 
cores from suspect areas of the project to determine recovered asphalt properties. Asphalt binders with an 
aging ratio greater than 3.5 do not meet the requirements for recovered asphalt properties and may be 
deemed defective when tested and evaluated by the Materials and Tests Division. The aging ratio is the DSR 
value of the extracted binder divided by the DSR value of the original unaged binder. Obtain DSR values in 
accordance with AASHTO T 315 at the specified high temperature performance grade of the asphalt. The 
Engineer may require removal and replacement of the defective material at the Contractor’s expense. The 
asphalt binder will be recovered for testing from production samples or cores in accordance with Tex-211-F. 

4.9 .3.1 .2 . Irregularities. Identify and correct irregularities including segregation, rutting, raveling, flushing, fat spots, mat 
slippage, irregular color, irregular texture, roller marks, tears, gouges, streaks, uncoated aggregate particles, 
or broken aggregate particles. The Engineer may also identify irregularities, and in such cases, the Engineer 
will promptly notify the Contractor. The Engineer may require the Contractor to remove and replace (at the 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit211.pdf
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Contractor’s expense) areas of the pavement that contain irregularities if the Engineer determines that the 
irregularity will adversely affect pavement performance. The Engineer may also require the Contractor to remove 
and replace (at the Contractor’s expense) areas where the mixture does not bond to the existing pavement.  

The Engineer may require the Contractor to immediately suspend operations if irregularities are detected or 
may allow the Contractor to continue operations for no more than one day while the Contractor is taking 
appropriate corrective action. 

4.9 .4. Exempt Production. When the anticipated daily production is less than 100 ton, all QC and QA sampling 
and testing are waived. The Engineer may deem the mixture as exempt production for the following 
conditions: 
■ anticipated daily production is more than 100 ton but less than 250 ton; 
■ total production for the project is less than 2,500 ton; 
■ when mutually agreed between the Engineer and the Contractor; or 
■ when shown on the plans. 

 
For exempt production, the Contractor is relieved of all production and placement sampling and testing 
requirements. All other specification requirements apply, and the Engineer will perform acceptance tests for 
production and placement in accordance with Table 13. 
For exempt production: 
■ produce, haul, place, and compact the mixture as directed by the Engineer; and 
■ control mixture production to yield a laboratory-molded density that is within ±1.0% of the target density 

as tested by the Engineer. 

4.9 .5. Ride Quality. Measure ride quality in accordance with Item 585, “Ride Quality for Pavement Surfaces,” 
unless otherwise shown on the plans. 

 
 

5. MEASUREMENT 

5.1 . TOM Hot-Mix Asphalt. TOM hot-mix will be measured by the ton of composite mixture, which includes 
asphalt, aggregate, and additives. Measure the weight on scales in accordance with Item 520, “Weighing 
and Measuring Equipment.” 

5.2 . Tack Coat. Tack coat will be measured at the applied temperature by strapping the tank before and after 
road application and determining the net volume in gallons from the calibrated distributor. The Engineer will 
witness all strapping operations for volume determination. All tack, including emulsions, will be measured 
by the gallon applied. 

The Engineer may allow the use of a metering device to determine asphalt volume used and application 
rate if the device is accurate within 1.5% of the strapped volume. 

 
 

6. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
Section 3081.5.1., “TOM Hot-Mix Asphalt,” will be paid for at the unit bid price for “Thin Overlay Mixture” of 
the mixture type, SAC, and binder specified. These prices are full compensation for surface preparation, 
removing pavement marking and markers, materials, placement, equipment, labor, tools, and incidentals. 

The work performed and materials furnished in accordance with this Item and measured as provided under 
Section 3081.5.2., “Tack Coat,” will be paid for at the unit bid price for “Tack Coat” of the tack coat 
provided. These prices are full compensation for materials, placement, equipment, labor, tools, and 
incidentals. 

Trial batches will not be paid for unless they are included in pavement work approved by the Department. 
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Payment adjustment for ride quality will be determined in accordance with Item 585, “Ride Quality for 
Pavement Surfaces.” 
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Special Specification 3082 

Thin Bonded Friction Courses 
 

 

1. DESCRIPTION 
 

Construct a hot-mix asphalt (HMA) surface course composed of a warm spray-applied polymer modified 
emulsion membrane followed immediately with a compacted permeable mixture of aggregate, asphalt binder, 
and additives mixed hot in a mixing plant. 

 
 

2. MATERIALS 

Furnish uncontaminated materials of uniform quality that meet the requirements of the plans and 
specifications. 

Notify the Engineer of all material sources and before changing any material source or formulation. The 
Engineer will verify that the specification requirements are met when the Contractor makes a source or 
formulation change, and may require a new laboratory mixture design, trial batch, or both. The Engineer may 
sample and test project materials at any time during the project to verify specification compliance in 
accordance with Item 6, “Control of Materials.” 

2.1. Aggregate. Furnish aggregates from sources that conform to the requirements shown in Table 1 and as 
specified in this Section. Aggregate requirements in this Section, including those shown in Table 1, may be 
modified or eliminated when shown on the plans. Additional aggregate requirements may be specified when 
shown on the plans. Provide aggregate stockpiles that meet the definitions in this Section for coarse or fine 
aggregate. Do not use intermediate or fine aggregate in PFC mixtures. Supply aggregates that meet the 
definitions in Tex-100-E for crushed gravel or crushed stone. The Engineer will designate the plant or the 
quarry as the sampling location. Provide samples from materials produced for the project. The Engineer will 
establish the Surface Aggregate Classification (SAC) and perform Los Angeles abrasion, magnesium 
sulfate soundness, and Micro-Deval tests. Perform all other aggregate quality tests listed in accordance 
with Table 1. Document all test results on the mixture design report. The Engineer may perform tests on 
independent or split samples to verify Contractor test results. Stockpile aggregates for each source and type 
separately. Determine aggregate gradations for mixture design and production testing based on the washed 
sieve analysis given in Tex-200-F, Part II. 

2.1.1. Coarse Aggregate. Coarse aggregate stockpiles must have no more than 20% material passing the No. 8 
sieve. Aggregates from sources listed in the Department’s Bituminous Rated Source Quality Catalog 
(BRSQC) are preapproved for use. Use only the rated values for hot-mix listed in the BRSQC. Rated values 
for surface treatment (ST) do not apply to coarse aggregate sources used in hot-mix asphalt. 

For sources not listed on the Department’s BRSQC: 

■ build an individual stockpile for each material; 
■ request the Department test the stockpile for specification compliance;  
■ approved only when tested by the Engineer; 
■ once approved, do not add material to the stockpile unless otherwise approved; and 
■ allow 30 calendar days for the Engineer to sample, test, and report results. 

Provide coarse aggregate with at least the minimum SAC shown on the plans. SAC requirements only apply 
to aggregates used on the surface of travel lanes, unless otherwise shown on the plans. SAC requirements 
apply to aggregates used on surfaces other than travel lanes when shown on the plans. The SAC for sources 
on the Department’s Aggregate Quality Monitoring Program (AQMP) (Tex-499-A) is listed in the BRSQC. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi100.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn499.pdf
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2.1.1.1. Blending Class A and Class B Aggregates. To prevent crushing of the Class B aggregate when blending, 
Class B aggregate may be blended with a Class A aggregate to meet requirements for Class A materials if 
the Department’s BRSQC rated source soundness magnesium (RSSM) rating for the Class B aggregate is 
less than the Class A aggregate or if the RSSM rating for the Class B aggregate is less than or equal to 10%. 
Use the rated values for hot mix asphaltic concrete (HMAC) published in the BRSQC. When blending Class A 
and B aggregates to meet a Class A requirement, ensure that at least 50% by weight, or volume if required, 
of all the aggregates used in the mixture design retained on the No. 4 sieve comes from the Class A aggregate 
source, unless otherwise shown on the plans. Blend by volume if the bulk specific gravities of the Class A 
and B aggregates differ by more than 0.300. Class B aggregate may be disallowed when shown on the 
plans. 

The Engineer may perform tests at any time during production, when the Contractor blends Class A and B 
aggregates to meet a Class A requirement, to ensure that at least 50% by weight, or volume if required, of the 
material retained on the No. 4 sieve comes from the Class A aggregate source. The Engineer will use the 
Department’s mix design template, when electing to verify conformance, to calculate the percent of Class A 
aggregate retained on the No. 4 sieve by inputting the bin percentages shown from readouts in the control 
room at the time of production and stockpile gradations measured at the time of production. The Engineer 
may determine the gradations based on either washed or dry sieve analysis from samples obtained from 
individual aggregate cold feed bins or aggregate stockpiles. The Engineer may perform spot checks using the 
gradations supplied by the Contractor on the mixture design report as an input for the template; however, a 
failing spot check will require confirmation with a stockpile gradation determined by the Engineer. 

2.1.1.2. Micro-Deval Abrasion. The Engineer will perform a minimum of one Micro-Deval abrasion test in accordance 
with Tex-461-A for each coarse aggregate source used in the mixture design that has a Rated Source 
Soundness Magnesium (RSSM) loss value greater than 15 as listed in the BRSQC, unless otherwise 
directed. The Engineer will perform testing before the start of production and may perform additional testing 
at any time during production. The Engineer may obtain the coarse aggregate samples from each coarse 
aggregate source or may require the Contractor to obtain the samples. The Engineer may waive all Micro-
Deval testing based on a satisfactory test history of the same aggregate source. 

The Engineer will estimate the magnesium sulfate soundness loss for each coarse aggregate source, when 
tested, using the following formula: 

Mgest. = (RSSM)(MDact./RSMD)  

where: 
Mgest. = magnesium sulfate soundness loss 
RSSM = Rated Source Soundness Magnesium 
MDact. = actual Micro-Deval percent loss 
RSMD = Rated Source Micro-Deval 

When the estimated magnesium sulfate soundness loss is greater than the maximum magnesium sulfate 
soundness loss specified, the coarse aggregate source will not be allowed for use unless otherwise 
approved. The Engineer will consult the Soils and Aggregates Section of the Materials and Tests Division, and 
additional testing may be required before granting approval. 

2.1.2. Fine Aggregate. Fine aggregates consist of manufactured sands and screenings. Fine aggregate stockpiles 
must meet the fine aggregate properties in accordance with Table 1 and the gradation requirements in 
accordance with Table 2. Supply fine aggregates that are free from organic impurities. The Engineer may test 
the fine aggregate in accordance with Tex-408-A to verify the material is free from organic impurities. Do not 
use field sand or other uncrushed fine aggregate. Use fine aggregate from coarse aggregate sources that 
meet the requirements shown in accordance with Table 1 unless otherwise approved. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn408.pdf
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Table 1 
Coarse Aggregate Quality Requirements 

Property Test Method Requirement 
SAC Tex-499-A (AQMP) As shown on the plans 
Deleterious material, %, Max Tex-217-F, Part I 1.0 
Decantation, %, Max Tex-217-F, Part II 1.5 
Micro-Deval abrasion, % Tex-461-A Note 1 
Los Angeles abrasion, %, Max Tex-410-A 30 
Magnesium sulfate soundness, 5 cycles, %, Max Tex-411-A 20 
Crushed face count2, %, Min Tex-460-A, Part I 95 
Flat and elongated particles @ 5:1, %, Max Tex-280-F 10 

Fine Aggregate Properties 
Sand Equivalent, %, Min Tex-203-F 45 
Methylene Blue, mg/g, Max Tex-252-F 10.0 
1. Used to estimate the magnesium sulfate soundness loss in accordance with section 3082.2.1.1.2., “Micro-Deval 

Abrasion.” 
2. Only applies to crushed gravel. 

Table 2 
Gradation Requirements for Fine Aggregate 

Sieve Size % Passing by Weight or Volume 
3/8″ 100 
#8 70–100 

#200 0–30 
 

2.2. Mineral Filler. Mineral filler consists of finely divided mineral matter such as agricultural lime, crusher fines, 
or hydrated lime. Fly ash is not allowed unless otherwise shown on the plans. Mineral filler is allowed unless 
otherwise shown on the plans. Use no more than 2% hydrated lime, unless otherwise shown on the plans. 
Test all mineral fillers except hydrated lime and fly ash in accordance with Tex-252-F to ensure specification 
compliance. The plans may require or disallow specific mineral fillers. Provide mineral filler, when used, that: 

▪ is sufficiently dry, free-flowing, and free from clumps and foreign matter as determined by the Engineer; 

▪ does not exceed 3% linear shrinkage when tested in accordance with Tex-107-E; and 

▪ meets the gradation requirements in accordance with Table 3, unless otherwise shown on the plans. 

Table 3 
Gradation Requirements for Mineral Filler 

Sieve Size % Passing by Weight or Volume 
#8 100 

#200 55–100 

2.3. Baghouse Fines. Fines collected by the baghouse or other dust-collecting equipment may be reintroduced 
into the mixing drum. 

2.4. Asphalt Binder. Furnish the type and grade of binder specified on the plans that meets the requirements of 
Item 300, “Asphalts, Oils, and Emulsions.” 

2.4.1. Performance-Graded (PG) Binder. Provide an asphalt binder with a high-temperature grade of PG 76 and 
low-temperature grade as shown on the plans in accordance with Section 300.2.10., “Performance-Graded 
Binders,” when PG binder is specified. 

2.4.2. Asphalt-Rubber (A-R) Binder. Provide A-R binder that meets the Type I or Type II requirements of Section 
300.2.9., “Asphalt-Rubber Binders,” when A-R is specified unless otherwise shown on the plans. Use at least 
15.0% by weight of Crumb Rubber Modifier (CRM) that meets the Grade B or Grade C requirements of Section 
300.2.7., “Crumb Rubber Modifier,” unless otherwise shown on the plans. Provide the Engineer the A-R binder 
blend design with the mix design (JMF1) submittal. Provide the Engineer with documentation such as the bill of 
lading showing the quantity of CRM used in the project unless otherwise directed. 

2.5. Membrane. Provide a smooth and homogeneous polymer modified emulsion meeting the requirements in 
accordance with Table 4. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn499.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn411.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit203.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit252.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit252.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi107.pdf
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Table 4 

Polymer Modified Emulsion Requirements 
Test on Emulsion Test Method Min Max 

Viscosity @ 77°F, SSF T 72 20 100 
Storage Stability,1 % T 59  1 
Demulsibility (for anionic emulsions), 35 mL of 
0.02 N CaCl2, % T 59 55  

Demulsibility (for cationic emulsions), 35 mL 
0.8% Sodium dioctyl sulfosuccinate, % T 59 55  

Sieve Test,2 % T 59  0.05 
Distillation Test:3 

Residue by distillation, % by wt. 
Oil portion of distillate, % by vol. 

T 59 
 

63 0.5 

Test on Residue from Distillation Test Method Min Max 
Elastic Recovery @ 50°F, 50 mm/min., % Tex-539-C 60  
Penetration @ 77°F, 100 g, 5 sec, 0.1 mm T 49 100 150 
1. After standing undisturbed for 24 hr., the surface must be smooth, must not exhibit a 

white or milky colored substance, and must be a homogeneous color throughout. 
2. May be required by the Engineer only when the emulsion cannot be easily applied in the 

field. 
3. The temperature on the lower thermometer should be brought slowly to 350°F ±10°F and 

maintained at this temperature for 20 min. The total distillation should be complete in 60 ±5 
min. from the first application of heat. 

2.6. Additives. Provide the Engineer with documentation such as the bill of lading showing the quantity of 
additives used in the project unless otherwise directed. 

2.6.1. Fibers. Provide cellulose or mineral fibers when PG binder is specified. Do not use fibers when A-R binder is 
specified. Submit written certification to the Engineer that the fibers proposed for use meet the requirements 
of DMS-9204, “Fiber Additives for Bituminous Mixtures.” Fibers may be pre-blended into the binder at the 
asphalt supply terminal unless otherwise shown on the plans. 

2.6.2. Lime Mineral Filler. Add lime as mineral filler at a rate of 1.0% by weight of the total dry aggregate in 
accordance with Item 301, “Asphalt Antistripping Agents,” unless otherwise shown on the plans or waived by 
the Engineer based on Hamburg Wheel test results. Do not add lime directly into the mixing drum of any plant 
where lime is removed through the exhaust stream unless the plant has a baghouse or dust collection system 
that reintroduces the lime into the drum. 

2.6.3. Lime and Liquid Antistripping Agent. When lime or a liquid antistripping agent is used, add in accordance 
with Item 301, “Asphalt Antistripping Agents.” Do not add lime directly into the mixing drum of any plant 
where lime is removed through the exhaust stream unless the plant has a baghouse or dust collection 
system that reintroduces the lime into the drum. Lime added as mineral filler will count towards the total 
quantity of lime specified when the plans require lime to be added as an antistripping agent. 

2.6.4. Compaction Aid. Compaction Aid is defined as a Department-approved chemical warm mix additive denoted 
as “chemical additive” on the Department’s material producer list (MPL) that is used to facilitate mixing and 
compaction of HMA. 

Compaction aid is allowed for use on all projects. Compaction aid is required when shown on the plans or 
as required in Section 3082.4.7.1., “Weather Conditions.” 

Warm mix foaming processes, denoted as “foaming process” on the Department-approved MPL, may be used 
to facilitate mixing and compaction of HMA; however warm mix processes are not defined as a Compaction 
Aid. 

2.7. Recycled Materials. Recycled materials are not allowed for use. 

 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph539.pdf
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3. EQUIPMENT 

Provide required or necessary equipment in accordance with Item 320, “Equipment for Asphalt Concrete 
Pavement.” When A-R binder is specified, equip the hot-mix plant with an in-line viscosity-measuring device 
located between the blending unit and the mixing drum. Provide a means to calibrate the asphalt mass flow 
meter on-site when a meter is used. 

3.1. Placement Equipment. Provide a paver that meets all the requirements listed below. 

3.1.1. Paver. Furnish a paver that will spray the membrane, apply the PFC mixture, and level the surface of the mat 
in a single pass. Configure the paver so that the mixture is placed no more than 5 sec. after the membrane is 
applied. Ensure the paver does not support the weight of any portion of hauling equipment other than the 
connection. Provide loading equipment that does not transmit vibrations or other motions to the paver that 
adversely affects the finished pavement quality. Equip the paver with an automatic dual longitudinal-grade 
control system and an automatic transverse-grade control system. 

3.1.1.1. Tractor Unit. Supply a tractor unit that can push or propel vehicles, dumping directly into the finishing 
machine to obtain the desired lines and grades to eliminate any hand finishing. Equip the unit with a hitch 
to maintain contact between the hauling equipment’s rear wheels and the finishing machine’s pusher 
rollers while mixture is unloaded. 

3.1.1.2. Membrane Storage Tank and Distribution System. Equip the paver with an insulated storage tank with a 
minimum capacity of 900 gal. Provide a metered mechanical pressure sprayer on the paver to apply a 
uniform membrane at the specified rate. Locate the spray bar on the paver so that the membrane is applied 
immediately in front of the screed unit. Provide a read-out device on the paver to monitor the membrane 
application rate. 

Furnish a volumetric calibration and strap stick for the tank in accordance with Tex-922-K, Part I, unless 
otherwise directed. Calibrate the tank within the previous 5 yr. of the date first used on the project. The 
Engineer may verify calibration accuracy in accordance with Tex-922-K, Part II. 

3.1.1.3. Screed. Provide a variable width vibratory screed that meets Item 320, “Equipment for Asphalt Concrete 
Pavement.” 

3.1.2. Material Transfer Device (MTD). Provide the specified type of MTD when shown on the plans. Ensure 
MTDs provide a continuous, uniform mixture flow to the asphalt paver. 

3.1.3. Rollers. Provide steel-wheel rollers meeting the requirements of Item 210, “Rolling,” except provide rollers 
weighing a minimum of 10 ton for each roller required. Operate rollers in static (non-vibrating) mode unless 
otherwise allowed. 

 
 

4. CONSTRUCTION 

Produce, haul, place, and compact the specified paving mixture. In addition to tests required by the 
specification, Contractors may perform other QC tests as deemed necessary. At any time during the project, 
the Engineer may perform production and placement tests as deemed necessary in accordance with Item 5, 
“Control of the Work.” Schedule and participate in a mandatory pre-paving meeting with the Engineer on or 
before the first day of paving unless otherwise shown on the plans. 

4.1.  Certification. Personnel certified by the Department-approved hot-mix asphalt certification program must 
 conduct all mixture designs, sampling, and testing in accordance with Table 5. Supply the Engineer with a list 
 of certified personnel and copies of their current certificates before beginning production and when personnel 
 changes are made. Provide a mixture design developed and signed by a Level 2 certified specialist. Provide 
 Level 1A certified specialists at the plant during production operations. Provide Level 1B certified specialists to 
conduct placement tests. Provide AGG101 certified specialists for aggregate testing. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/900-K_series/pdfs/cal922.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/900-K_series/pdfs/cal922.pdf
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Table 5 

Test Methods, Test Responsibility, and Minimum Certification Levels 

Test Description Test Method Contractor Engineer Level1 

1. Aggregate Testing 

Sampling Tex-221-F ✓ ✓ 1A/AGG101 

Dry sieve Tex-200-F, Part I ✓ ✓ 1A/AGG101 

Washed sieve Tex-200-F, Part II ✓ ✓ 1A/AGG101 

Deleterious material Tex-217-F, Parts I & III ✓ ✓ AGG101 

Decantation Tex-217-F, Part II ✓ ✓ AGG101 

Los Angeles abrasion Tex-410-A  ✓ Department 

Magnesium sulfate soundness Tex-411-A  ✓ Department 

Micro-Deval abrasion Tex-461-A  ✓ AGG101 

Crushed face count Tex-460-A ✓ ✓ AGG101 

Flat and elongated particles Tex-280-F 
✓ ✓ AGG101 

Methylene blue test Tex-252-F  ✓ Department 

2. Asphalt Binder & Tack Coat Sampling 

Asphalt binder sampling Tex-500-C, Part II ✓ ✓ 1A/1B 

Membrane sampling Tex-500-C, Part III ✓ ✓ 1A/1B 

3. Mix Design & Verification 

Design and JMF changes Tex-204-F ✓ ✓ 2 

Mixing Tex-205-F ✓ ✓ 2 

Molding (SGC) Tex-241-F 
✓ ✓ 1A 

Laboratory-molded density Tex-207-F, Parts I, VI, & VIII ✓ ✓ 1A 

Rice gravity Tex-227-F, Part II ✓ ✓ 1A 

Ignition oven correction factors2 Tex-236-F, Part II ✓ ✓ 2 

Drain-down Tex-235-F 
✓ ✓ 1A 

Hamburg Wheel test Tex-242-F 
✓ ✓ 1A 

Boil test4 Tex-530-C ✓ ✓ 1A 

Cantabro loss Tex-245-F ✓ ✓ 1A 

4. Production Testing 

Control charts Tex-233-F 
✓ ✓ 1A 

Mixture sampling Tex-222-F ✓ ✓ 1A/1B 

Gradation & asphalt binder content2 Tex-236-F, Part I ✓ ✓ 1A 

Moisture content Tex-212-F, Part II ✓ ✓ 1A/AGG101 

Micro-Deval abrasion Tex-461-A  ✓ AGG101 

Drain-down Tex-235-F ✓ ✓ 1A 

Boil test4 Tex-530-C ✓ ✓ 1A 

Abson recovery Tex-211-F  ✓ Department 

5. Placement Testing 

Control charts Tex-233-F ✓ ✓ 1A 

Ride quality measurement Tex-1001-S ✓ ✓ Note 3 

Thermal profile Tex-244-F 
✓ ✓ 1B 

Water flow test Tex-246-F 
✓ ✓ 1B 

1. Level 1A, 1B, AGG101, and 2 are certification levels provided by the Hot Mix Asphalt Center certification program. 
2. Refer to Section 3082.4.5., “Production Operations,” for exceptions to using an ignition oven. 
3. Profiler and operator are required to be certified at the Texas A&M Transportation Institute facility when Surface Test 

Type B is specified. 
4. When shown on the plans. 

 

4.2. Reporting and Responsibilities. Use Department-provided templates to record and calculate all test data, 
including mixture design, production and placement tests, control charts, and thermal profiles. Obtain the 
current version of the templates at https://www.txdot.gov/inside-txdot/forms-publications/consultants-
contractors/forms/site-manager.html or from the Engineer. The Engineer and the Contractor will provide any 
available test results to the other party when requested. The Contractor and Engineer must exchange test data 
within the maximum allowable time in accordance with Table 6 unless otherwise approved. The Engineer and the 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit221.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn411.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit205.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit245.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit211.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/1000-S_series/pdfs/spe1001.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
https://www.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site-manager.html
https://www.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site-manager.html
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Contractor will immediately report to the other party any test result that requires suspension of production or 
placement or that fails to meet the specification requirements. Record and electronically submit all test 
results and pertinent information on Department-provided templates. 

Subsequent sublots placed after test results are available to the Contractor, which require suspension of 
operations, may be considered unauthorized work. Unauthorized work will be accepted or rejected at the 
discretion of the Engineer in accordance with Section 5.3., “Conformity with Plans, Specifications, and Special 
Provisions.” 

Table 6 
Reporting Schedule 

Description Reported By Reported To To Be Reported Within 
Production Quality Control 

Gradation1 

Contractor Engineer 
1 working day of completion of 

the sublot 

Asphalt binder content1 
Laboratory-molded density1 
Moisture content2 

 Drain-down1 

 Boil test 4 
Production Quality Assurance 

Gradation2  
 

 
Engineer 

 
 

 
Contractor 

 
 

1 working day of completion of 
the sublot 

Asphalt binder content2 
Laboratory-molded density2 
Hamburg Wheel test3 
Boil test4 
Drain-down2 
Binder tests3 

Placement Quality Control 
Thermal profile1 

Contractor Engineer 
1 working day of completion of 

the lot 
Water flow1 
Membrane application rate2 

Placement Quality Assurance 
Thermal profile2 

Engineer Contractor 1 working day of completion of 
the lot 

Aging ratio3 
Water flow2 
Membrane application rate2 

1. These tests are required on every sublot. 

2. To be performed at the frequency in accordance with Table 14 or as shown on the plans. 
3. To be reported as soon as the results become available. 
4. When shown on the plans 

Use the procedures described in Tex-233-F, when directed, to plot the results of all production and 
placement testing. Update the control charts as soon as test results for each sublot become available. Make 
the control charts readily accessible at the field laboratory. The Engineer may suspend production for failure 
to update control charts. 

4.3. Quality Control Plan (QCP). Develop and follow the QCP in detail. Obtain approval for changes to the QCP 
made during the project. The Engineer may suspend operations if the Contractor fails to comply with the 
QCP. 

Submit a written QCP before the mandatory pre-paving meeting, when directed. Receive approval of the 
QCP before pre-paving meeting. Include the following items in the QCP: 

4.3.1. Project Personnel. For project personnel, include: 

■ a list of individuals responsible for QC with authority to take corrective action; 
■ current contact information for each individual listed; and 
■ current copies of certification documents for individuals performing specified QC functions. 

 
4.3.2. Material Delivery and Storage. For material delivery and storage, include: 

■ the sequence of material processing, delivery, and minimum quantities to assure continuous plant 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
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operations; 

■ aggregate stockpiling procedures to avoid contamination and segregation; 
■ frequency, type, and timing of aggregate stockpile testing to assure conformance of material 

requirements before mixture production; and 

■ procedure for monitoring the quality and variability of asphalt binder. 

 
4.3.3. Production. For production, include: 

■ loader operation procedures to avoid contamination in cold bins; 
■ procedures for calibrating and controlling cold feeds; 
■ procedures to eliminate debris or oversized material; 
■ procedures for adding and verifying rates of each applicable mixture component (e.g., aggregate, 

asphalt binder, lime, liquid antistrip, compaction aid, foaming process, fibers); 

■ procedures for reporting job control test results; and 
■ procedures to avoid segregation and drain-down in the silo. 

 
4.3.4. Loading and Transporting. For loading and transporting, include: 

■ type and application method for release agents; and 
■ truck loading procedures to avoid segregation. 

 
4.3.5. Placement and Compaction. For placement and compaction, include: 

■ proposed agenda for mandatory pre-paving meeting, including date and location; 
■ proposed paving plan (e.g., production rate, paving widths, joint offsets, and lift thicknesses); 
■ type and application method for release agents in the paver and on rollers, shovels, lutes, and other 

utensils; 

■ procedures for the transfer of mixture into the paver while avoiding physical and thermal segregation 

and preventing material spillage; 

■ process to balance production, delivery, paving, and compaction to achieve continuous placement 

operations and good ride quality; 

■ paver operations (e.g., speed, operation of wings, height of mixture in auger chamber) to avoid 

physical and thermal segregation and other surface irregularities; and 

■ procedures to construct quality longitudinal and transverse joints. 

4.4. Mixture Design. 

4.4.1. Design Requirements. Use the design procedure provided in Tex-204-F, unless otherwise shown on the 
plans. Design the mixture to meet the requirements in accordance with Tables 1, 2, 3, 7, 8, and 9. Use a 
Superpave Gyratory Compactor (SGC) at 50 gyrations as the design number of gyrations (Ndesign). 

The Engineer will provide the mixture design when shown on the plans. The Contractor may submit a new 
mixture design at any time during the project. The Engineer will verify and approve all mixture designs 
(JMF1) before the Contractor can begin production. 

Provide the Engineer with a mixture design report using the Department-provided template. Include the 
following items in the report: 

■ the combined aggregate gradation, source, specific gravity, and percent of each material used; 
■ the membrane application rate based on design volumetrics; 
■ results of all applicable tests; 
■ the mixing and molding temperatures; 
■ the signature of the Level 2 person or persons that performed the design; 
■ the date the mixture design was performed; and 
■ a unique identification number for the mixture design. 

 

 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
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Table 7 
Master Gradation Limits (% Passing by Weight or Volume) 

and Laboratory Mixture Design Properties 

 
Sieve Size 

Permeable Friction Course Thin Bonded Friction Course 
Fine 

(PFC-F) 
Coarse  

(PFC-C and PFCR-C) Type A Type B Type C 

3/4″ –    100.01 – – 1001 
1/2″ 100.01     80.0–100.0 – 1001 75–100 
3/8″ 95.0–100.0    35.0–60.0 1001 75–100 55–80 
#4 20.0–55.0     1.0–20.0 35–55 22–36 22–36 
#8 1.0–10.0     1.0–10.0 19–30 19–30 19–30 

#16 – – 14–25 14–24 14–24 
#50 – – 7–14 7–14 7–14 
#200 1.0–4.0 1.0–4.0 4–6 4–6 4–6 

1. Defined as maximum sieve size. No tolerance allowed. 

Table 8 
Mixture Design Properties 

Mixture Property 
Test 

Method 

PG 76 Mixtures 
A-R 

Mixtures 
Thin Bonded Friction Course 

Fine 
(PFC-F) 

Coarse 
(PFC-C) 

Coarse 
(PFCR-C) 

Type A Type B Type C 

Asphalt binder content, % – 6.0–7.0 6.0–7.0 7.0–9.0 5.0–5.8 4.8–5.6 4.8–5.6 

Film thickness, microns – – – – 9.0 Min 9.0 Min 9.0 Min 

Design gyrations (Ndesign) Tex-241-F 50 50 50 50 50 50 

Laboratory-molded density, % Tex-207-F 78.0 Max 82.0 Max 82.0 Max 92.0 Max 92.0 Max 92.0 Max 

Hamburg Wheel test,1 passes 
at 12.5 mm rut depth 

Tex-242-F 10,000 Min Note 2 Note 2 Note 2 Note 2 Note 2 

Drain-down, % Tex-235-F 0.10 Max 0.10 Max 0.10 Max 0.10 Max 0.10 Max 0.10 Max 

Fiber content, % by wt. of total 
PG 76 mixture 

Calculated 0.20–0.50 0.20-0.50 – – – – 

Lime content, % by wt. of  
total aggregate 

Calculated 1.03 1.03 – Note 4 Note 4 Note 4 

CRM content, % by wt. of  
A-R binder 

Calculated – – 15.0 Min – – – 

Boil test5 Tex-530-C – – – – – – 

Cantabro loss, % Tex-245-F 20.0 Max 20.0 Max 20.0 Max 20.0 Max 20.0 Max 20.0 Max 

1. Mold test specimens to Ndesign at the optimum asphalt binder content. 
2. No specification value is required unless otherwise shown on the plans. 
3. Unless otherwise shown on the plans or waived by the Engineer based on Hamburg Wheel results. 
4. Lime may be required when shown on the plans. 
5. When shown on the plans. Used to establish baseline for comparison to production results. 

4.4.2. Job-Mix Formula Approval. The job-mix formula (JMF) is the combined aggregate gradation, Ndesign level, 
and target asphalt percentage used to establish target values for hot-mix production. JMF1 is the original 
laboratory mixture design used to produce the trial batch. When a compaction aid or foaming process is used, 
JMF1 may be designed and submitted to the Engineer without including the compaction aid or foaming process. 
When a compaction aid or foaming process is used, document the compaction aid or foaming process used and 
recommended rate on the JMF1 submittal. The Engineer and the Contractor will verify JMF1 based on plant-
produced mixture from the trial batch unless otherwise approved. The Engineer may accept an existing 
mixture design previously used on a Department project and may waive the trial batch to verify JMF1. The 
Department may require the Contractor to reimburse the Department for verification tests if more than two trial 
batches per design are required. 

4.4.2.1. Contractor’s Responsibilities. 

4.4.2.1.1. Providing Superpave Gyratory Compactor. Furnish an SGC calibrated in accordance with Tex-241-F for 
molding production samples. Locate the SGC at the Engineer’s field laboratory or make the SGC available 
to the Engineer for use in molding production samples. 

4.4.2.1.2. Gyratory Compactor Correlation Factors. Use Tex-206-F, Part II, to perform a gyratory compactor 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit245.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit206.pdf
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correlation when the Engineer uses a different SGC. Apply the correlation factor to all subsequent production 
test results. 

4.4.2.1.3. Submitting JMF1. Furnish a mix design report (JMF1) with representative samples of all component materials and 
request approval to produce the trial batch. Provide an additional 25 lb. of the design mixture if opting to have the 
Department perform the Hamburg Wheel test on the laboratory mixture when required in accordance with 
Table 8, and request that the Department perform the test. 

4.4.2.1.4. Supplying Aggregates. Provide approximately 40 lb. of each aggregate stockpile unless otherwise directed. 

4.4.2.1.5. Supplying Asphalt. Provide at least 1 gal. of the asphalt material and enough quantities of any additives 
proposed for use. 

4.4.2.1.6. Ignition Oven Correction Factors. Determine the aggregate and asphalt correction factors from the ignition 
oven in accordance with Tex-236-F, Part II. Provide correction factors that are not more than 12 mo. old. Note 
that the asphalt content correction factor takes into account the percent fibers in the mixture so that the fibers 
are excluded from the binder content determination. Provide the Engineer with split samples of the mixtures 
before the trial batch production, including all additives (except water), and blank samples used to determine 
the correction factors for the ignition oven used for quality assurance testing during production. Correction 
factors established from a previously approved mixture design may be used for the current mixture design if 
the mixture design and ignition oven are the same as previously used and the correction factors are not more 
than 12 mo. old, unless otherwise directed. 

4.4.2.1.7. Boil Test. When shown on the plans, perform the test and retain the tested sample from Tex-530-C until 
completion of the project or as directed. Use this sample for comparison purposes during production. Add 
lime or liquid antistripping agent as directed if signs of stripping exist. 

4.4.2.1.8. Trial Batch Production. Provide a plant-produced trial batch upon receiving conditional approval of JMF1 
and authorization to produce a trial batch, including the compaction aid or foaming process, if applicable, for 
verification testing of JMF1 and development of JMF2. Produce a trial batch mixture that meets the 
requirements in accordance with Table 9. The Engineer may accept test results from recent production of 
the same mixture instead of a new trial batch. 

4.4.2.1.9. Trial Batch Production Equipment. Use only equipment and materials proposed for use on the project to 
produce the trial batch. Provide documentation to verify the calibration or accuracy of the asphalt mass flow 
meter to measure the binder content. Verify that asphalt mass flow meter meets the requirements of 0.4 % 
accuracy, when required, in accordance with Item 520, “Weighing and Measuring Equipment.” The Engineer 
may require that the accuracy of the mass flow meter be verified based on quantities used. 

4.4.2.1.10. Trial Batch Quantity. Produce enough quantity of the trial batch to ensure that the mixture meets the 
specification requirements. 

4.4.2.1.11. Number of Trial Batches. Produce trial batches as necessary to obtain a mixture that meets the 
specification requirements. 

4.4.2.1.12. Trial Batch Sampling. Obtain a representative sample of the trial batch and split it into three equal portions in 
accordance with Tex-222-F. Label these portions as “Contractor,” “Engineer,” and “Referee.” Deliver samples 
to the appropriate laboratory as directed. 

4.4.2.1.13. Trial Batch Testing. Test the trial batch to ensure the mixture produced using the proposed JMF1 meets the 
mixture requirements in accordance with Table 9. Ensure the trial batch mixture is also in compliance with the 
requirements in accordance with Tables 7 and 8. Use a Department-approved laboratory listed on the MPL to 
perform the Hamburg Wheel test on the trial batch mixture or request that the Department perform the 
Hamburg Wheel test. The Engineer will be allowed 10 working days to provide the Contractor with Hamburg 
Wheel test results on the trial batch. Provide the Engineer with a copy of the trial batch test results. 

4.4.2.1.14. Development of JMF2. Evaluate the trial batch test results, determine the target mixture proportions, and 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
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4.9.11. Ride Quality. Measure ride quality in accordance with Item 585, “Ride Quality for Pavement Surfaces,” 
unless otherwise shown on the plans. 

 
 

5. MEASUREMENT 

5.1. PFC Hot-Mix Asphalt. Permeable friction course (PFC) hot-mix will be measured by the ton of composite 
mixture, which includes asphalt, aggregate, and additives. Measure the weight on scales in accordance with 
Item 520, “Weighing and Measuring Equipment.” 

5.2. TBFC Hot-Mix Asphalt. Thin bonded friction course (TBFC) hot-mix will be measured by the ton of 
composite mixture, which includes asphalt, aggregate, and additives. Measure the weight on scales in 
accordance with Item 520, “Weighing and Measuring Equipment.” 

5.3. Membrane. Membrane material will be measured by volume. Membrane material will be measured at the 
applied temperature by strapping the tank before and after road application and determining the net volume 
in gallons from the distributor’s calibrated strap stick. The Engineer will witness all operations for volume 
determination. All membrane will be measured by the gallon applied, in the accepted membrane. 

 
 

6. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
Section 3082.5.1., “PFC Hot-Mix Asphalt,” will be paid for at the unit bid price for “Permeable friction course” 
of the mixture type, SAC, and binder specified. These prices are full compensation for surface preparation, 
removing pavement marking and markers, materials, placement, equipment, labor, tools, and incidentals. 

The work performed and materials furnished in accordance with this Item and measured as provided under 
Section 3082.5.2., “TBFC Hot-Mix Asphalt,” will be paid for at the unit bid price for “Thin bonded friction 
course” of the mixture type, SAC, and binder specified. These prices are full compensation for surface 
preparation, removing pavement marking and markers, materials, placement, equipment, labor, tools, and 
incidentals. 

The work performed and materials furnished in accordance with this Item and measured as provided under 
Section 3082.5.3., “Membrane,” will be paid for at the unit bid price for “Membrane” of the membrane 
material provided. These prices are full compensation for materials, placement, equipment, labor, tools, 
and incidentals. 

Trial batches will not be paid for unless they are included in pavement work approved by the Department. 

Payment adjustment for ride quality will be determined in accordance with Item 585, “Ride Quality for 
Pavement Surfaces.” 
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Special Specification 3096 

Asphalts, Oils, and Emulsions  

1. DESCRIPTION 

Provide asphalt cements, cutback and emulsified asphalts, performance-graded asphalt binders, and other 
miscellaneous asphalt materials as specified on the plans. 

2. MATERIALS 

Provide asphalt materials that meet the stated requirements when tested in conformance with the referenced 
Department, AASHTO, and ASTM test methods. Use asphalt containing recycled materials only if the 
recycled components meet the requirements of Article 6.9., “Recycled Materials.” Provide asphalt materials 
that the Department has preapproved for use in accordance with Tex-545-C, “Asphalt Binder Quality 
Program.”    

Inform the Department of all additives or modifiers included in the asphalt binder as part of the facility quality 
plan, as required by Tex-545-C, “Asphalt Binder Quality Program,” and provide that information to 
Department personnel. The Department reserves the right to prohibit the use of any asphalt additive or 
modifier. 

Limit the use of polyphosphoric acid to no more than 0.5% by weight of the asphalt binder.  

The use of re-refined engine oil bottoms is prohibited. 

Acronyms used in this Item are defined in Table 1. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph545.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph545.pdf
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Table1 
Acronyms 

Acronym Definition 

Test Procedure Designations 

Tex Department 
T or R AASHTO 
D ASTM 

Polymer Modifier Designations 

P polymer-modified 
SBR or L styrene-butadiene rubber (latex) 
SBS styrene-butadiene-styrene block co-polymer 
TR tire rubber (from ambient temperature grinding of truck and 

passenger tires) 

AC asphalt cement 

AE asphalt emulsion 

AE-P asphalt emulsion prime 

A-R asphalt-rubber 

C cationic 

EAP&T emulsified asphalt prime and tack 

EBL emulsified bonding layer 

FDR full depth reclamation 

H-suffix harder residue (lower penetration) 

HF high float 

HY high yield 

MC medium-curing 

MS medium-setting 

PCE prime, cure, and erosion control 

PG performance grade 

RC rapid-curing 

RS rapid-setting 

S-suffix stockpile usage 

SCM special cutback material 

SS slow-setting 

SY standard yield 

TRAIL tracking resistant asphalt interlayer 

2.1. Asphalt Cement. Provide asphalt cement that is homogeneous, water-free, and nonfoaming when heated to 
347°F, and meets the requirements in Table 2. 

 
Table 2 

Asphalt Cement 

Property 
Test 

Procedure 

Viscosity Grade 

AC-0.6 AC-1.5 AC-3 AC-5 AC-10 

Min Max Min Max Min Max Min Max Min Max 

Viscosity T 202           
 140°F, poise  40 80 100 200 250 350 400 600 800 1,200 
 275°F, poise  0.4 – 0.7 – 1.1 – 1.4 – 1.9 – 

Penetration, 77°F, 100g, 
5 sec. 

T 49 350 – 250 – 210 – 135 – 85 – 

Flash point, C.O.C., °F T 48 425 – 425 – 425 – 425 – 450 – 

Solubility in 
trichloroethylene, % 

T 44 99.0 – 99.0 – 99.0 – 99.0 – 99.0 – 

Spot test Tex-509-C Neg. Neg. Neg. Neg. Neg. 

Tests on residue from 
RTFOT: T 240           

 Viscosity, 140°F, poise T 202 – 180 – 450 – 900 – 1,500 – 3,000 
 Ductility,1 77°F  

T 51 100 – 100 – 100 – 100 – 100 – 
   5 cm/min., cm 

1. If AC-0.6 or AC-1.5 ductility at 77°F is less than 100 cm, material is acceptable if ductility at 60°F is 
more than 100 cm. 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph501.pdf
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2.2. Polymer-Modified Asphalt Cement. Provide polymer-modified asphalt cement that is smooth, 
homogeneous, and meets the requirements Table 3. Supply samples of the base asphalt cement and 
polymer additives if requested. 

 
Table 3 

Polymer-Modified Asphalt Cement 

Property Test 
Procedure 

Polymer-Modified Viscosity Grade 

AC-12-5TR NT-HA1 AC-15P AC-20XP AC-10-2TR AC-20-5TR 

Min Max Min Max Min Max Min Max Min Max Min Max 

Polymer  TR – SBS SBS TR TR 

Polymer content, % 
(solids basis) 

Tex-533-C 
or Tex-553-C 

5.0 – – – 3.0 – – – 2.0 – 5.0 – 

Dynamic shear, 

G*/sin, 82°C, 
10 rad/s, kPa 

T 315   1.0 –         

Dynamic shear, 

G*/sin, 64°C, 
10 rad/s, kPa 

T 315 – – – – – – 1.0 – – – 1.0 – 

Dynamic shear, 

G*/sin, 58°C, 
10 rad/s, kPa 

T 315 1.0 – – – – – – – 1.0 – – – 

Viscosity              
   140°F, poise T 202 1,200 –   1,500 – 2,000 – 1,000 – 2,000 – 
   275°F, poise T 202   – 4,000 – 8.0 – – – 8.0 – 10.0 

Penetration, 77°F, 
100 g, 5 sec. 

T 49 110 150 – 25 100 150 75 115 95 130 75 115 

Ductility, 5cm/min., 
39.2°F, cm 

T 51     – – – – – – – – 

Elastic recovery, 
50°F, % 

Tex-539-C 55 –   55 – 55 – 30 – 55 – 

Softening point, °F T 53 113 – 170 – – – 120 – 110 – 120 – 

Polymer separation, 
5 hr. 

Tex-540-C None   None None None None 

Flash point, C.O.C., 
°F 

T 48 425 – 425 – 425 – 425 – 425 – 425 – 

Tests on residue 
from RTFOT aging 
and pressure aging: 

T 240 
and R 28 

            

   Creep stiffness T 313             
      S, -18°C, MPa  – 300 – – – 300 – 300 – 300 – 300 
      m-value, -18°C  0.300 – – – 0.300 – 0.300 – 0.300 – 0.300 – 

1. Non-Tracking Hot Applied Tack Coat - TRAIL product 

 

2.3. Cutback Asphalt. Provide cutback asphalt that meets the requirements of Tables 4, 5, and 6, for the 
specified type and grade. Supply samples of the base asphalt cement and polymer additives if requested. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph533.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph553.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph539.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph540.pdf
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Table 4 
Rapid-Curing Cutback Asphalt 

Property 
Test 

Procedure 
Type–Grade 

  RC-250 RC-800 RC-3000 

Min Max Min Max Min Max 

Kinematic viscosity, 140°F, cSt T 201 250 400 800 1,600 3,000 6,000 

Water, % D95 – 0.2 – 0.2 – 0.2 

Flash point, T.O.C., °F T 79 80 – 80 – 80 – 

Distillation test: T 78       
Distillate, percentage by volume of total             
distillate to 680°F        

to 437°F  40 75 35 70 20 55 
to 500°F  65 90 55 85 45 75 
to 600°F  85 – 80 – 70 – 

      Residue from distillation, volume %  70 – 75 – 82 – 

Tests on distillation residue:        
Viscosity, 140°F, poise T 202 600 2,400 600 2,400 600 2,400 
Ductility, 5 cm/min., 77°F, cm T 51 100 – 100 – 100 – 
Solubility in trichloroethylene, % T 44 99.0 – 99.0 – 99.0 – 

      Spot test Tex-509-C Neg. Neg. Neg. 

 
 

Table 5 
Medium-Curing Cutback Asphalt 

Property Test 
Procedure 

Type–Grade 

MC-30 MC-250 MC-800 MC-3000 

Min Max Min Max Min Max Min Max 

Kinematic viscosity, 
140°F, cSt 

T 201 30 60 250 500 800 1,600 3,000 6,000 

Water, % D95 – 0.2 – 0.2 – 0.2 – 0.2 

Flash point, T.O.C., °F T 79 95 – 122 – 140 – 149 – 

Distillation test: T 78         
    Distillate, percentage by    

volume of total distillate 
to 680°F 

         

to 437°F  – 35 – 20 – – – – 
to 500°F  30 75 5 55 – 40 – 15 
to 600°F  75 95 60 90 45 85 15 75 

Residue from 
distillation, volume % 

 50 – 67 – 75 – 80 – 

Tests on distillation 
residue: 

         

    Viscosity, 140°F, poise T 202 300 1,200 300 1,200 300 1,200 300 1,200 
    Ductility, 5 cm/min.,   

77°F, cm 
T 51 100 – 100 – 100 – 100 – 

Solubility in 
trichloroethylene, % 

T 44 99.0 – 99.0 – 99.0 – 99.0 – 

Spot test Tex-509-C Neg. Neg. Neg. Neg. 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph501.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph501.pdf
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Table 6 

Special-Use Cutback Asphalt 

Property Test 
Procedure 

Type–Grade 

MC-2400L SCM I SCM II 

Min Max Min Max Min Max 

Kinematic viscosity, 140°F, cSt T 201 2,400 4,800 500 1,000 1,000 2,000 

Water, % D95 – 0.2 – 0.2 – 0.2 

Flash point, T.O.C., °F T 79 150 – 175 – 175 – 

Distillation test: T 78       
Distillate, percentage by volume of 
total distillate to 680°F 

       

to 437°F  – – – – – – 
to 500°F  – 35 – 0.5 – 0.5 
to 600°F  35 80 20 60 15 50 

Residue from distillation, volume %  78 – 76 – 82 – 

Tests on distillation residue:        
Polymer  SBR – – 
Polymer content, % (solids basis) Tex-533-C 2.0 – – – – – 
Penetration, 100 g, 5 sec., 77°F T 49 150 300 180 – 180 – 
Ductility, 5 cm/min., 39.2°F, cm T 51 50 – – – – – 
Solubility in trichloroethylene, % T 44 99.0 – 99.0 – 99.0 – 

2.4. Emulsified Asphalt. Provide emulsified asphalt that is homogeneous, does not separate after thorough 
mixing, and meets the requirements for the specified type and grade in Tables 7, 8, 9, 10, and 10A-C. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph533.pdf


3096 

6 - 17 12-21 
Statewide 

 
Table 7 

Emulsified Asphalt 

Property Test 
Procedure 

Type–Grade 

Rapid-Setting Medium-Setting Slow-Setting 

HFRS-2 MS-2 AES-300 SS-1 SS-1H 

Min Max Min Max Min Max Min Max Min Max 

Viscosity, Saybolt Furol T 72           
77°F, sec. 
122°F, sec. 

 
 

– 
150 

– 
400 

– 
100 

– 
300 

75 
– 

400 
– 

20 
– 

100 
– 

20 
– 

100 
– 

Sieve test, % T 59 – 0.1 – 0.1 – 0.1 – 0.1 – 0.1 

Miscibility T 59 – – – Pass Pass 

Cement mixing, % T 59 – – – – – – – 2.0 – 2.0 

Coating ability and water 
resistance: 

T 59            

Dry aggregate/after spray  – – Good/Fair – – 
Wet aggregate/after spray  – – Fair/Fair – – 

Demulsibility, 35 mL of 0.02 
N CaCl2, % 

T 59 50 – – 30 – – – – – – 

Storage stability, 1 day, % T 59 – 1 – 1 – 1 – 1 – 1 

Freezing test, 3 cycles1 T 59 – Pass – Pass Pass 

Distillation test: T 59           
Residue by distillation, % 
by wt. 

 65 –  65 – 65 – 60 – 60 – 

Oil distillate, % by volume 
of emulsion 

 – 0.5 – 0.5 – 5 – 0.5 – 0.5 

Tests on residue from 
distillation: 

           

Penetration, 77°F, 100 g, 
5 sec. 

T 49 100 140 120 160 300 – 120 160 70 100 

Solubility in 
trichloroethylene, % 

T 44 97.5 – 97.5 – 97.5 – 97.5 – 97.5 – 

Ductility, 77°F, 5 cm/min., 
cm 

T 51 100 – 100 – – – 100 – 80 – 

Float test, 140°F, sec. T 50 1,200 – – – 1,200 – – – – – 

1. Applies only when the Engineer designates material for winter use. 

 
Table 8 

Cationic Emulsified Asphalt 

Property Test 
Procedure 

Type–Grade 

Rapid-Setting Medium-Setting Slow-Setting 

CRS-2 CRS-2H CMS-2 CMS-2S CSS-1 CSS-1H 

Min Max Min Max Min Max Min Max Min Max Min Max 

Viscosity, Saybolt Furol T 72             

77°F, sec. – – – – – – – – 20 100 20 100 

122°F, sec. 150 400 150 400 100 300 100 300 – – – – 

Sieve test, % T 59 – 0.1 – 0.1 – 0.1 – 0.1 – 0.1 – 0.1 

Cement mixing, % T 59 – – – – – – – – – 2.0 – 2.0 

Coating ability and water resistance: T 59          

Dry aggregate/after spray – – Good/Fair Good/Fair – – 

Wet aggregate/after spray – – Fair/Fair Fair/Fair – – 

Demulsibility, 35 mL of 0.8% 
Sodium dioctyl sulfosuccinate, % 

T 59 70 – 70 – – – – – – – – – 

Storage stability, 1 day, % T 59 – 1 – 1 – 1 – 1 – 1 – 1 

 Particle charge T 59 Positive Positive Positive Positive Positive Positive 

Distillation test: 

T 59 

            

Residue by distillation, % by wt. 65 – 65 – 65 – 65 – 60 – 60 – 

Oil distillate, % by volume of 
emulsion 

– 0.5 – 0.5 – 7 – 5 – 0.5 – 0.5 

Tests on residue from distillation:              
Penetration, 77°F, 100 g, 5 sec. T 49 120 160 70 110 120 200 300 – 120 160 70 110 
Solubility in trichloroethylene, % T 44  97.5 – 97.5 – 97.5 – 97.5 – 97.5 – 97.5 – 
Ductility, 77°F, 5 cm/min., cm T 51 100 – 80 – 100 –  – 100 – 80 – 
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Table 9 

Polymer-Modified Emulsified Asphalt 

Property Test 
Procedure 

Type–Grade 

Rapid-Setting Medium-Setting Slow-Setting 

HFRS-2P AES-150P AES-300P AES-300S SS-1P 

Min Max Min Max Min Max Min Max Min Max 

Viscosity, Saybolt Furol T 72           

77°F, sec. – – 75 400 75 400 75 400 30 100 

122°F, sec. 150 400     – – – – 

Sieve test, % T 59 – 0.1 – 0.1 – 0.1 – 0.1 – 0.1 

Miscibility T 59 – – – – Pass 

Coating ability and water resistance: 

T 59 

        

Dry aggregate/after spray – Good/Fair Good/Fair  Good/Fair – 

Wet aggregate/after spray – Fair/Fair Fair/Fair Fair/Fair – 

Demulsibility, 35 mL of 0.02 N CaCl2, 
% 

T 59 50 – – – – – – – – – 

Storage stability, 1 day, % T 59 – 1 – 1 – 1 – 1 – 1 

 Breaking index, g Tex-542-C – –     

Distillation test:1 T 59           

Residue by distillation, % by wt. 65 – 65 – 65 – 65 – 60 – 

Oil distillate, % by volume of 
emulsion 

– 0.5 – 3 – 5 – 7 – 0.5 

Tests on residue from distillation:            
Polymer content, wt. % (solids 
basis) 

Tex-533-C 3.0 – – – – – – – 3.0 – 

Penetration, 77°F, 100 g, 5 sec. T 49 90 140 150 300 300 – 300 – 100 140 
Solubility in trichloroethylene, % T 44  97.0 – 97.0 – 97.0 – 97.0 – 97.0 – 
Viscosity, 140°F, poise T 202 1,500 – – – – – – – 1,300 – 
Float test, 140°F, sec T 50 1,200 – 1,200 – 1,200 – 1,200 – – – 
Ductility,2 39.2°F, 5 cm/min., cm T 51 50 – – – – – – – 50 – 
Elastic recovery,2 50°F, % Tex-539-C 55  – – – – – – – – – 

Tests on RTFO curing of distillation 
residue 

T 240           

Elastic recovery, 50°F, % Tex-536-C – – 50 – 50 – 30 – – – 

1. Exception to T 59: Bring the temperature on the lower thermometer slowly to 350°F ±10°F. Maintain at this temperature for 20 min. Complete total distillation 
in 60 min. (±5 min.) from the first application of heat. 

2. HFRS-2P must meet one of either the ductility or elastic recovery requirements. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph533.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph539.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph536.pdf
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Table 10 

Polymer-Modified Cationic Emulsified Asphalt 

Property Test 
Procedure 

Type–Grade 

Rapid-Setting Medium-Setting Slow-Setting 

CRS-2P  CHFRS-2P CRS-2TR CMS-1P3 CMS-2P3 CSS 1P 

Min Max Min Max Min Max Min Max Min Max Min Max 

Viscosity, Saybolt Furol T 72             

77°F, sec. – – – – – – 10 100 – – 20 100 

122°F, sec. 150 400 100 400 150 500 – – 50 400 – – 

Sieve test, % T 59 – 0.1 – 0.1 – 0.1 – 0.1 – 0.1 – 0.1 

Demulsibility, 35 ml of 0.8% sodium 
dioctyl sulfosuccinate, % 

T 59 70 – 60 – 40 – – – – – – – 

Storage stability, 1 day, % T 59 – 1 – 1 – 1 – 1 – 1 – 1 

Breaking index, g Tex-542-C – – – – – – – – – – – – 

Particle charge T 59 Positive Positive Positive Positive Positive Positive 

Distillation test1: T 59             

Residue by distillation, % by weight 65 – 65 – 65 – 30 – 60 – 62 – 

Oil distillate, % by volume of emulsion – 0.5 – 0.5 – 3 – 0.5 – 0.5 – 0.5 

Tests on residue from distillation:              
Polymer content, wt. % (solids basis) Tex-533-C 3.0 – 3.0 – 5.07 – – – – – 3.0 – 
Penetration, 77°F, 100 g, 5 sec. T 49 90 150 80 130 90 150 30 – 30 – 55 90 
Viscosity, 140°F, poise T 202  1,300 – 1,300 – 1,000 – – – – – – – 
Solubility in trichloroethylene, % T44 97.0 – 95.0 – 98 – – – – – 97.0 – 
Softening point, °F T 53 – – –  – – – – – – – 135 – 
Ductility, 77°F, 5 cm/min., cm T 51 – – – – 40 – – – – – 70 – 
Float test, 140°F, sec. T 50 – – 1,800 – – – – – – – – – 
Ductility,2 39.2°F, 5 cm/min., cm T 51 50 – – – – – – – – – – – 
Elastic recovery,2 50°F, % Tex-539-C 55 – 55 – – – – – – – – – 

Tests on residue from evaporative 
recovery: 

R 78, 
Procedure 

B 

            

  Nonrecoverable creep compliance of 
residue, 3.2 kPa, 52°C, kPa-1                                   

 T 350 – – – – – – – 2.0 – 4.0 – – 

Tests on rejuvenating agent:              
Viscosity, 140°F, cSt T 201 – – – – – – 50 175 50 175 – – 
Flash point, C.O.C., °F T 48 – – – – – – 380 – 380 – – – 
Saturates, % by weight D 2007 – – – – – – – 30 – 30 – – 
Solubility in n-pentane, % by weight D 2007 – – – – – – 99 – 99 – – – 

Tests on rejuvenating agent after RTFO T 240             
Weight Change, %  – – – – – – – 6.5 – 6.5 – – 
Viscosity Ratio  – – – – – – – 3.0 – 3.0 – – 

Tests on latex4:              
  Tensile strength, die C dumbbell, psi D 4125 – – – – – – 800 – 800 – – – 

    Change in mass after immersion in   
rejuvenating agent, % 

D 471 – – – – – – – 406 – 406 – – 

1. Exception to T 59: Bring the temperature on the lower thermometer slowly to 350°F (±0°F). Maintain at this temperature for 20 min. Complete total 
distillation in 60 min. (±5 min.) from the first application of heat. 

2. CRS-2P must meet one of either the ductility or elastic recovery requirements. 

3. With all precertification samples of CMS-1P or CMS-2P, submit certified test reports showing that the rejuvenating agent and latex meet the stated 
requirements. Submit samples of these raw materials if requested by the Engineer. 

4. Preparation of latex specimens: use any substrate and recovery method which produces specimens of uniform dimensions and which delivers enough 
material to achieve desired residual thickness.  

5. Cut samples for tensile strength determination using a crosshead speed of 20 in. per minute. 

6. Specimen must remain intact after exposure and removal of excess rejuvenating agent. 

7. Modifier type is tire rubber. 

 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph533.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph539.pdf
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Table 10A 
Non-Tracking Tack Coat Emulsion1 

Property Test Procedure NT-HRE NT-RRE NT-SRE 

Min Max Min Max Min Max 

Viscosity, Saybolt Furol 
77º F, sec. 

T 72 15 – 15 – 10 100 

Storage stability, 1 Day, % T 59 – 1 – 1 – 1 

Settlement, 5-day, % T 59 – 5 – 5 – 5 

Sieve test, % T 59 – 0.30 – 0.30 – 0.1 

Distillation test:2 T 59       
Residue by distillation, % by wt.  50 – 58 – 50 – 
Oil distillate, by volume of emulsion  – 1.0 – 1.0 – 1.0 

Test on residue from distillation:        
Penetration, 77ºF, 100 g, 5 sec. T 49 – 20 15 45 40 90 
Solubility in trichloroethylene, % T 44 97.5 – 97.5 – 97.5 – 
Softening point, ºF T 53 150 – – – – – 
Dynamic shear, G*/sin(δ), 82°C, 10 
rad/s, kPa 

T 315 1.0 – – – – – 

1. Due to the hardness of the residue, these emulsions should be heated to 120-140°F before thoroughly mixing as the emulsion is 
being prepared for testing. 

2. Exception to T 59: Bring the temperature on the lower thermometer slowly to 350ºF ± 10ºF. Maintain at this temperature for 20 min. 
Complete total distillation in 60 ± 5 min. from first application of heat. 

 
Table10B 

Spray Applied Underseal Membrane Polymer-Modified Emulsions (EBL) 

Property Test Procedure Min Max 

Viscosity @ 77°F, SSF T 72 20 100 

Storage Stability1, % T 59 – 1 

Demulsibility2 T 59 55 – 
  Anionic emulsions – 35 mL of 0.02 N CaCI2, %    
  Cationic emulsions – 35 mL of 0.8% sodium 
dioctyl sulfosuccinate, % 

   

Sieve Test3, % T 59 – 0.05 

Distillation Test4 T 59   

  Residue by distillation, % by wt.  63  

  Oil portion of distillate, % by vol.   0.5 

Test on Residue from Distillation    

  Elastic Recovery @ 50°F, 50 mm/min., % Tex-539-C 60 – 
  Penetration @ 77°F, 100 g, 5 sec., 0.1 mm T 49 80 130 

1. After standing undisturbed for 24 hr., the surface must be smooth, must not exhibit a white or milky 
colored substance, and must be a homogeneous color throughout. 

2. Material must meet demulsibility test for emulsions.  

3. May be required by the Engineer only when the emulsion cannot be easily applied in the field.  

4. The temperature on the lower thermometer should be brought slowly to 350°F ± 10°F and 
maintained at this temperature for 20 min. The total distillation should be completed in 60 ± 5 min. 
from the first application of heat. 

 
Table 10C 

Full-Depth Reclamation Emulsion (FDR EM) 

Property Test Procedure Standard Yield (SY) High Yield (HY) 

Min Max Min Max 

Sieve test, % T 59 – 0.1 – 0.1 
Viscosity Saybolt Furol @ 77°F, sec. T 59 20 100 20 100 

Distillation test1: T 59     
  Residue by distillation, % by wt.  60 – 63 – 

  Oil portion of distillate, % by vol.  – 0.5 – 0.5 

Test on residue from distillation: T 49     
  Penetration @ 77°F, dmm  55 95 120 – 

Test on rejuvenating agent:      

  BWOA, %2 *** – – 2 – 
  Viscosity @ 140°F, cSt T 201 – – 50 175 
  Flash Point, COC, °F T 48 – – 380 – 
  Solubility in n-pentane, % by wt. D2007 – – 99 – 

1. The temperature on the lower thermometer should be brought slowly to 350°F ±10°F and maintained at this temperature for 
20 min. The total distillation should be completed in 60 ± 5 min. from the first application of heat. 

2. BWOA = By weight of asphalt. Provide a manufacturer’s certificate of analysis (COA) with the percent of rejuvenator added. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph539.pdf
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2.5. Specialty Emulsions. Provide specialty emulsion that is either asphalt-based or resin-based and meets the 
requirements of Table 11 or Table 11A. 

 
Table 11 

Specialty Emulsions 

Property Test Procedure Type–Grade 

Medium-Setting Slow-Setting 

AE-P EAP&T PCE1 

Min Max Min Max Min Max 

Viscosity, Saybolt Furol T 72       
  77°F, sec.  – – – – 10 100 
  122°F, sec.  15 150 – – – – 

Sieve test, % T 59 – 0.1 – 0.1 – 0.1 

Miscibility2 T 59 –  Pass  Pass  

Demulsibility, 35 mL of 0.10 N CaCl2, % T 59 – 70 – – – – 

Storage stability, 1 day, % T 59 – 1 – 1 – – 

Particle size,5 % by volume < 2.5 m Tex-238-F3 – – 90 – 90 – 

Asphalt emulsion distillation to 500°F 
followed by Cutback asphalt distillation of 
residue to 680°F: 

 
T 59 & T 78 

      

  Residue after both distillations, % by wt.  40 – – – – – 
  Total oil distillate from both distillations, % 

by volume of emulsion 
 25 40 – – – – 

Residue by distillation, % by wt. T 59 – – 60 – – – 

Residue by evaporation,4 % by wt. T 59 – – – – 60 – 

Tests on residue after all distillations:        
  Viscosity, 140°F, poise T 202 – – 800 – – – 
  Kinematic viscosity,5 140°F, cSt T 201 – – – – 100 350 
  Flash point C.O.C., °F T 48 – – – – 400 – 
  Solubility in trichloroethylene, % T 44 97.5 – – – – – 
  Float test, 122°F, sec. T 50 50 200 – – – – 

1. Supply with each shipment of PCE: 
 a copy of a lab report from an approved analytical lab, signed by a lab official, indicating the PCE 

 formulation does not meet any characteristics of a Resource Conservation Recovery Act (RCRA)  hazardous 

 waste; 

 a certification from the producer that the formulation supplied does not differ from the one tested   

  and that no listed RCRA hazardous wastes or Polychlorinated Biphenyls (PCBs) have been mixed   

  with the product; and 

 a Safety Data Sheet. 

2. Exception to T 59: In dilution, use 350 mL of distilled or deionized water and a 1,000-mL beaker. 
3. Use Tex-238-F, beginning at “Particle Size Analysis by Laser Diffraction,” with distilled or deionized water as a 

   medium and no dispersant, or use another approved method. 
4. Exception to T 59: Leave sample in the oven until foaming ceases, then cool and weigh. 
5. PCE must meet either the kinematic viscosity requirement or the particle size requirement. 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit238.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit238.pdf
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Table 11A 
Hard Residue Surface Sealant 

Property Test 
Procedure 

Min Max 

Viscosity, Krebs unit, 77ºF, Krebs units D 562 45 75 

Softening point, ºF Tex-505-C1 250 – 

Uniformity  D 2939 Pass2 

Resistance to heat D 2939 Pass3 

Resistance to water D 2939 Pass4 

Wet flow, mm D 2939 – 0 

Resistance to Kerosene (optional)5 D 2939 Pass6 

Ultraviolet exposure, UVA-340, 0.77 W/m2, 
50°C chamber, 8 hr. UV lamp, 5 min. spray, 
3 hr. 55 min. condensation, 1,000 hr. total 
exposure7 

G 154 Pass8 

Abrasion loss, 1.6 mm thickness, liquid only, % ISSA TB-100 – 1.0 

Residue by evaporation, % by weight D 2939 33 – 

Tests on residue from evaporation:    
  Penetration, 77ºF, 100 g, 5 sec. T 49 15 30 
  Flash point, Cleveland open cup, °F T 48 500  

Tests on base asphalt before emulsification    
  Solubility in trichloroethylene, % T 44 98 – 

1. Cure the emulsion in the softening point ring in a 200°F ± 5°F oven for 2 hr. 
2. Product must be homogenous and show no separation or coagulation that cannot be 

overcome by moderate stirring. 
3. No sagging or slippage of film beyond the initial reference line. 
4. No blistering or re-emulsification. 
5. Recommended for airport applications or where fuel resistance is desired.  
6. No absorption of Kerosene into the clay tile past the sealer film. Note sealer surface 

condition and loss of adhesion. 
7. Other exposure cycles with similar levels of irradiation and conditions may be used with 

Department approval. 
8. No cracking, chipping, surface distortion, or loss of adhesion. No color fading or lightening. 

2.6. Recycling Agent. Recycling agent and emulsified recycling agent must meet the requirements in Table 12. 
Additionally, recycling agent and residue from emulsified recycling agent, when added in the specified 
proportions to the recycled asphalt, must meet the properties specified on the plans. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph501.pdf
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Table 12 

Recycling Agent and Emulsified Recycling Agent 

Property Test 
Procedure 

Recycling Agent Emulsified 
Recycling Agent 

(ARA-1) 

Polymer Modified 
Emulsified 

Recycling Agent 
(ARA-1P) 

Min Max Min Max Min Max 

Viscosity, Saybolt Furol, 77°F, sec. T 72 – – 15 100 15 110 

Sieve test, % T 59 – – – 0.1 – 0.1 

Miscibility1 T 59 – No coagulation   

Residue by evaporation,2 % by wt. T 59 – – 60 – – – 

Distillation test: T 59       
  Residue by distillation, % by wt.      60 65 
  Oil distillate, % by volume of emulsion      – 2 

Penetration of Distillation Residue at 
39.2°F, 100 g, 5 sec. 

T 49     110 190 

Tests on recycling agent or residue from 
evaporation: 

       

  Flash point, C.O.C., °F T 48 400 – 400 – 400 – 
  Kinematic viscosity, T 201       
    140°F, cSt  75 200 75 200   
    275°F, cSt  – 10.0 – 10.0   

1. Exception to T 59: Use 0.02 N CaCl2 solution in place of water. 
2. Exception to T 59: Maintain sample at 300°F until foaming ceases, then cool and weigh. 

2.7. Crumb Rubber Modifier. Crumb rubber modifier (CRM) consists of automobile and truck tires processed by 
ambient temperature grinding. 

CRM must be: 

 free from contaminants including fabric, metal, and mineral and other nonrubber substances; 

 free-flowing; and 

 nonfoaming when added to hot asphalt binder. 

Ensure rubber gradation meets the requirements of the grades in Table 13 when tested in accordance with 
Tex-200-F, Part I, using a 50-g sample. 

Table 13 
CRM Gradations 

Sieve Size  
(% Passing) 

Grade A Grade B Grade C Grade D Grade E 

Min Max Min Max Min Max 

As shown on 
the plans 

As approved 

#8 100 – – – – – 

#10 95 100 100 – – – 

#16 – – 70 100 100 – 

#30 – – 25 60 90 100 

#40 – – – – 45 100 

#50 0 10 – – – – 

#200 – – 0 5 – – 

 

2.8. Crack Sealer. Provide polymer-modified asphalt-emulsion crack sealer meeting the requirements of 
Table 14. Provide rubber-asphalt crack sealer meeting the requirements of Table 15. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
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Table 14 
Polymer-Modified Asphalt-Emulsion Crack Sealer 

Property Test Procedure Min Max 

Rotational viscosity, 77°F, cP D 2196, Method A 10,000 25,000 

Sieve test, % T 59 – 0.1 

Storage stability, 1 day, % T 59 – 1 

Evaporation Tex-543-C   
  Residue by evaporation, % by wt.  65 – 

Tests on residue from evaporation:    
  Penetration, 77°F, 100 g, 5 sec. T 49 35 75 
  Softening point, °F T 53 140 – 
  Ductility, 39.2°F, 5 cm/min., cm T 51 100 – 

 
Table 15 

Rubber-Asphalt Crack Sealer 

Property Test 
Procedure 

Class A Class B 

Min Max Min Max 

CRM content, Grade A or B, % by wt. Tex-544-C 22 26 – – 

CRM content, Grade B, % by wt. Tex-544-C – – 13 17 

Virgin rubber content,1 % by wt.  – – 2 – 

Flash point,2 C.O.C., °F T 48 400 – 400  – 

Penetration,3 77°F, 150 g, 5 sec. T 49 30 50 30 50 

Penetration,3 32°F, 200 g, 60 sec. T 49 12 – 12 – 

Softening point, °F T 53 – – 170 – 

Bond Test, non-immersed, 0.5 in specimen, 
50% extension, 20°F4 D5329 – Pass 

1. Provide certification that the Min % virgin rubber was added. 
2. Agitate the sealing compound with a 3/8- to 1/2 in. (9.5- to 12.7 mm) wide, square-end 

metal spatula to bring the material on the bottom of the cup to the surface (i.e., turn the 
material over) before passing the test flame over the cup. Start at one side of the 
thermometer, move around to the other, and then return to the starting point using 8 to 
10 rapid circular strokes. Accomplish agitation in 3 to 4 sec. Pass the test flame over the 
cup immediately after stirring is completed. 

3. Exception to T 49: Substitute the cone specified in D 217 for the penetration needle. 
4. Allow no crack in the crack sealing materials or break in the bond between the sealer and 

the mortar blocks over 1/4 in. deep for any specimen after completion of the test. 

2.9. Asphalt-Rubber Binders. Provide asphalt-rubber (A-R) binders that are mixtures of asphalt binder and 
CRM, which have been reacted at elevated temperatures. Provide A-R binders meeting D6114 and 
containing a minimum of 15% CRM by weight. Provide Types I or II, containing CRM Grade C, for use in hot-
mixed aggregate mixtures. Provide Types II or III, containing CRM Grade B, for use in surface treatment 
binder. Ensure binder properties meet the requirements of Table 16. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph543.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph544.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph544.pdf
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Table 16 

A-R Binders 

Property Test 
Procedure 

Binder Type 

Type I Type II Type III 

Min Max Min Max Min Max 

Apparent viscosity, 347°F, cP D2196, 
Method A 

1,500 5,000 1,500 5,000 1,500 5,000 

Penetration, 77°F, 100 g, 5 sec. T 49 25 75 25 75 50 100 

Penetration, 39.2°F, 200 g, 60 sec. T 49 10 – 15 – 25 – 

Softening point, °F T 53 135 – 130 – 125 – 

Resilience, 77°F, % D5329 25 – 20 – 10 – 

Flash point, C.O.C., °F T 48 450 – 450 – 450 – 

Tests on residue from Thin-Film 
Oven Test: 

T 179       

   Retained penetration ratio, 39.2°F, 
200 g, 60 sec., % of original 

T 49 75 – 75 – 75 – 

 

2.10. Performance-Graded Binders. Provide PG binders that are smooth and homogeneous, show no separation 
when tested in accordance with Tex-540-C, and meet the requirements of Table 17. 

Separation testing is not required if: 

 a modifier is introduced separately at the mix plant either by injection in the asphalt line or mixer, 

 the binder is blended on site in continuously agitated tanks, or 

 binder acceptance is based on field samples taken from an in-line sampling port at the hot-mix plant 

after the addition of modifiers. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph540.pdf
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Table 17 
Performance-Graded Binders 

Property and Test Method Performance Grade 
PG 58 PG 64 PG 70 PG 76 PG 82 

-22 -28 -34 -16 -22 -28 -34 -16 -22 -28 -34 -16 -22 -28 -34 -16 -22 -28 
Average 7-day max pavement design 
temperature, °C1 

58 64 70 76 82 

Min pavement design temperature, °C1 -22 -28 -34 -16 -22 -28 -34 -16 -22 -28 -34 -16 -22 -28 -34 -16 -22 -28 

Original Binder 
Flash point, T 48, Min, °C 230 

Viscosity, T 3162, 3: 
135 

  Max, 3.0 Pa.s, test temperature, °C 

Dynamic shear, T 3154: 

58 64 70 76 82 
  G*/sin(), Min, 1.00 kPa, Max, 2.00 
kPa7, 

  Test temperature @ 10 rad/sec., °C 

Elastic recovery, D6084, 50°F, % Min8 – – 30 – – 30 50 – 30 50 60 30 50 60 70 50 60 70 
Rolling Thin-Film Oven (Tex-506-C) 

Mass change, T 240, Max, % 1.0 

Dynamic shear, T 315: 

58 64 70 76 82 
 G*/sin(), Min, 2.20 kPa, Max, 5.00 
kPa7, 

Test temperature @ 10 rad/sec., °C 

MSCR, T350, Recovery, 0.1 kPa, High 
Temperature, % Min8 

– – 20 – – 20 30 – 20 30 40 20 30 40 50 30 40 50 

Pressure Aging Vessel (PAV) Residue (R 28) 

PAV aging temperature, °C 100 

Dynamic shear, T 315: 

25 22 19 28 25 22 19 28 25 22 19 28 25 22 19 28 25 22 G*sin(), Max, 5,000 kPa 
Test temperature @ 10 rad/sec., °C 

Creep stiffness, T 3135, 6: 
 S, max, 300 MPa, 
 m-value, Min, 0.300 
 Test temperature @ 60 sec., °C 

-12 -18 -24 -6 -12 -18 -24 -6 -12 -18 -24 -6 -12 -18 -24 -6 -12 -18 

Direct tension, T 3146: 
 Failure strain, min, 1.0% 
 Test temperature @ 1.0 mm/min., °C 

-12 -18 -24 -6 -12 -18 -24 -6 -12 -18 -24 -6 -12 -18 -24 -6 -12 -18 

1. Pavement temperatures are estimated from air temperatures and using an algorithm contained in a Department-supplied computer program, may be provided 
by the Department, or by following the procedures outlined in AASHTO MP 2 and PP 28. 

2. This requirement may be waived at the Department’s discretion if the supplier warrants that the asphalt binder can be adequately pumped, mixed, and 
compacted at temperatures that meet all applicable safety, environmental, and constructability requirements. At test temperatures where the binder is a 
Newtonian fluid, any suitable standard means of viscosity measurement may be used, including capillary (T 201 or T 202) or rotational viscometry (T 316). 

3. Viscosity at 135°C is an indicator of mixing and compaction temperatures that can be expected in the lab and field. High values may indicate high mixing and 
compaction temperatures. Additionally, significant variation can occur from batch to batch. Contractors should be aware that variation could significantly impact 
their mixing and compaction operations. Contractors are therefore responsible for addressing any constructability issues that may arise. 

4. For quality control of unmodified asphalt binder production, measurement of the viscosity of the original asphalt binder may be substituted for dynamic shear 
measurements of G*/sin() at test temperatures where the asphalt is a Newtonian fluid. Any suitable standard means of viscosity measurement may be used, 
including capillary (T 201 or T 202) or rotational viscometry (T 316). 

5. Silicone beam molds, as described in AASHTO TP 1-93, are acceptable for use. 
6. If creep stiffness is below 300 MPa, direct tension test is not required. If creep stiffness is between 300 and 600 MPa, the direct tension failure strain 

requirement can be used instead of the creep stiffness requirement. The m value requirement must be satisfied in both cases. 
7. Maximum values for unaged and RTFO aged dynamic shear apply only to materials used as substitute binders, as described in Item 340, “Dense-Graded Hot-

Mix Asphalt (Small Quantity)”, Item 341, “Dense-Graded Hot-Mix Asphalt, and Item 344, “Superpave Mixtures.”  
8. Elastic Recovery (ASTM D6084) is not required unless MSCR (AASHTO T 350) is less than the minimum % recovery.  Elastic Recovery must be used for the 

acceptance criteria in this instance. 
 

3. EQUIPMENT 

Provide all equipment necessary to transport, store, sample, heat, apply, and incorporate asphalts, oils, and 
emulsions. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph501.pdf
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4. CONSTRUCTION 

Typical Material Use. Use materials shown in Table 18, unless otherwise determined by the 
Engineer. 

Table18 
Typical Material Use 

Material Application Typically Used Materials 

Hot-mixed, hot-laid asphalt mixtures PG binders, A-R binders Types I and II 

Surface treatment 
AC-5, AC-10, AC-15P, AC-20XP, AC-10-2TR, AC-20-5TR, 
HFRS-2, MS-2, CRS-2, CRS-2H, CRS-2TR, CMS-2P HFRS-2P, 
CRS-2P, CHFRS-2P, A-R binders Types II and III 

Surface treatment (cool weather) 
AC12-5TR, RC-250, RC-800, RC-3000, MC-250, MC-800, 
MC-3000, MC-2400L, CMS-2P 

Precoating AC-5, AC-10, PG 64-22, SS-1, SS-1H, CSS-1, CSS-1H 

Tack coat PG Binders, SS-1H, CSS-1H, EAP&T, TRAIL, EBL 

Fog seal SS-1, SS-1H, CSS-1, CSS-1H, CMS-1P 

Hot-mixed, cold-laid asphalt 
mixtures 

AC-0.6, AC-1.5, AC-3, AES-300, AES-300P, CMS-2, CMS-2S 

Patching mix MC-800, SCM I, SCM II, AES-300S 

Recycling 
AC-0.6, AC-1.5, AC-3, AES-150P, AES-300P, recycling agent, 
emulsified recycling agent 

Crack sealing 
SS-1P, polymer mod AE crack sealant, rubber asphalt crack 
sealers (Class A, Class B) 

Microsurfacing CSS-1P 

Prime MC-30, AE-P, EAP&T, PCE 

Curing membrane SS-1, SS-1H, CSS-1, CSS-1H, PCE 

Erosion control SS-1, SS-1H, CSS-1, CSS-1H, PCE 

FDR -Foaming PG 64-22, FDR EM-SY, FDR EM-HY 

 

4.1. Storage and Application Temperatures. Use storage and application temperatures in accordance with 
Table 19. Store and apply materials at the lowest temperature yielding satisfactory results. Follow the 
manufacturer’s instructions for any agitation requirements in storage. Manufacturer’s instructions regarding 
recommended application and storage temperatures supersede those of Table 19. 
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Table19 
Storage and Application Temperatures 

Type-Grade 
Application Storage 

Max (°F) Recommended Range 
(°F) 

Max Allowable 
(°F) 

AC-0.6, AC-1.5, AC-3 200–300 350 350 

AC-5, AC-10 275–350 350 350 

AC-15P, AC-20-5TR, AC12-5TR 
and AC10-2TR 

300–375 375 360 

RC-250 125–180 200 200 

RC-800 170–230 260 260 

RC-3000 215–275 285 285 

MC-30, AE-P 70–150 175 175 

MC-250 125–210 240 240 

MC-800, SCM I, SCM II 175–260 275 275 

MC-3000, MC-2400L 225–275 290 290 

HFRS-2, MS-2, CRS-2, CRS-2H, 
HFRS-2P, CRS-2P, CMS-2, 
CMS-2S, AES-300, AES-300S, 
AES-150P, AES-300P, CRS-2TR 

120–160 180 180 

SS-1, SS-1H, CSS-1, CSS-1H, 
PCE, EAP&T, SS-1P, RS-1P, 
CRS-1P, CSS-1P, recycling agent, 
emulsified recycling agent, polymer 
mod AE crack sealant 

50–130 140 140 

PG binders 275–350 350 350 

Rubber asphalt crack sealers (Class 
A, Class B) 

350–375 400 – 

A-R binders Types I, II, and III 325–425 425 425 

5. MEASUREMENT AND PAYMENT 

The work performed, materials furnished, equipment, labor, tools, and incidentals will not be measured or 
paid for directly but is subsidiary or is included in payment for other pertinent Items. 
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Special Specification 5008 
Precast Concrete Wheel Stops 
1. DESCRIPTION 

Furnish and install precast concrete wheel stops. 

2. MATERIALS 

Provide  6 ft. length minimum wheel stops unless otherwise shown on the plans or as approved. 

Hydraulic Concrete. Use Class A concrete conforming to Item 421, “Hydraulic Cement Concrete.”  

Reinforcing Steel. Use reinforcing steel conforming to Item 440, “Reinforcement for Concrete.” Minimum 
reinforcing is two No. 4 or No. 3 bars placed longitudinally. 

Precast. Submit commercially available wheel stop designs for approval. 

3. CONSTRUCTION 

Use an anchoring method and anchor rod type as shown on the plans or as approved. 

4. MEASUREMENT 

This Item will be measured by each wheel stop. 

5. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “Precast Concrete Wheel Stops.” This price is full 
compensation for furnishing, preparing, hauling and placing materials, and for labor, tools, equipment, and 
incidentals. 
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Special Specification 5014 
Safety Rest Area 
1. DESCRIPTION 

Furnish all materials, equipment, labor allowances and incidentals necessary for the construction of the 
Safety Rest Area’s main buildings, picnic arbors, picnic tables, benches, trash containers, Bar-B-Q grills and 
water, sewer and power utility connections as shown in Volume 2 of the Plan Set and attached 
specifications. 

2. MATERIALS AND CONSTRUCTION METHODS 

All materials furnished and all construction methods utilized shall be in accordance with the plans, details, 
and the attached specifications.  The Contractor is required to perform a Schedule of Values for Volume 2 
work. 

3. MEASUREMENT 

This item shall be measured for completed work corresponding to the “Schedule of Values”.  To facilitate 
accurate partial payments, the lump sum dollar amount will be rounded to the nearest integer and this 
number will serve as the total number of units times the unit price of one dollar. 

4. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided for 
under “Measurement” will be paid for at the unit price bid for “Safety Rest Area.”  This price shall be full 
compensation for equipment, labor, materials, tools and incidentals. 
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Special Specification 6001 

Portable Changeable Message Sign 

1. DESCRIPTION 

Furnish, operate, and maintain portable trailer mounted changeable message sign (PCMS) units. 

2. MATERIALS 

Furnish new or used material in accordance with the requirements of this Item and the details shown on the 
plans. Provide a self-contained PCMS unit with the following: 

 Sign controller 

 Changeable Message Sign 

 Trailer 

 Power source 

Paint the exterior surfaces of the power supply housing, supports, trailer, and sign with Federal Orange 
No. 22246 or Federal Yellow No. 13538 of Federal Standard 595C, except paint the sign face assembly flat 
black. 

2.1. Sign Controller. Provide a controller with permanent storage of a minimum of 75 pre-programmed 
messages. Provide an external input device for random programming and storage of a minimum of 
75 additional messages. Provide a controller capable of displaying up to 3 messages sequentially. Provide a 
controller with adjustable display rates. Enclose sign controller equipment in a lockable enclosure. 

2.2. Changeable Message Sign. Provide a sign capable of being elevated to at least 7 ft. above the roadway 
surface from the bottom of the sign. Provide a sign capable of being rotated 360° and secured against 
movement in any position. 

Provide a sign with 3 separate lines of text and 8 characters per line minimum. Provide a minimum 18 in. 
character height. Provide a 5 × 7 character pixel matrix. Provide a message legibility distance of 600 ft. for 
nighttime conditions and 800 ft. for normal daylight conditions. Provide for manual and automatic dimming 
light sources. 

The following are descriptions for 3 screen types of PCMS: 

 Character Modular Matrix. This screen type comprises of character blocks. 

 Continuous Line Matrix. This screen type uses proportionally spaced fonts for each line of text. 

 Full Matrix. This screen type uses proportionally spaced fonts, varies the height of characters, and 

displays simple graphics on the entire sign. 

2.3. Trailer. Provide a 2 wheel trailer with square top fenders, 4 leveling jacks, and trailer lights. Do not exceed 
an overall trailer width of 96 in. Shock mount the electronics and sign assembly. 

2.4. Power Source. Provide a diesel generator, solar powered power source, or both. Provide a backup power 
source as necessary. 

2.5. Cellular Telephone. When shown on the plans, provide a cellular telephone connection to communicate 
with the PCMS unit remotely.  
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3. CONSTRUCTION 

Place or relocate PCMS units as shown on the plans or as directed. The plans will show the number of 
PCMS units needed, for how many days, and for which construction phases. 

Maintain the PCMS units in good working condition. Repair damaged or malfunctioning PCMS units as soon 
as possible. PCMS units will remain the property of the Contractor. 

4. MEASUREMENT 

This Item will be measured by each PCMS or by the day used. All PCMS units must be set up on a work 
area and operational before a calendar day can be considered measurable. When measurement by the day 
is specified, a day will be measured for each PCMS set up and operational on the worksite. 

5. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “Portable Changeable Message Sign.” This price is full 
compensation for PCMS units; set up; relocating; removing; replacement parts; batteries (when required); 
fuel, oil, and oil filters (when required); cellular telephone charges (when required); software; and equipment, 
materials, tools, labor, and incidentals. 
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Special Specification 6005 

Testing, Training, Documentation, Final Acceptance, 
and Warranty 

1. DESCRIPTION 

Perform or furnish testing, training, documentation, final acceptance, and warranty on the applicable 
equipment or systems. 

2. TESTING 

Unless otherwise shown on the plans, perform the following tests on the applicable equipment or systems. 

2.1. Test Procedures Documentation. Provide 5 copies of the test procedures and blank data forms 60 days 
prior to testing for each test required on this project. Include the sequence of the tests in the procedures. The 
Engineer will approve test procedures prior to submission of equipment for tests. Conduct all tests in 
accordance with the approved test procedures. 

Record test data on the data forms, as well as quantitative results. Ensure the data forms are signed by an 
authorized representative (company official) of the equipment manufacturer. Submit 1 copy of the completed 
and signed data forms for acceptance or rejection of the test or equipment. 

2.2. Design Approval Test. Conduct a Design Approval Test on randomly selected units from the prototype 
design manufacturing run. If only 1 design prototype is manufactured, perform this test on that unit. If 
supplying multiple types of the equipment, provide and test a sample of each type.  

Certification from an independent testing laboratory of a successfully completed Design Approval Test is 
acceptable. Ensure that the testing by this laboratory is performed in accordance with the requirements of 
this specification. Failure of independent tests to comply with the requirements of this specification will be 
grounds for rejection of any certification. 

Notify the Engineer 10 working days before conducting this testing. The Department may witness all the 
tests. Perform the following tests: 

2.2.1. Power Service Transients. The equipment must meet the performance requirements, specified in the 
parent specification, when subjected to the power service transients as specified in Section 2.2.7.2, 
“Transient Tests (Power Service)” of the NEMA TS 2 standard, latest edition. 

2.2.2. Temperature and Condensation. The equipment must meet the performance requirements, specified in the 
parent specification, when subjected to the following conditions in the order specified below: 

 Stabilize the equipment at -30°F and test as specified in Sections 2.2.7.3., “Low-Temperature Low-

Voltage Tests” and 2.2.7.4., “Low-Temperature High-Voltage Tests” of the NEMA TS 2 standard, latest 

edition. 

 Allow the equipment to warm up to room temperature in an atmosphere having relative humidity of at 

least 40%. Operate the equipment for 2 hr., while wet, without degradation or failure. 

 Stabilize the equipment at 165°F and test as specified in Sections 2.2.7.5., “High-Temperature High 

Voltage Tests” and 2.2.7.6, “High-Temperature Low-Voltage Tests” of the NEMA TS 2 standard, latest 

edition. 
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2.2.3. Relative Humidity. The equipment must meet the performance requirements, specified in the parent 
specification, within 30 min. of being subjected to a temperature of 165°F and a relative humidity of 18% for 
48 hr. 

2.2.4. Vibration. The equipment must show no degradation of mechanical structure, soldered components, or plug-
in components and must operate in accordance with the manufacturer's equipment specifications after being 
subjected to the vibration tests as described in Section 2.2.8, “Vibration Test,” of the NEMA TS 2 standard, 
latest edition. 

2.2.5. Power Interruption. The equipment must meet the performance requirements, specified in the parent 
specification, when subjected to nominal input voltage variations as specified in Section 2.2.10, “Power 
Interruption Test,” of the NEMA TS 2 standard, latest edition. 

2.3. Demonstration Test. Conduct a Demonstration Test on applicable equipment at an approved Contractor 
facility. Notify the Engineer 10 working days before conducting this testing. The Department may witness all 
the tests. Perform the following tests: 

2.3.1. Examination of Product. Examine each unit carefully to verify that the materials, design, construction, 
markings and workmanship comply with the requirements of the parent specification. 

2.3.2. Continuity Tests. Check the wiring to determine conformance with the requirements of the appropriate 
paragraphs in the parent specification. 

2.3.3. Operational Test. Operate each unit for at least 15 min. to permit equipment temperature stabilization and 
an adequate number of performance characteristics to ensure compliance with the requirements of the 
parent specification. 

2.4. Stand-Alone Tests. Conduct a Stand-Alone Test for each unit after installation. The test must exercise all 
stand-alone (non-network) functional operations. Notify the Engineer 5 working days before conducting this 
test. The Department may witness all the tests.  

2.5. System Integration Test. Conduct a System Integration Test on the complete functional system. 
Demonstrate all control and monitor functions for each system component for 72 hr. Supply 2 copies of the 
System Operations manual before the System Integration Test. Notify the Engineer 10 working days before 
conducting this testing. The Department may witness all the tests.  

2.6. Final Acceptance Test. Conduct a Final Acceptance Test on the complete functional system. Demonstrate 
all control, monitor, and communication requirements for 90 days. The Engineer will furnish a Letter of 
Approval stating the first day of the Final Acceptance Test. The completion of the Final Acceptance Test 
occurs when system downtime due to mechanical, electrical, or other malfunctions to equipment furnished or 
installed does not exceed 72 hr. and any individual points of failure identified during the test period have 
operated free of defects as required in Section 2.7.5., “Consequences of Final Acceptance Test Failure.” 

2.7. Consequences of Test Failure. If a unit fails a test, submit a report describing the nature of the failure and 
the actions taken to remedy the situation prior to modification or replacement of the unit. If a unit requires 
modification, correct the fault and then repeat the test until successfully completed. Correct minor 
discrepancies within 30 days of written notice to the Engineer. If a unit requires replacement, provide a new 
unit and then repeat the test until successfully completed. Major discrepancies that will substantially delay 
receipt and acceptance of the unit will be sufficient cause for rejection of the unit. 

If a failure pattern develops in similar units within the system, implement corrective measures, including 
modification or replacement of units, to all similar units within the system as directed. Perform the corrective 
measures without additional cost or extension of the contract period. 

2.7.1. Consequences of Design Approval Test Failure. If the equipment fails the Design Approval Test, correct 
the fault and then repeat the Design Approval Test until successfully completed. 
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2.7.2. Consequences of Demonstration Test Failure. If the equipment fails the Demonstration Test, correct the 
fault and then repeat the Demonstration Test until successfully completed.  

2.7.3. Consequences of Stand-Alone Test Failure. If the equipment fails the Stand-Alone Test, correct the fault 
and then repeat the Demonstration Test until successfully completed.  

2.7.4. Consequence of System Integration Test Failure. If the equipment fails the System Integration Test, 
correct the fault and then repeat the Systems Integration Test until successfully completed.  

2.7.5. Consequences of Final Acceptance Test Failure. If a defect within the system is detected during the Final 
Acceptance Test, document and correct the source of failure. Once corrective measures are taken, monitor 
the point of failure until a consecutive 30 day period free of defects is achieved. 

If after completion of the initial test period, the system downtime exceeds 72 hr. or individual points of failure 
have not operated for 30 consecutive days free of defects, extend the test period by an amount of time equal 
to the greater of the downtime in excess of 72 hr. or the number of days required to complete the 
performance requirement of the individual point of failure. 

3. TRAINING 

When required on the plans, provide a minimum of 24 hr. of instruction to 10 designated personnel in the 
operation and maintenance procedures of equipment or systems installed. Provide the training during 
installation, testing, and integration. Provide the training through practical demonstrations, seminars, and 
other related technical procedures. 

Furnish a training session agenda, a complete set of training material (manuals and schematics), and the 
names and qualifications of proposed instructors for approval 60 days before the training. Provide a training 
location. Provide 1 copy of the course material for each person. Provide training in the following areas of 
interest and as shown on the plans: 

 The “Hands-on” operation for each type of equipment. 

 Explanation of all system commands, their function and usage. 

 Required preventative maintenance procedures. 

 All equipment servicing procedures. 

 System “troubleshooting”/problem identification procedures. 

4. DOCUMENTATION 

Provide “as-built” documentation for the entire system and all of its individual components. Supply one (1) 11 
in. x 17 in. reproducible copy of the wiring diagrams. Supply three (3) copies of the following in a manual for 
each equipment component: 

 Complete and accurate schematic diagrams. 

 Complete and accurate cabinet, enclosure, and building wiring diagrams. 

 Complete installation procedures. 

 Complete performance specifications (functional, electrical, mechanical and environmental) on the unit. 

 Complete parts list including names of vendors for parts not identified by universal part numbers such 

as JEDEC, RETMA, or EIA. 

 Pictorial of component layout on circuit board. 

 Complete maintenance and trouble-shooting procedures. 

 Complete stage-by-stage explanation of circuit theory and operation. 

 Complete and detailed system operations manuals. 

Furnish additional information as shown on the plans. 
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5. FINAL ACCEPTANCE 

Final acceptance is made when all work is complete, the system has successfully completed all test 
requirements, and the Engineer, in writing, accepts all work for the work locations in the Contract in 
accordance with Article 5.12., “Final Acceptance.” Final acceptance relieves the Contractor from further 
Contract responsibilities.  

6. WARRANTY 

Guarantee equipment furnished and installed to perform according to the manufacturer’s published 
specifications. Warrant equipment against defects or failure in design, materials, and workmanship in 
accordance with the manufacturer’s standard warranty. Supply equipment with no less than 95% of the 
manufacturer’s warranty remaining on the date that equipment invoices are submitted for final payment. Any 
equipment with less than 95% warranty remaining will be rejected. 

The Contractor will warrant or guarantee all such electronic, electrical, and mechanical equipment, materials, 
technical data, and products furnished and installed for a period of 1 yr. after final acceptance of the project 
by the Department. The Contractor’s warranty or guarantee must provide for the “on-site” repair or 
replacement, at the Contractor’s option, within 2 working days and at no cost to the Department. 

Once the Contractor’s warranty or guarantee expires, assign to the Department any manufacturer’s standard 
warranty or guarantee coverage still remaining on all such electronic, electrical, and mechanical equipment, 
materials, technical data, and products furnished for and installed on the project. Repair or replace defective 
equipment, at the manufacturer’s option, at no cost to the Department. 

7. MEASUREMENT AND PAYMENT 

The work performed, materials furnished, equipment, labor, tools, and incidentals will not be measured or 
paid for directly but will be considered subsidiary to bid items of the Contract. 
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Special Specification 6006 

Electronic Components 

1. DESCRIPTION 

Use electronic components to manufacture electronic equipment. 

2. MATERIALS AND CONSTRUCTION METHODS 

Use electronic components that comply with Electronic Industries Association (EIA) and Joint Electronic 
Device Engineering Council (JEDEC) Specifications. Provide industry standard electronic components 
available from several manufacturers. When special monolithic integrated circuits are necessary for cost-
effective designs, waiving the multi-source requirements will be as directed. 

Design the electronic circuitry to ensure an adjustment range from normal adjustment settings of variable 
components. Provide a range of adjustment to compensate for composite variations in the associated 
circuitry due to changes in part values during the normal or specified life of the device. Ensure the range of 
adjustment can compensate for variations in replacement parts within the specified tolerances. Unless 
otherwise shown on the plans, design the components to be under operating conditions 24 hr. a day for 
10 yr. Derate electronic components by 20% with regard to ambient temperature, applied voltage, and power 
dissipation. 

On electronic components weighing more than 2 oz., use supports other than the component’s pins or 
electrical connectors. Solder electronic components of 2 or more leads in place. Mark the circuit reference 
symbol next to the component. 

Meet the above requirements and satisfy the following specific requirements for the different components: 

2.1. Capacitors. Provide industrial grade capacitors. Insulate the capacitors. Mark capacitors with their 
capacitance value, working voltage, and polarity. 

Provide capacitor encasements resistant to cracking, peeling, and discoloration due to humidity and changes 
in temperature. Provide electrolytic capacitors capable of operating at least 185°F. Do not use electrolytic 
capacitors of less than 1.0 microfarad. 

Use a clamp or fastener to support a capacitor to avoid damage by shock or vibration. Use a capacitor with a 
specific ripple or AC voltage rating, if possibly subjected to a ripple voltage in excess of 10% of the actual DC 
voltage across the capacitor. Use an aluminum electrolytic capacitor only when continually energized. 

2.2. Diodes. If low forward drop is required in logic circuit applications, furnish justification for use of Germanium 
diodes prior to incorporation in the design. Mark diodes with the JEDEC part number, using an industry 
approved color code or clearly legible printing. Indicate the diode polarity on the diode case by the use of the 
diode symbol, by the 360° band on the cathode end, or by the shape of case. 

2.3. Indicators. Use solid-state (LED) indicators with a useful life at least 25,000 hr. 

2.4. Integrated Circuits. Print the manufacturer's part number and any information required to install the 
integrated circuit assembly upon the package. Test integrated circuits with at least 1 test from each group 
below: 
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2.4.1. Group 1: 

 Stabilization Bake 

 Temperature Cycling 

 Power Burn-in 

2.4.2. Group 2: 

 Functional test with the device at the manufacturer's maximum specified temperature 

 Static and dynamic test per manufacturer's data sheet 

2.5. Potentiometers and Rheostats. Use industrial grade potentiometers. Use potentiometers with a power 
rating at least 100% greater than the maximum power requirements of the circuit. 

2.6. Printed Circuit Boards. 

2.6.1. Design, Fabrication and Mounting. Use NEMA Grade G-10 glass epoxy or equivalent for printed circuit 
boards (refer to NEMA Publications No. L1 1-1982, Industrial Laminated Thermosetting Products). Provide a 
nominal thickness of 1/32 in. for circuit boards not exceeding 2 in. in any dimension. Provide a nominal 
thickness of 1/16 in. for circuit boards exceeding 2 in. in any dimension. 

Coat the printed circuit board assembly with a protective coating to combat mildew, moisture, and fungus. 
Plate the through holes that carry electrical connections from one side of the board to the other. Use 1 oz. 
per square foot of copper to plate through holes. Use non-corrosive material for electrical mating surfaces. 

Design and fabricate printed circuit boards and the mounting of parts and assemblies in accordance with 
MIL-STD-275 (latest revision) except as follows: 

 Mount semiconductor devices on spacers or transipads if the device dissipates more than 250 mW or if 

the case temperature will rise 20°F above ambient. 

 Remove residual flux from the printed circuit board. 

 Provide a resistance between any 2 isolated, independent conductor paths of at least 100 megohms 

when a 500 VDC potential is applied. 

Mark operating circuit components mounted on the circuit boards. Reference the identifying characters to 
their respective components in the schematic diagram and in the parts list. 

2.6.2. Soldering. Hand solder in accordance with MIL-STD-55110. Use of automatic flow soldering is acceptable. 

2.7. Relays. Install diodes across the coils for transient suppression in DC relays. Provide replaceable relays that 
do not require special tools for replacement. 

2.8. Resistors. Use fixed composition insulated resistors in accordance with the performance requirements of 
MIL-R-11. Provide industrial grade resistors with a 15-yr. design life. Mark with their resistance value, using 
EIA color codes or industry approved marking technique. 

Use resistors with a 10% tolerance or better and a resistance variation of no more than 5% over the 
temperature range 0°F to 165°F. Do not use resistors with a power rating greater than 2 W unless special 
ventilation or heat sinking is provided. Insulate these resistors from the printed circuit board. 

2.9. Transistors. Use JEDEC registered transistors. Mark the JEDEC part number on the case. Designate the 
emitter or collector by use of an industry approved marking technique. 

2.10. Transformers. Mark transformers with the manufacturer's part number on the case or frame, using a Radio-
Electronics-Television Manufacturers Association (RETMA) color code or numbered in a manner to facilitate 
proper installation. 
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2.11. Switches. Derate switch contacts 50% from their maximum current ratings. 

3. MEASUREMENT AND PAYMENT 

The work performed, materials furnished, equipment, labor, tools, and incidentals will not be measured or 
paid for directly, but will be subsidiary to the bid items of the Contract. 
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Special Specification 6007 

Intelligent Transportation System (ITS) Fiber Optic 
Cable 

1. DESCRIPTION 

Furnish, install, relocate and remove  Intelligent Transportation System (ITS) fiber optic cable, fiber patch 
panels and splice enclosures as shown on the plans.  

2. MATERIALS 

2.1. General Requirements. Provide, assemble, fabricate and install materials that are new, corrosion resistant, 
and in accordance with the details shown on the plans and in these Specifications.  

Furnish, install, splice, and test all new fiber optic cable. Provide all splicing kits, fiber optic cable caps, 
connectors, moisture or water sealants, terminators, splice trays, fiber optic jumpers, pig tails, fiber patch 
panels, fiber interconnect housing, and accessories necessary to complete the fiber optic network. Provide 
all equipment necessary for installation, splicing, and testing. 

2.2. Cable Requirements. Furnish all-dielectric, dry-filled, gel-free, loose tube fiber optic cable, with low water 
peak, suitable for underground conduit environments or aerial applications.  

Furnish self-supporting, all-dielectric, dry-filled, gel-free, loose tube fiber optic cable, with low water peak 
suitable for aerial applications when not lashing to strand cable.  

All fiber optic cable furnished must have a design life of 20 yr. when installed to the manufacturer’s 
specifications.  

Splice fiber optic cables in ground boxes, field cabinets, or buildings. Terminate fiber optic cables in field 
cabinets and buildings that comply with the details shown on the plans and in this Specification. 

Provide all fiber optic cable from the same manufacturer and the manufacturer is International Organization 
for Standardization (ISO) 9001 certified. Ensure the cables meet or exceed United States Department of 
Agriculture Rural Utilities Service (RUS) CFR 1755.900, American National Standards Institute/Insulated 
Cable Engineers Association (ANSI/ICEA) S-87-640, and Telecommunications Industry 
Association/Electronic Industries Alliance (TIA/EIA)-492-CAAB standard. 

2.3. Optical Requirements. 

2.3.1. Optical Fiber. Provide ITU G.652 single mode fiber optic cable with a core diameter of 8.3 ± 0.7 microns 
and a cladding diameter of 125 ± 0.7 microns. Provide optical fiber made of glass consisting of a silica core 
surrounded by concentric silica cladding, free of imperfections and inclusions. 

2.3.2. Core/Clad Concentricity. Provide an offset between the center of the core and cladding less than 
0.5 microns. 

2.3.3. Mode Field Diameter. Provide single mode fiber optic cable with the effective area or Mode Field Diameter 
of the fiber must be 9.2 ± 0.4 µm at 1310 nm and 10.5 ± 1.0 µm at 1550 nm. 

2.3.4. Primary Coating. Provide fiber with a coating diameter of 250 ± 15 microns. 
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2.3.5. Attenuation. Provide single mode fiber optic cable with nominal attenuation of 0.35 dB/km maximum at a 
wavelength of 1310 nm and nominal attenuation of 0.25 dB/km maximum at a wavelength of 1550 nm.  

Attenuation at water peak must be less than 0.35 dB/km at 1383 nm. 

2.3.6. Bandwidth and Dispersion. Provide single mode fiber optic cable with a maximum dispersion of: 

 3.2 ps/nm-km at a wavelength of 1310 nm, and 

 18 ps/nm-km at a wavelength of 1550 nm. 

Zero dispersion wavelength must be between 1300 nm and 1324 nm and the zero dispersion slope at the 
zero dispersion wavelength must be less than 0.092 ps/(nm2 • km).  

The cutoff wavelength must be less than 1260 nm for single mode fibers specified to operate at 1310 nm. 
The cutoff wavelength must be less than 1480 for single mode fibers specified to operate only at 1550 nm or 
higher. 

 

The macrobend attenuation per 100 turns must not exceed 0.05 dB at 1310 nm and 1550 nm. 

2.3.7. Mechanical Requirements(Tensile Strength). Provide a cable withstanding a pulling tension of 600 lbf 
without increasing attenuation by more than 0.8 dB/mi when installing in underground conduit systems in 
accordance with EIA-455-33A. Conduct an impact test in accordance with TIA/EIA-455-25C (FOTP-25) and 
a compression load test in accordance with TIA/EIA-455-41A (FOTP-41). 

For all-dielectric self-supporting cable (ADSS) and other self-supporting cables, meet tensile strength 
requirements in accordance with Section 25, Loading of Grades B and C, of National Electric Safety Code 
(NESC), for the maximum span and sag information as shown in the plans for aerial construction.     

2.3.8. Bend Radius. Provide a cable withstanding a minimum bending radius of 10 times its outer diameter during 
operation, and 20 times its outer diameter during installation, removal and reinstallation without changing 
optical fiber characteristics. Test the cable in accordance with EIA-455-33A. 

2.3.9. Buffering. Use a buffering tube or jacket with an outer diameter of 1.0 to 3.0 mm containing 12 individual 
fiber strands. The fibers must not adhere to the inside of the buffer tube. 

2.3.10. Color Coding. Provide fiber and buffer tubes with a color coating applied to it by the manufacturer. Coating 
must not affect the optical characteristics of the fiber. Provide color configuration in accordance with TIA/EIA-
598 as follows: 

 1. Blue 

 2. Orange 

 3. Green 

 4. Brown 

 5. Slate 

 6. White 

 7. Red 

 8. Black 

 9. Yellow 

 10. Violet 

 11. Rose 

 12. Aqua 

3. EQUIPMENT 

3.1. Cable Type. Provide cables with a reverse oscillation or planetary stranding structure. 

Jacket construction and group configuration should separate at splice points to cut and splice 1 set of fibers 
while the others remain continuous. All cable jackets must have a ripcord to aid in the removal of the outer 
jacket. Submit cable designs for approval. 

Strand loose buffer tubes around a dielectric central anti-buckling strength member. Provide dielectric aramid 
or fiber glass strength members with specified strength for the cable. Provide cable with a water-blocking 
material, which is non-hygroscopic, non-nutritive to fungus, non-conductive, non-toxic, and homogeneous. 
The water blocking material must comply with TIA/EIA-455-81B and 455-82B as well as TIA/EIA-455-98.  
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Ensure a polyethylene inner jacket is applied over the cable core, and that the entire cable is enclosed with a 
polyethylene outer jacket. Ensure the outer jacket contains black carbon to provide UV protection for the 
cable. Ensure each cable is marked with the manufacturer’s name, the date of manufacture (month/year), the 
fiber count (example 48F SM), and sequential length markings at maximum 2 ft. increments, measured in 
U.S. units.  

For aerial installation, provide standard fiber optic cable lashed to steel messenger cable or ADSS in 
accordance with the Institute of Electrical and Electronics Engineers (IEEE) 1222 Standard for Testing and 
Performance for All-Dielectric Self-Supporting (ADSS) Fiber Optic Cable for Use on Electric Utility Power 
Lines, or most current version. Provide ADSS cable in accordance with the maximum span distance, weather 
load rating, and allowable sag as shown on the plans. “Figure 8” self-supporting cable with integrated 
messenger cable within the outer jacket for aerial installation is acceptable.  

3.1.1. Cable Size. Furnish cables with a maximum diameter not exceeding 19 mm.  

3.1.2. Environmental Requirements. Provide cable that functions in a temperature range from -40°F to 158°F. 

3.2. Fiber Optic Accessories. 

3.2.1. Splice Enclosures. Furnish and install 1 of 3 types of underground splice enclosures at locations shown on 
the plans to accommodate the cables being spliced at that point. The types are as follows: 

 Type 1: 4 cable entry ports total – 2 ports to accommodate backbone fiber of up to 144 fibers and 2 

ports for drop cables of up to 48 fibers, 

 Type 2: 6 cable entry ports total – 4 to accommodate backbone or arterial cables of up to 144 fibers and 

2 ports for drop cables of up to 48 fibers, and 

 Type 3: 8 cable entry ports total – 4 to accommodate backbone or arterial cables of up to 144 fibers and 

4 ports for drop cables of up to 48 fibers. 

Provide the end cap of the canister splice closure with re-enterable quick-seal cable entry ports to 
accommodate additional branch cables or backbone cables. Provide fiber optic splice enclosures with strain 
relief, splice organizers, and splice trays from the same manufacturer as the splice enclosure. Select the 
appropriate splice enclosure type based on the number of splices called for in the plans. Suspend all splice 
closures off floor of the ground box and secure to cable rack assembly on side wall of ground box. 

For end of reel splicing, use a fiber optic splice enclosure sized to accommodate full cable splice in one 
enclosure. Fiber optic splice enclosure must be of the same manufacturer as other supplied on a project. 
Splice enclosure and fusion splicing required for end of reel will be incidental to the fiber optic cable. 

Comply with the Telcordia Technologies’ GR-711-CORE standard and all applicable NEC requirements. 

Contain all optical fiber splices within a splice enclosure, providing storage for fiber splices, nonspliced fiber, 
and buffer tubes. Provide sufficient space inside the enclosure to prevent microbending of buffer tubes when 
coiled. 

Ensure that the splice enclosure maintains the mechanical and environmental integrity of the fiber optic 
cable, encases the sheath opening in the cable, and organizes and stores optical fiber. Ensure all hinges and 
latching devices are stainless steel or of a non-corrosive material designed for harsh environments. Ensure 
that the enclosure is airtight and prevents water intrusion. Ensure that splice enclosures allow re-entry and 
are hermetically sealed to protect internal components from environmental hazards and foreign material such 
as moisture, dust, insects, and UV light.  

3.2.2. Field Rack Mount Splice Enclosures. Provide a 19 in. EIA rack mounted splice enclosure module to hold 
spliced fibers as shown in the plans inside field equipment cabinets or buildings. 
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Splice or terminate fibers inside rack mounted fiber optic splice enclosures. Provide an enclosed unit 
designed to house a minimum of 4 cables, sized to accommodate at a minimum the cables shown on the 
plans plus future expansion.   

Provide splice enclosures containing mounting brackets with a minimum of 4 cable clamps. Install cable 
according to manufacturer recommendations for the cable distribution panel. 

3.2.3. Fiber Patch Panels. Provide fiber patch panels that are compatible with the fiber optic cable being 
terminated and color coded to match the optical fiber color scheme. Coil and protect a maintenance loop of 
at least 5 ft. of buffer tube inside the rack mount enclosure, patch panel, or splice tray. Allow for future splices 
in the event of a damaged splice or pigtail. 

3.2.3.1. Cabinet. Terminate or splice fibers inside the compact and modular fiber patch panel in the cabinet. Provide 
fiber patch panel for installation inside a 19 in. EIA rack and sized appropriately to accommodate the fiber 
terminations shown on the plans or as directed by the Engineer. Provide each patch panel housing with pre-
assembled compact modular snap-in simplex connector panel modules, each module having a minimum of 6 
fiber termination/connection capabilities. Provide modules with a removable cover having 6 pre-
connectorized fiber pigtails, interconnection sleeves, and dust caps installed by the manufacturer. Provide a 
12 fiber or greater fusion splice tray capability housing, each tray holding 12 fusion splices as shown in the 
plans. Stack splice trays on a rack to permit access to individual trays without disturbing other trays. Locate 
splice trays in a rack within a pull-out shelf. Protect the housing with doors capable of pivoting up or down. 
Document the function of each terminated/spliced fiber, along with the designation of each connector on 
labels or charts located either on the inside or outside of the housing door. Provide labels or charts that are 
UV resistant design for harsh environments and used inside field equipment cabinets. Use permanent 
marker or method of identification that will withstand harsh environments. Provide each housing with strain 
relief. Terminate single mode fiber optic cable with SC connectors to the patch panels, unless otherwise 
shown on the plans. 

Install the fiber patch panel as an integral unit as shown on the plans. 

3.2.3.2. Building. Provide a fiber patch panel with a modular design allowing interchangeability of connector panel 
module housing and splice housing within the rack, as shown on the plans. 

Provide the number of single mode fibers, connector panel module housings, and splice housings for the 
patch panel unit in the building as shown on the plans. 

Provide a fiber patch panel unit, installed at a height less than 7 ft., capable of housing 8 connector panel 
module housings or 8 splice housings. Protect the housing with doors capable of pivoting up or down and 
sliding into the unit.  

Provide 12 snap-in simplex connector panel modules with each connector panel module housing, each 
module having 6 fiber termination/connector capabilities. Use a pre-assembled compact modular unit with a 
removable cover for the snap-in simplex connector panel module having 6 pre-connectorized fiber pigtails, 
interconnection sleeves, and dust caps installed by the manufacturer. Provide each connector panel module 
housing with a jumper routing shelf, storing up to 5 ft. (minimum) of cable slack for each termination within 
the housing. Provide the fiber distribution unit with strain relief. 

Provide splice enclosure with 24 fusion splice tray capabilities, each splice tray holding 12 or more fusion 
splices. Stack splice trays on a rack to permit access to individual trays without disturbing other trays. Locate 
the rack on a pull-out shelf.  

Document the function of each terminated/spliced fiber, along with the designation of each connector on 
labels or charts located either on the inside or outside of the housing door. Provide labels or charts that are 
UV resistant design for harsh environments and used inside field equipment cabinets. Use permanent 
marker or method of identification that will withstand harsh environments. Also provide documentation of the 
function of each terminated or spliced fiber along with the designation of each connector on charts or 
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diagrams matching the fiber patch panel configuration and locate inside cabinet document drawer. Provide 
documentation at the conclusion of fiber terminations and splicing. 

Allow terminations only in the fiber interconnect housings placed in the cabinets as shown on the plans or as 
directed. 

3.2.4. Splice Trays. Use splice tray and fan-out tubing kit for handling each fiber. Provide a splice tray and 12 fiber 
fan-out tubing with each housing for use with the 250 microns coated fiber. The fan-out will occur within the 
splice tray (no splicing of the fiber required). Allow each tube to fan out each fiber for ease of 
connectorization. Label all fibers in splice tray on a log sheet securing it to the inside or outside of the splice 
tray.  Provide UV resistant log sheet suitable for harsh environments, located inside field cabinets or splice 
enclosures. Provide fan-out tubing with 3 layers of protection consisting of fluoropolymer inner tube, a 
dielectric strength member, and a 2.9 mm minimum outer protective PVC orange jacketing. 

3.2.5. Jumpers. Provide fiber optic jumper cables to cross connect the fiber patch panel to the fiber optic 
transmission equipment as shown on the plans or as directed. Match the core size, type, and attenuation 
from the cable to the simplex jumper. Use yellow jumpers and provide strain relief on the connectors. Provide 
fiber with a 900 micron polymer buffer, Kevlar strength member, and a PVC jacket with a maximum outer 
jacket of 2.4 mm in diameter. 

Provide 5 ft. long jumpers, unless otherwise shown on the plans. On the patch panel end of each jumper, 
provide an SC connector. On the opposite end of the jumper, provide a connector that is suitable to be 
connected to the fiber optic transmission equipment selected. When providing jumpers for existing 
equipment, provide connectors suitable to be connected to patch panels and fiber optic transmission 
equipment in use. All jumpers must have factory terminated connectors. Field terminations of connectors is 
prohibited.  

3.2.6. Fiber Optic Cable Storage Device. Furnish fiber optic cable storage device designed to store slack fiber 
optic cable by means of looping back from device to device on an aerial run. Furnish storage devices that are 
non-conductive and resistant to fading when exposed to UV sources and changes in weather. Ensure 
storage devices have a captive design such that fiber-optic cable will be supported when installed in the 
aerial rack apparatus and the minimum bending radius will not be violated. Provide stainless steel 
attachment hardware for securing storage devices to messenger cable and black UV resistant tie-wraps for 
securing fiber-optic cable to storage device. Provide tie-wraps that do not damage fiber when securing to 
storage device. Ensure storage devices are stackable so multiple cable configurations are possible. Ensure 
cable storage devices furnished are compatible with the type of aerial cable furnished and installed. Aerial 
cable storage devices will be considered incidental to the installation of the fiber optic cable. 

4. CONSTRUCTION 

Install fiber optic cable in accordance with United States Department of Agriculture Rural Utilities Service  
CFR 1755.900 specifications for underground and aerial plant construction without changing the optical and 
mechanical characteristics of the cables. 

Utilize available machinery, jacking equipment, cable pulling machinery with appropriate tension monitors, 
splicing and testing equipment, and other miscellaneous tools to install cable, splice fibers, attach connectors 
and mount hardware in cabinets employed with the above “Mechanical Requirements.” Do not jerk the cable 
during installation. Adhere to the maximum pulling tensions of 600 lbf and bending radius of 20 times the 
cable diameter or as specified by the manufacturer, whichever is greater. 

Use installation techniques and fixtures that provide for ease of maintenance and easy access to all 
components for testing and measurements. Take all precautions necessary to ensure the cable is not 
damaged during transport, storage, or installation. Protect as necessary the cables to prevent damage if 
being pulled over or around obstructions along the ground. 
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Where plans call for removal of existing cable to salvage or reuse elsewhere, take care to prevent damaging 
the existing cable during removal adhering to all of the requirements for installation that pertain to removal. 

4.1. Packaging, Shipping, and Receiving. Ensure the completed cable is packaged for shipment on reels. 
Ensure the cable is wrapped in weather and temperature resistant covering. Ensure both ends of the cable 
are sealed to prevent the ingress of moisture. 

Securely fasten each end of the cable to the reel to prevent the cable from coming loose during transit. 
Provide 6 ft. of accessible cable length on each end of the cable for testing. Ensure that the complete outer 
jacket marking is visible on these 6 ft. of cable length. Provide each cable reel with a durable weatherproof 
label or tag showing the Manufacturer’s name, the cable type, the actual length of cable on the reel, the 
Contractor’s name, the contract number, and the reel number. Include a shipping record in a weatherproof 
envelope showing the above information and also include the date of manufacture, cable characteristics 
(size, attenuation, bandwidth, etc.), factory test results, cable identification number and any other pertinent 
information. Ensure that all cable delivered has been manufactured within 6 mo. of the delivery date. Ensure 
that the minimum hub diameter of the reel is at least 30 times the diameter of the cable. Provide the cable in 
one continuous length per reel with no factory splices in the fiber. Provide a copy of the transmission loss test 
results as required by the TIA/EIA-455-61 standard, as well as results from factory tests performed prior to 
shipping. 

4.2. Installation in Conduit. Install fiber optic cable in conduits in a method that does not alter the optical 
properties of the cable. If required, relocate existing cable to allow new fiber optic cable routing in conduits. 

When pulling the cable, do not exceed the installation bending radius. Use rollers, wheels, or guides that 
have radii greater than the bending radius. Use a lubricating compound to minimize friction. Use fuse links 
and breaks to ensure that the cable tensile strength is not exceeded. Measure the pulling tension with a 
mechanical device and mechanism to ensure the maximum allowable pulling tension of 600 lbf is not 
exceeded at any time during installation.  

Provide a single 1/C #14 XHHW insulated tracer wire in conduit runs where fiber optic cable is installed. 
Provide cable that is UL listed solid copper wire with orange color low density polyethylene insulation suitable 
for conduit installation and with a voltage rating of 600V. When more than one fiber optic cable is installed 
through a conduit run, only one tracer wire is required. Fuse or join tracer wires used in backbone, arterial, 
and drop runs, so that you have one continuous tracer wire. Terminate tracer wire at fiber optic test markers 
or equipment cabinets as identified in the plans for access to conduct a continuity test. Tracer wire will be 
paid for under Item 620, “Electrical Conductors.” 

Provide flat pull cord with a minimum tensile strength of 1,250 lb. in each conduit containing fiber optic cable. 
A traceable pull cord, with a metallic conducting material integral to the pull cord, may be substituted for a 
1/C #14 tracer wire only with approval from the Department.  

Seal conduit ends with a 2 part urethane after installation of fiber optic cable. 

4.3. Cable Installation between Pull Boxes and Cabinets or Buildings. Do not break or splice a second fiber 
optic cable to complete a run when pulling the cable from the nearest ground box to a cabinet or building. 
Pull sufficient length of cable in the ground box to reach the designated cabinet or building. Pull the cable 
through the cabinet to coil, splice, or terminate the cable in the cabinet or building. Do not bend the cable 
beyond its minimum bend radius of 20 times the diameter. 

Coil and tie cable inside cabinet, building, or boxes for future splicing or termination as shown in the plans. 
Cut off and remove the first 10 ft. of pulled or blown fiber stored. This work is incidental to this Item. Coat the 
open end of the coiled cable with protective coating and provide a dust cap. 

4.4. Aerial Installation. Use pole attachment hardware and roller guides with safety clips to install aerial run 
cable. Maintain maximum allowable pulling tension of 600 lb. ft. during the pulling process for aerial run cable 
by using a mechanical device. Do not allow cable to contact the ground or other obstructions between poles 
during installation. Do not use a motorized vehicle to generate cable pulling forces. Use a cable suspension 
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clamp when attaching cable tangent to a pole. Select and place cable blocks and corner blocks so as not to 
exceed the cable’s minimum bending radius. Do not pull cable across cable hangers. Store 100 ft. of fiber-
optic cable slack, for future use, on all cable runs that are continuous without splices or where specified on 
the plans. Store spare fiber optic cable on fiber-optic cable storage racks of the type compatible with the 
aerial cable furnished. Locate spare cable storage in the middle of spans between termination points. Do not 
store spare fiber-optic cable over roadways, driveways or railroads. 

Install standard cable on timber poles by lashing to steel messenger cable. Provide steel messenger cable in 
accordance with Item 625, “Zinc Coated Steel Wire Strand.” Install all-dielectric self-supporting cable (ADSS) 
cable on timber poles using clinching clamp with cable hanger. Install aerial run cable in accordance with 
these specifications and as shown on the plans.  

Locate aerial fiber in accordance with the NESC, Section 23, with respect to vertical clearances over the 
ground, between conductors carried on different supporting structures, and required separation distance of 
the cable from bridges, buildings, and other structures. 

4.5. Blowing Fiber Installation. Use either the high-air speed blowing (HASB) method or the piston method. 
When using the HASB method, ensure that the volume of air passing through the conduit does not exceed 
600 cu. ft. per min.or the conduit manufacturer’s recommended air volume, whichever is more restrictive. 
When using the piston method, ensure that the volume of air passing through the conduit does not exceed 
300 cu. ft. per min.or the conduit manufacturer’s recommended air volume, whichever is more restrictive.  

4.6. Slack Cable. Pull and store excess cable slack inside ITS ground boxes as shown on the plans. The 
following are minimum required lengths of slack cable, unless otherwise directed:  

 ground boxes (No Splice) - 25 ft., 

 ground boxes (With Splice) - 100 ft., 

 future splice point -  100 ft., and 

 cabinets - 25 ft. 

Note that the slack is to be equally distributed on either side of the splice enclosure and secured to cable 
storage racks within the ground boxes. 

Provide proper storage of slack cable, both long term and short term. Neatly bind cables to be spliced 
together from conduit to splice enclosure with tape. Do not over bind by pinching cable or fiber. Ground and 
bond the armor when installing armored fiber optic cable. Meet NEC and NESC requirements for grounding 
and bonding when using armored cable. 

4.7. Removal, Relocation and Reinstallation of Fiber Optic Cable. Remove fiber optic cable from conduit as 
shown on plans. Use care in removing existing fiber optic cables so as not to damage them. Provide cable 
removal and reinstallation procedures that meet the minimum bending radius and tensile loading 
requirements during removal and reinstallation so that optical and mechanical characteristics of the existing 
cables are not degraded. Use entry guide chutes to guide the cable out of and in to existing or proposed 
conduit, utilizing lubricating compound where possible to minimize cable-to-conduit friction. Use corner rollers 
(wheels) with a radius not less than the minimum installation bending radius of cable. Dispose of removed 
fiber optic cable unless plans show for it to be re-used (relocated/re-installed) or salvaged and delivered to 
the Department. See plans for details. Test each optical fiber in the cable for performance and for loss at 
existing terminations or splices prior to cutting and removal. Retest following removal and following re-
installation to ensure the removal and reinstallation has not affected the optical properties of the cable. Any 
fiber optic cable damaged by the contractor that is to be re-used shall be replaced by the contractor at no 
cost to the Department with new fiber optic cable meeting the approval of the Engineer. The Engineer 
reserves the right to reject the fiber based on the test results.  

Maintain the integrity of existing cables, conduit, junction boxes and ground boxes contiguous to the section 
of cables to be removed. Replace or repair any cables, conduit, junction boxes or ground boxes damaged 
during work at the Contractor’s expense. The replacement or repair method must be approved by the 
Engineer, prior to implementation. 
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4.8. Splicing Requirements. Fusion splice fibers as shown on the plans, in accordance with TIA/EIA-568 and 
TIA/EIA-758. 

Use fusion splicing equipment recommended by the cable manufacturer. Clean, calibrate, and adjust the 
fusion splicing equipment at the start of each shift. Use splice enclosures, organizers, cable end preparation 
tools, and procedures compatible with the cable furnished. Employ local injection and detection techniques 
and auto fusion time control power monitoring to ensure proper alignment during fusion splicing. 

When approaching end of shift or end of day, complete all splicing at the location. Package each spliced fiber 
in a protective sleeve or housing. Re-coat bare fiber with a protective 8 RTV, gel or similar substance, prior to 
application of the sleeve or housing. 

Perform splices with losses no greater than 0.10 dB. Use an Optical Time Domain Reflectometer (OTDR) to 
test splices in accordance with Section 4.13.1.1. Record splice losses on a tabular form and submit for 
approval. 

4.9. Termination Requirements. Provide matching connectors with 900 micron buffer fiber pigtails of sufficient 
length and splice the corresponding optical fibers in cabinets where the optical fibers are to be connected to 
terminal equipment. Buffer, strengthen, and protect pre-terminated fiber assemblies (pigtails) with dielectric 
aramid yarn and outer PVC jacket to reduce mishandling that can damage the fiber or connection. Pigtails 
must be duplex stranding with a yellow PVC outer jacket. Fiber optic pigtails must be factory terminated with 
SC connectors, unless otherwise shown on the plans. When providing pigtails for existing equipment, provide 
connectors suitable to be connected to patch panels and fiber optic transmission equipment in use.  

Connectors must meet the TIA/EIA-568 and TIA/EIA-758 standards and be tested in accordance to the 
Telcordia/Bellcore GR-326-CORE standard. When tested according to TIA/EIA-455-171 (FOTP-171), ensure 
that the connectors test to an average insertion loss of less than or equal to 0.4 dB and a maximum loss of 
less than or equal to 0.75 dB for any mated connector. Maintain this loss characteristic for a minimum of 500 
disconnections and reconnections with periodic cleanings per EIA-455-21A (FOTP-21). Qualify and accept 
connectors by the connector-to-connector mating using similar fibers. Ensure that the connector operating 
range is -40ºF to 167ºF. Provide connectors with a yellow color body or boot. 

Test connections at the patch panel and splices made between cables to pigtails with the OTDR to verify 
acceptable losses. 

Remove 5 ft. of unused optical fibers at the ends of the system from the buffer tube(s) and place coiled fibers 
into a splice tray. Clean the water blocking compound from all optical fibers destined for splice tray usage. 

Install cable tags at all splice points identifying key features of each cable such as cable name or origin and 
destination and fiber count.  Ensure tags are self-laminating or water resistant. Print the information onto the 
tags electronically or write neatly using a permanent marker. Locate tags just prior to entrance into splice 
enclosure. 

4.10. Mechanical Components. Provide stainless steel external screws, nuts and locking washers. Do not use 
self-tapping screws unless approved. Provide corrosion resistant material parts and materials resistant to 
fungus growth and moisture deterioration.  

4.11. Experience Requirements.  

4.11.1. Installing Fiber Optic Cable. The Contractor or designated subcontractor involved in the installation of the 
fiber optic cable must meet the experience requirements in accordance with the following: 

 minimum of 3 yr. of continuous existence offering services in the installation of fiber optic cable through 

an outdoor conduit system or aerial and terminating in ground boxes, field cabinets or enclosures or 

buildings, and 
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 completed a minimum of 3 projects where the personnel pulled a minimum of 5 mi. in length of fiber 

optic cable through an outdoor conduit system of aerial for each project. The completed fiber optic cable 

systems must have been in continuous satisfactory operation for a minimum of 1 yr.  

4.11.2. Splicing and Testing of Fiber Optic Cable. The Contractor or designated subcontractor involved in the 
splicing and testing of fiber optic cable must meet the experience requirements in accordance with the 
following: 

4.11.2.1. Minimum Experience. 3 yr. continuous existence offering services in the fields of fusion splicing and testing 
of fiber optic cable installed through a conduit system and terminating in ground boxes, field cabinets or 
enclosures or buildings. Experience must include all of the following: 

 termination of a minimum of 48 fibers within a fiber distribution frame, 

 OTDR testing and measurement of end to end attenuation of single mode and multimode fibers,  

 system troubleshooting and maintenance, 

 training of personnel in system maintenance, 

 use of water-tight splice enclosures, and  

 fusion splicing of fiber optic cable which meet the tolerable decibel (dB) losses within the range of 0.05 

dB – 0.10 dB for single mode. 

4.11.2.2. Completed Projects. A minimum of 3 completed projects where the personnel performed fiber optic cable 
splicing and terminations, system testing, system troubleshooting and maintenance during the course of the 
project and provided training on system maintenance.  Each project must have consisted of a minimum 5 mi. 
of fiber optic cable installed, measured by project length not linear feet of fiber installed.  The completed fiber 
optic cable systems must have been in continuous satisfactory operation for a minimum of 1 yr.  

4.12. Documentation Requirements. Provide a minimum of 2 complete sets of fiber optic equipment submittal 
literature documenting compliance with the requirements of this Item including operation and maintenance 
manuals in hard copy format, bound, as well as an electronic version in Adobe PDF format on a CD/DVD or 
removable flash drive that includes the following:  

 fiber optic cable literature consisting of manufacturer specification and cut sheets, 

 fiber optic equipment literature consisting of manufacturer specification and cut sheets for splice 

enclosures, patch panels, splice trays, jumpers, cable storage devices, and fiber optic labeling devices, 

 complete factory performance data documenting conformance with the performance and testing 

standards referenced in this Item, including pre-installation test results of the cable system, 

 installation, splicing, terminating and testing plan and procedures, 

 documentation of final terminated or spliced fibers, function, and equipment designation, 

 OTDR calibration certificate, 

 post-installation, post termination, subsystem, and final end-to-end test results, 

 loss budget calculation and documentation, 

 complete parts list including names of vendors, 

 complete maintenance and trouble-shooting procedures, and 

 proof of minimum experience and completed projects. 

4.12.1. Installation Practice. Submit for approval electronic copy of the Contractors Installation Practices 30 
working days prior to installation. Submit installation practices and procedures and a list of installation, 
splicing and test equipment used. Provide detailed field quality control procedures and corrective action 
procedures. 

4.12.2. Manufacturer’s Certification. Accompany each reel of fiber optic cable with the manufacturer’s test data 
showing the conformance to the requirements in this Item. 

4.12.3. Test Procedures. Submit test procedures and data forms for the pre-installation, post-installation, 
subsystem, final end to end test, and loss budget calculations for approval. Test procedures will require 
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approval before performing tests. Submit 1 copy data forms containing data and quantitative results, as well 
as an authorized signature. Submit a copy of the OTDR results as a hard copy or electronic copy in PDF 
format including all OTDR traces and clearly identifying each event (fusion splice, jumper, connector, etc.) 
with the measured loss identified. 

4.13. Testing. Perform tests in accordance with testing requirements in this Item, USDA RUS CFR 1755.900, and 
TIA/EIA-455-61 test specifications.  For all tests, provide test forms to be used that compare measured 
results with threshold values. 

4.13.1. Test Methods. 

4.13.1.1. Optical Time Domain Reflectometer (OTDR) Tests. Use the OTDR to measure fiber optic cable for overall 
attenuation (signal loss dB/km), fiber cable length, and identify fiber optic cable anomalies such as breaks. 
Perform the following 4 OTDR tests: 

 pre-Installation test (Acceptance test), 

 post installation test, 

 post termination test, and 

 final end to end test. 

OTDR Settings: 

 generate a file name for each OTDR scan. The file name must indicate the location or direction the test 

was run from, as well as the fiber number being tested, 

 set the “A” cursor at the beginning of the fiber trace and set the “B” cursor at the end of the fiber trace. 

The distance to cursor “B” indicates the length of the fiber cable segment being measured, 

 match the index of refraction to the index of the factory report, 

 set the loss indicator to dB/km for the acceptance test, 

 the reflectance is automatically set internally by the OTDR, 

 set the pulse width at a medium range. Change the pulse width to a slow pulse width when an anomaly 

occurs on the fiber trace so that it can be examined closely, 

 set the average at medium speed. Change the average to slow when an anomaly appears on the fiber 

trace to allow for closer examination of the anomaly, and 

 set wavelength at 2 windows for single mode cable: 1310 nm and 1550 nm. 

Provide the current OTDR calibration certificate for the device used, showing the unit has been calibrated 
within the last year. Show all settings on test result fiber scans. 

4.13.1.2. Pre-installation Tests. Test and record the fiber optic cable at the site storage area prior to installation. 

Conduct bi-directional OTDR tests for each fiber strand. Test each optical fiber in the cable from one end 
with an OTDR compatible with wavelength and fiber type. Check testing for length, point discontinuity, and 
approximate attenuation. Record each measurement by color, location, and type of fiber measured. Perform 
a measurement from the opposite end of that fiber in case a measurement cannot be made from one end. 
Wait for notification if loss per kilometer exceeds manufacturer’s test data by more than 0.5 dB/km or point 
discontinuity greater than 0.05 dB. 

Perform this test within 5 days from receipt of the fiber optic cable. Test overall attenuation (dB/km), total 
cable length, anomalies, and cable problems. Test cable at both wavelengths (1310 nm and 1550 nm for 
single mode cable). Verify that the cable markings on the outer jacket are within 1% of the total cable length. 

Compare factory test results with test results and return to manufacturer if test results are not identical to 
factory test results. If identical, document the test results. Deliver documentation for future reference. 

4.13.1.3. Post-installation Tests. Re-test and re-record each optical fiber in the cable after installation, before 
termination, for loss characteristics. Test both directions of operations of the fiber. 
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Immediately perform the post installation test after the fiber optic cable has been installed. Test cable for 
overall attenuation, cable segment length, and evidence of damage or microbend with the OTDR. Replace 
any cable segment that is damaged during the test and document test results. Submit test results for 
approval. 

Use the same OTDR settings for Post-Installation Tests as the Pre-Installation Tests. 

4.13.1.4. Post Termination Tests. Perform the post termination test after the cable is terminated or spliced, including 
termination of fiber cable to fiber cable or fiber cable to fiber pigtail and fiber cable to patch panels. Check 
attenuation, fusion or termination point problems, and overall fiber cable segment. Determine if the 
attenuation and quality of the termination complies with these Specifications; if not, re-terminate the fiber and 
re-test until the Specification requirements are met. Test the fiber segment for attenuation and anomalies 
after termination acceptance. Document and submit test results after fiber segment acceptance. 

4.13.1.5. Subsystem Tests. Perform network subsystem tests after integration to the fiber optic network. Test the 
capability of the fiber optic cable to transmit video and digital information from node to node. A node is 
defined as a communication cabinet, hub cabinet, surveillance cabinet, or hub building where network hub 
switches are located. Complete and submit approved data forms for approval. 

Correct and substitute components in the subsystem if the subsystem tests fail and repeat the tests. 
Components may include: cable, jumper, patch panel module, or connector. 

Prepare and submit a report if a component was modified as result of the subsystem test failure. Describe in 
the report the failure and action taken to remedy the situation. 

4.13.1.6. Final End-to-End Test. Perform final end to end Test after fiber cable segments of the system are 
terminated using the OTDR and an optical Power Meter and Light Source (PMLS).  

Perform the Part 1 of the final end to end test using OTDR: 

 measure the overall fiber cable system length, 

 measure the overall system attenuation, and 

 check for anomalies. 

Perform the Part 2 of the final end to end test using a PMLS: 

 measure the absolute power of the fiber optic signal across all links, and 

 check for anomalies. 

Document and submit results after test acceptance. 

4.13.2. Loss Budget Calculation and Documentation. Calculate the total loss budget of the system according to 
the following calculations and compare the actual loss in each segment of the system to the calculated 
budget. Submit the results for each section of fiber optic cable in tabular format reporting if the total loss is 
within the limits of these Specifications by noting “pass” or “fail” for each segment of fiber. A segment of fiber 
is defined as one that terminates at each end. Use the following calculations to determine the loss budget for 
each segment: 

 splice loss budget = number of splices x 0.1 dB/splice, 

 connector loss budget = number of connectors x 0.75 dB/connector, 

 length loss budget = length of fiber optic cable (measured by OTDR) x 0.35 dB/km for 1310 nm 

wavelength or 0.25 dB/km for 1550 nm wavelength, and 

 total Loss Budget = splice loss budget + connector loss budget + length loss budget. 

 

Provide loss budget calculation equations on test form to be submitted as part of the documentation 

requirements. Provide threshold calculations described above along with measured results. 
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4.14. Training. Conduct a BISCI or IMSA certified training class (minimum of 16 hr.) for up to 10 representatives 
designated by the Department on procedures of installation, operations, testing, maintenance and repair of 
all equipment specified within this specification. Submit to the Engineer for approval, 10 copies of the training 
material at least 30 days before the training begins. Conduct training within the local area unless otherwise 
authorized by the Engineer Include the following training material:  

 NESC, NEC, and ANSI/TIA 590 code compliance, 

 fiber optic cable pulling and installation techniques, 

 use of installation tools, 

 splicing and terminating equipment and test instruments,  

 trouble shooting procedures, and 

 methods of recording installation and test data. 

4.15. Warranty. Provide a warranty for all materials furnished in this Item. Ensure that the fiber optic cable, the 
splice enclosures, splice centers, and cable markers have a minimum of a 2 yr. manufacturer’s warranty and 
that 95% of that warranty remains at the date of final acceptance by the Engineer. If the manufacturer’s 
warranties for the components are for a longer period, those longer period warranties will apply. Guarantee 
that the materials and equipment furnished and installed for this project performs according to the 
manufacturer’s specifications. 

Ensure that the manufacturer’s warranties for off-the-shelf equipment consisting of splice enclosures, splice 
trays, connectors, fiber jumper cables, and fiber patch panels are fully transferable from the Contractor to the 
Department. Ensure that these warranties require the manufacturer to furnish replacements for any off-the-
shelf part or equipment found to be defective during the warranty period at no cost to the Department within 
10 calendar days of notification by the Department. 

Ensure that the manufacturer’s warranty for fiber optic cable is fully transferable from the Contractor to the 
Department. Ensure that the warranty requires the manufacturer to furnish replacement fiber optic cable 
found to be defective during the warranty period at no cost to the Department within 45 calendar days of 
notification by the Department. 

5. MEASUREMENT 

Fiber optic cable installed, relocated and removed will be measured by the linear foot. Fiber optic splice 
enclosures, rack mounted splice enclosures and fiber optic patch panels will be measured by each unit 
installed. Splicing of Fiber Optic Cables will be measured by each fusion splice performed.  

6. PAYMENT 

6.1. Furnish and Install.  

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “Fiber Optic Cable” of the various types, and number 
of fibers specified. This price is full compensation for furnishing and installing all cable; for pulling through 
conduit or duct; aerial installation; terminating; testing; and for materials, equipment, labor, tools, 
documentation, warranty, training and incidentals. 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “Fiber Optic Splice Enclosure” of the various types and 
“Rack Mounted Splice Enclosure.” This price is full compensation for furnishing and installing all enclosures 
whether aerial, underground, in cabinet or in building; and for materials, equipment, labor, tools, 
documentation, warranty, training and incidentals. 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “Fiber Optic Fusion Splice” for each fusion splice 
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shown on the plans and performed. This price is full compensation for splicing; testing; and for materials, 
equipment, labor, tools, documentation, warranty, training and incidentals.    

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “Fiber Patch Panel” of the various types and sizes 
specified. This price is full compensation for furnishing and installing all patch panels and terminating fibers 
on the panel as shown on the plans; and for materials, equipment, labor, tools, documentation, warranty, 
training and incidentals. 

Conduit will be paid for under Item 618, “Conduit” and Special Specification 6016, “ITS Multi-Duct Conduit.” 

Electrical conductors will be paid for under Item 620, “Electrical Conductors.” 

6.2. Install Only. The work performed and materials furnished in accordance with this Item and measured as 
provided under “Measurement” will be paid for at the unit bid price for “Fiber Optic Cable (Install Only)” of the 
various types, and number of fibers specified. This price is full compensation for installing fiber optic cable 
furnished by the Department; for pulling through conduit or duct; aerial installation; terminating; testing; and 
for materials, equipment, labor, tools, documentation, warranty, training and incidentals. 

Conduit will be paid for under Item 618, “Conduit” and Special Specification 6016, “ITS Multi-Duct Conduit.” 

Electrical conductors will be paid for under Item 620, “Electrical Conductors.” 

6.3. Relocate. The work performed and materials furnished in accordance with this Item and measured as 
provided under “Measurement” will be paid for at the unit price bid for “Relocate Fiber Optic Cable.” This 
price is full compensation for relocating all cable, regardless of cable size; for pulling through conduit or duct; 
aerial installation; terminating; testing; and for materials, equipment, labor, tools, documentation, and 
incidentals. 

6.4. Remove. The work performed and materials furnished in accordance with this Item and measured as 
provided under “Measurement” will be paid for at the unit price bid for “Remove Fiber Optic Cable”. This price 
is full compensation for removing all cable for salvage, regardless of cable size; testing; returning to the 
Department; and for materials, equipment, labor, tools, documentation, and incidentals. 
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Special Specification 6010 

Closed Circuit Television (CCTV) Field Equipment 

1. DESCRIPTION 

Furnish, install, relocate, or remove closed circuit television (CCTV) field equipment at locations shown on 
the plans, or as directed. 

2. MATERIALS 

2.1. General Requirements. Fabricate, provide, assemble, and install materials that are new, corrosion resistant 
and in strict accordance with the details shown on the plans and in the specifications. 

Provide CCTV field equipment that is compatible with software currently in operation in order to interface with 
the existing equipment and software located in the Department’s Traffic Management Control (TMC) Centers 
across the state. 

CCTV field equipment to include the following: 

 color video camera units, 

 camera lenses, filters, control circuits and accessories, 

 camera housing, 

 medium duty pan and tilt units with click and drag position control, 

 camera control receivers, 

 local field control unit (if required for operation), 

 video and camera control and power cable connectors and assemblies, 

 video, data, and power surge suppression, and 

 built-in ID generator. 

2.2. Functional Requirements for Analog CCTV. Provide color video cameras that are solid state design and 
that meet the following functional requirements: 

2.2.1. General. 

2.2.1.1. Digital Signal Processing (DSP): 

 digital zoom with manual override functionality, 

 auto and manual iris control, 

 auto and manual exposure control with built in frame buffer, 

 auto and manual focus control, and 

 built-in ID generator, with white letters on black outline minimum or approved equivalent. 

2.2.1.2. Image Pickup Device. Single chip interline transfer solid state color matrix charge-coupled device (CCD) or 
complementary metal-oxide semiconductor (CMOS) sensor. Provide a sensor having a minimum of 752 (H) 
X 480 (V) effective pixels. 

2.2.1.3. Resolution. Greater than 350 lines vertical and greater than 460 lines horizontal, interlaced 2:1, measured 
per EIA-170A Standard. No discernible interlace jitter or line pairing on the viewing monitor. System limiting 
resolution that conforms to FCC regulations for broadcast signals. 

2.2.1.4. Frame Rate. Adjustable frame rate frequency up to 30 frames per second. 
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2.2.1.5. Encoded NTSC Video Signal Format. Conformance to the National Television Standards Committee 
(NTSC) specification and produce NTSC compatible video in accordance with EIA-170A Standard, governed 
by the Electronic Components Association (ECA), for video output 1 V p-p composite also known as 140 IRE 
units per Institute of Radio Engineers (IRE). Provide up to 16 dB automatic gain control (AGC). 

2.2.1.6. Output Impedance. 75 ohms ± 5%. 

2.2.1.7. Aspect Ratio. Width to height aspect ratio of 4:3. 

2.2.1.8. Image Quality. Ability to produce clear, free from distortion, usable video images of the areas, vehicles, 
objects, and other subjects visible from a roadside CCTV site. Ensure that video produced by the camera is 
true, accurate, distortion free, and free from transfer smear, oversaturation, and any other image defect that 
negatively impacts image quality under all lighting and weather conditions in both color and monochromatic 
modes. 

2.2.1.9. Over Exposure Protection. Minimize glare and incur no permanent damage to the camera when pointed 
directly at strong light sources, including the sun, for brief periods of time. 

2.2.1.10. Geometric Distortion. Zero. 

2.2.1.11. Signal to Noise Ratio (AGC Off). 50 dB Minimum (weighted at 4.5 MHz).  

2.2.1.12. Electronic Shutter Speed. Automatic shutter that is user selectable down to at least 1/10,000 sec. 

2.2.1.13. Electronic Image Stabilization. User selectable on or off electronic image stabilization at 5 Hz and 10 Hz 
minimum. 

2.2.1.14. Day (Color) and Night (Mono). Auto and manual switchover and iris control with user selectable modes for 
auto and manual control capabilities. 

2.2.1.15. Auto White Balance. Color quality that is maintained by a continuous through the lens automatic white 
balance for color temperatures from 2850 K to greater than 5100 K with less than 10 IRE units unbalance. 

2.2.1.16. Inverted Operation. Automatic or manual activation image inversion or “flip” operation when rotating through 
0° or 180° vertical tilt positions. 

2.2.1.17. Mean Time Before Failure. A minimum of 43,800 hr. or 5 yr. without mechanical malfunction or failure. Act 
of God failures are exempt.   

2.2.2. Lens. Provide an integral lens assembly for each camera with the following features: 

 an f/1.6 or better glass multi-coated zoom lens with variable focal lengths with a minimum 30X zoom 

range, 

 10X auto and manual digital zoom minimum, and 

 automatic and manual focus and iris control. 

Provide lenses with capabilities for remote control of the zoom, focus, and iris operations. Mechanical or 
electrical means provided to protect the motors from overrunning in extreme positions. Lens and controller 
system capable of both auto iris and remote manual iris operation. Capabilities of lens for auto and manual 
zoom and focus control. Motorized iris as opposed to auto iris type, for system control capability. 

2.2.3. Network Interface Requirements. Provide equipment that is compatible with the Department’s Lonestar™ 
software and can be integrated into the Department’s TMC CCTV control sub-systems through NTCIP 1205 
Version 1.08 or latest Department approved version, Open Network Video Interface Forum (ONVIF), or 
approved equal. Support Cohu, Pelco D, Pelco P protocols, or approved equal for control.  
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Provide equipment that is compatible with other devices using Telecommunications Industry 
Association/Electronic Industries Alliance (TIA/EIA)-232 or EIA-422/485 at a rate of 9600 bps. 

Provide camera equipment that supports local and remote configuration and management. Configuration and 
management functions must include access to all user-programmed features, including but not limited to, 
network configuration, video settings, device monitoring, control setting, and security functions. Configuration 
and management is achieved through serial login, telnet login, web-based interface, or manufacturer 
software. Provide manufacturer software with camera for local configuration, system maintenance and 
management control. 

2.3. Functional Requirements for Digital CCTV. Provide color video cameras that produce digital video in 
standard definition or high definition that meet the following functional requirements: 

2.3.1. General. 

2.3.1.1. Digital Signal Processing (DSP): 

 digital zoom, 

 auto and manual iris control, 

 auto and manual exposure control with built in frame buffer, 

 auto and manual focus control, and 

 built-in ID generator, with white letters on black outline minimum or approved equivalent. 

2.3.1.2. Image Pickup Device. 1.2 megapixel (1,200,000 pixels), or better, progressive scan digital CCD or CMOS 
sensor.  

2.3.1.3. Resolution. Support the following resolutions: 

 720p (1280 x 720 pixel array),  

 D1 (720 x 480 pixel array),  

 CIF (352 x 240 pixel array), and  

 VGA (640 x 480 pixel array) at a minimum dependent on video stream configuration. 

2.3.1.4. Frame Rate. Allow user selectable frame rates at 30, 15, 7, 4, 2, and 1 frames per second. 

2.3.1.5. Data Rate. Scalable from 64 kbps to 8 Mbps 

2.3.1.6. Video Stream Format. Allow simultaneous encoding and transmission, of a minimum, two configurable 
digital video streams in conformance with the Moving Picture Experts Group’s MPEG-4 part 10 (H.264) and 
Motion JPEG (MJPEG) video compression technology in accordance with the ISO and IEC requirements 
detailed in the ISO/IEC 14496-10 standard or most current version.  Support configuration of the following at 
a minimum: 

 H.264, 

 MJPEG, 

 H.264 + H.264, and 

 H.264 + MJPEG. 

2.3.1.7. Video Stream. Support both uni-cast (one-to-one) and multi-cast (one-to-many). 

2.3.1.8. Aspect Ratio. Support width to height aspect ratio of 4:3 or 16:9 dependent on TMC monitor video format 
functionality. 

2.3.1.9. Image Quality. Ensure that video produced by the camera is true, accurate, distortion free, and free from 
transfer smear, oversaturation, and any other image defect that negatively impacts image quality under all 
lighting and weather conditions in both color and monochromatic modes. 
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2.3.1.10. Wide Dynamic Range (WDR). Operation with manual override option. 

2.3.1.11. Over Exposure Protection. Minimize glare and incur no permanent damage to the camera when pointed 
directly at strong light sources, including the sun, for brief periods of time. 

2.3.1.12. Geometric Distortion. Zero. 

2.3.1.13. Signal to Noise Ratio (AGC Off). 50 dB minimum (weighted at 4.5 MHz).  

2.3.1.14. Electronic Shutter Speed. Automatic shutter that is user selectable down to at least 1/10,000 sec. 

2.3.1.15. Electronic Image Stabilization. User selectable on or off electronic image stabilization at 5 Hz and 10 Hz 
minimum. 

2.3.1.16. Day (Color) and Night (Mono). Auto and manual switchover and iris control with user selectable modes for 
auto and manual control capabilities. 

2.3.1.17. Auto White Balance. Color quality that is maintained by a continuous through the lens automatic white 
balance for color temperatures from 2850 K to greater than 5100 K with less than 10 IRE units unbalance. 

2.3.1.18. Inverted Operation. Automatic image inversion or “flip” when rotating through 0° or 180° vertical tilt 
positions when not an integrated unit. 

2.3.1.19. Mean Time Before Failure. A minimum of 43,800 hr. or 5 yr. without mechanical malfunction or failure. Act 
of God failures are exempt.   

2.3.2. Lens. Provide an integral lens assembly for each camera with the following features: 

 an f/1.6 or better glass multi-coated zoom lens with variable focal lengths with a minimum 18X zoom 

range, 

 10X auto and manual digital zoom minimum, and 

 automatic and manual focus and iris control.  

Provide lenses with capabilities for remote control of the zoom, focus, and iris operations. Mechanical or 
electrical means provided to protect the motors from overrunning in extreme positions. Lens and controller 
system capable of both auto iris and remote manual iris operation. Capabilities of lens for auto and manual 
zoom and focus control. Motorized iris as opposed to auto iris type, for system control capability. 

2.3.3. Network Interface Requirements. 

Provide CCTV field equipment that can integrate with the Department’s Lonestar™ software and can be 
integrated into the Department’s TMC CCTV control sub-systems through NTCIP 1205 Version 1.08 or 
higher, Open Network Video Interface Forum (ONVIF), or approved equal. Support Cohu, Pelco D or Pelco P 
protocols, or approved equal for control.  

Provide camera equipment with a Local Area Network (LAN) connection that supports the requirements 
detailed in the IEEE 802.3 Standard for 10/100 Ethernet connections for half-duplex or full-duplex and 
provide auto negotiation. Provide equipment with a minimum of 1 Ethernet port, which has a 10/100 Base-TX 
connection. Provide connectors that conform to EIA and TIA requirements.  

Support, at a minimum, RTP, RTSP, UDP/IP, TCP/IP, IPv4, HTTP, IGMPv2, DHCP, NTP, IEEE 802.1x, 
Ethernet 802.3u, and Telnet.  

Provide camera equipment that supports local and remote configuration and management. Configuration and 
management functions must include access to all user-programmed features, including but not limited to, 
network configuration, video settings, device monitoring, control setting, and security functions. Configuration 
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and management is achieved through serial login, telnet login, web-based interface, or manufacturer 
software. Provide manufacturer software with camera for local configuration, system maintenance and 
management control. 

2.4. Cable Assembly. Provide camera power and communication cable assembly equipped with cables used for 
video feed, camera control including PTZ function, communications signaling, and power supply. Camera 
power and communication cable can be configured as a composite cable or series of isolated cables. The 
following cable functions may be required depending on the data and video communication interface 
requirements, as shown on the plans.  

2.4.1. Serial. Provide shielded twisted pair serial based communication cable rated for outdoor use in conformance 
to EIA RS-232/422/485 Standards, governed by the Electronic Components Association (ECA). Provide 
serial based conversion hardware, if necessary, to achieve this function. 

2.4.2. Video. Provide coaxial cable, rated for outdoor use, between the camera and the communications equipment 
interface that is a mid-range RG-59/U type with a solid center conductor with 100% shield coverage, with a 
cellular polyethylene dielectric, or a cable as recommended by the manufacturer of the CCTV field 
equipment. 

2.4.3. Ethernet. Provide a shielded twisted pair (STP) Category 5E (or equivalent) at a minimum rated for outdoor 
use in conformance to TIA/EIA 568B Standard. Cable must not exceed an attenuation of 30 dB per 300 ft. of 
cable at 100 MHz. 

2.4.4. Power. Provide 3-wire, insulated for 300 V minimum, 115 VAC or 24 VAC power cabling between the 
camera and the power supply. If 24 VAC power is required, provide needed power supply conversion 
equipment. 

Power may be achieved through Power over Ethernet (PoE) through a power supply or mid-span PoE 
injector, to be subsidiary to the camera unit, and must conform to the IEEE 802.3af or IEEE 802.3at standard 
or latest revision.  

Provide power and communication cable assembly the entire length of the camera support structure from the 
camera to the cabinet with an additional 25 ft. of slack in the cabinet. Determine the appropriate length 
required for each site.  The cable assembly is subsidiary to the camera unit. 

Provide any necessary data, video, or power conversion hardware necessary to successfully integrate the 
camera unit into the field equipment cabinet hardware components and onto the communications backbone. 

2.5. Video Encoding Interoperability. Digital video encoders and decoders are necessary to convert the analog 
signal to digital, transport digital packets via UDP/IP over fiber optic, copper Ethernet, wireless, or leased line 
networks and convert the digital packets back to an analog signal for viewing on a display monitor. Video 
encoding and decoding equipment may be achieved through software or hardware means. Ensure camera’s 
encoded video is interoperable with hardware and software decoders from other manufacturers. Ensure the 
camera’s encoded video can be decoded by a minimum of two other manufacturer’s software or hardware 
decoders that are currently in use by the Department.  Contact the Department for decoders supported prior 
to procurement of camera unit. 

2.6. Camera Housing. Provide camera housing assembly and hardware material that reflects sunlight. 

Provide camera housing with a sunshield to reduce the solar heating of the camera. The total weight of the 
camera (including housing, sunshield, and all internal components) must not exceed 35 lb. 

Construct viewing window in such a way that unrestricted camera views can be obtained at all camera and 
lens positions. 

Provide gaskets at cable entry point to the camera housing to prevent moisture or dust entry. 
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When shown on the plans or identified in the general notes, provide heating or cooling functionality with 
temperature sensors to maintain internal temperatures within the manufacturer required operating 
temperature range. 

2.7. Pan-Tilt Unit. Furnish and install a medium duty anodized aluminum weatherproof pan-tilt-unit at each 
camera site, conforming to National Electrical Manufacturer’s Association (NEMA) 4X and IP-66 rating or 
better, when not integral to the camera unit and housing. Provide mounting adapter and required attachment 
hardware to install the pan-tilt-unit to the pole or mounting bracket. Identify the type of mounting bracket and 
bolt pattern on shop drawings. 

Provide a unit capable of a minimum of 180° vertical range of movement and horizontal movement of 360°, 
full, continuous rotation movement. 

Provide a unit that has a pan and tilt speed of 20° per second minimum and is user adjustable through the 
full speed range. Unit must be capable of simultaneous pan-tilt movements with variable pan-tilt positioning 
control allowing variable speeds that are proportional through the zoom range. 

Provide pan-tilt unit with a drive accuracy and drive repeatability of less than 1° and has an automatic pre-
position speed of 120° per second minimum to a user defined preset position that is user adjustable.  

Provide a pan-tilt unit, when not integral to the camera housing, capable of maintaining static position and 
does not move by more than 1.0° in any direction in speeds greater than 35 mph. 

Ensure that the pan-tilt unit has seals and gaskets to protect the motors, gears, and cables and that the seals 
and gaskets are resistant to ozone, ultraviolet radiation, and other pollutants inherent to all local 
environmental conditions. 

When shown on the plans or identified in the general notes, provide pan-tilt unit with heater that conforms to 
NEMA 4X standard when not integral to the camera unit and housing. 

2.8. Preset Functions. Provide a camera unit capable of storing a minimum 62 presets for pan, tilt, zoom, and 
focus settings. 

Provide a camera unit capable of user programmable tours with a minimum of 4 tours of up to 32 presets per 
tour. Any tours may be programmed for panning tours.  

Provide a camera unit capable of user programmable sector zones with a minimum of 8 zones allowing right 
and left pan limitations. 

Provide a camera unit capable of user programmable privacy zones with a minimum of 8 zones. Capable of 
click and drag position control through software. 

2.9. Control Receivers. Provide a camera unit with an integrated camera control receiver, unless otherwise 
directed, that will execute all camera and lens functions as well as forward communication of commands for 
the pan-tilt functions to the pan-tilt control receiver. Mount the pan-tilt control receiver inside the pan-tilt unit. 

The control receiver receives the data from the camera controller, it decodes the digital command data 
signals transmitted through the communication transmission interface, checks for errors, and acts on valid 
data to drive the pan-tilt unit and the camera controls. 

Local field control is achieved through compatible control software on a laptop or through local control unit 
hardware located inside the field cabinet that can be EIA 19 in. rack or shelf mountable. Document that the 
camera control receiver and pan-tilt control receiver will execute all camera, lens, and pan-tilt functions 
through a laptop interface or through use of the local control unit hardware. Provide local control unit 
hardware only when shown on the plans or identified in the general notes. 
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2.10. Connectors. Provide and install connectors that are compatible with the communications equipment 
interfaces identified in Article 2.3.3 and Article 2.4. Supply all mating connectors. Provide all connector pins 
and mating connectors that are plated to achieve good electrical connection and resistance to corrosion. 

2.11. Source ID Generator. Use a built-in ID Generator to insert camera ID over each of the camera-generated 
videos.  

Provide a minimum of 2 lines of alpha numeric, case specific, text supporting a minimum of 20 ASCII 
characters per line, with a minimum character height of 20 pixels, that is user programmable for displaying 
any combination of ID information consisting of camera, preset, privacy mask, low pressure warning, 
compass, and time and date at a minimum. 

Allow user selectable location of text to be displayed on the video image at the extreme top or bottom.  Text 
display on the side of the image display prohibited .   

Automatically display the programmed ID with its associated video signal that can be turned on or off by user 
command. 

In the event of loss of signal or video signal failure, ID Generator automatically passes through failure 
message to display over video. 

Submit list of available text displays to the Department as part of documentation requirements.  

2.12. Cabinet Installation. Install video communication equipment in a pole mounted equipment cabinet or in a 
ground mounted equipment cabinet as shown on the plans. Meet the following criteria: 

Contains all the lightning protection devices for data and video. 

Grounded to earth ground. 

Provide connectors for all inputs and outputs for data and video and additional ports for testing video and 
communications. Use the external connectors for testing and for connections to communication devices. 

2.13. Surge Protection. Provide surge protection for the camera meeting the following requirements: 

 mounting adapter – Electrically bonded to mounting structure, 

 pan-tilt mechanism – Electrically bonded to mounting adapter, 

 camera housing – Electrically bonded to pan-tilt mechanism, and 

 power and control cable surge protector – Integrated into cabinet surge protection system. 

2.14. Power Requirements. Provide CCTV field equipment meeting all of its specified requirements when the 
input power is 115 VAC ± 20%, 60 Hz ± 3 Hz, and that maximum power required does not exceed 200 W 
including optional equipment. 

Provide appropriate voltage conversion, power injectors, or other power supply hardware if the camera 
equipment or any camera-related ancillary devices requires operating voltages other than 115 VAC ± 20%, 
such as 24 VAC, 12 VDC from solar power systems, or rely on PoE. Appropriate voltage converters or 
injectors  must accept an input voltage of 115 VAC or 12 VDC from solar power systems as shown on the 
plans. 

2.15. Primary Input Power Interruption. Provide CCTV field equipment that meets all the requirements in 
Section 2.1.4., “Power Interruption” of the NEMA Standard TS2 for Traffic Control System, or most current 
version. 

2.16. Power Service Transients. Provide CCTV Field Equipment that meets the requirements for Section 2.1.6., 
“Transients, Power Service” of the NEMA Standard TS2, or most current version. 
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2.17. Power Service Protection. Provide equipment that contains readily accessible, manually resettable or 
replaceable circuit protection devices (such as circuit breakers or fuses) for equipment and power source 
protection. Provide circuit breakers or fuses sized appropriately such that no wire, component, connector, PC 
board or assembly is subjected to current loads in excess of their respective design limits upon failure of any 
single circuit element or wiring. 

2.18. Modular Design. Provide CCTV field equipment hardware installed inside the cabinet that is modular in 
design that can be either shelf mountable or EIA 19 in. rack mountable. Clearly identify modules and 
assemblies with name, model number, serial number and any other pertinent information required to facilitate 
equipment maintenance. 

2.19. Connectors and Harnesses. Make all external connections by means of connectors that are uniquely keyed 
to preclude improper hookups. Color-code and appropriately label with UV resistant material all wires to and 
from the connectors. Provide connecting harnesses of appropriate length and terminated with matching 
connectors for interconnection with the communications system equipment. Provide plated pins and mating 
connectors to improve conductivity and are corrosion resistant. All connectors utilizing solder type 
connections must have each soldered connection covered by a piece of heat shrink tubing securely shrunk to 
protect the connection for short circuiting. 

Provide a wiring diagram detailing wire function and connector pin-out. 

2.20. Environmental Design Requirements. Provide equipment that conforms to NEMA TS2-2003 (R2008), 
International Electrotechnical Commission (IEC) 60529, and NEMA 250-2008, or most current version, for 
the following categories:  

2.20.1. Temperature. Provide equipment that conforms to NEMA TS2 Section 2.1.5.1, or latest revision, and meets 
all the specified requirements during and after being subjected to any combination of the following conditions: 

 ambient temperature range of -30 to 165°F, 

 temperature shock not exceeding 30°F per hour,  

 relative humidity of 0 to 100%, 

 moisture condensation on all exterior surfaces caused by temperature changes, and 

 provisions for a heater and blower function will be required to maintain internal temperatures within the 

manufacturer’s operating temperatures for temperature ranges internal to the camera unit not 

conforming to NEMA TS2 Standard 2.1.5.1. 

2.20.2. Vibration. Provide equipment that conforms to NEMA TS2 Section 2.1.9 and Section 2.2.3, or most current 
version, and meets all the specified requirements during and after being subjected to a vibration of 5 to 30 Hz 
up to 0.5 g applied in each of three mutually perpendicular planes for 30 min. 

2.20.3. Shock. Provide equipment that conforms to NEMA TS2 Section 2.1.10 and Section 2.2.4, or most current 
version, and does not yield permanent mechanical deformation or any damage that renders the unit 
inoperable when subjected to a shock of 10 g applied in each of three mutually perpendicular planes for 30 
min. 

2.20.4. Environmental Contaminants. Provide equipment that conforms to IEC 60529 Section 14.2.6, ormost 
current version, for IP 66 or greater rating when providing a pressurized unit. 

Provide equipment that conforms to IEC 60529 Section 14.2.7, ormost current version, for IP 67 or greater 
rating when providing a non-pressurized unit. 

2.20.5. External Icing. Provide equipment that is tested to conform to NEMA 250-2003 Section 5.6, or latest 
revision. 
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2.20.6. Corrosion. Provide equipment that is tested to conform to NEMA 250-2003 Section 5.10, or latest revision, 
when located in coastal Districts. Coastal Districts are Beaumont (BMT), Corpus Christi (CRP), Houston 
(HOU), Pharr (PHR), and Yoakum (YKM). 

2.20.7. Wind Rating. Operational in adverse weather conditions and able to withstand wind loads in accordance 
with Department’s basic wind velocity zone map standard as shown on the plans without permanent damage 
to mechanical and electrical equipment. 

3. CONSTRUCTION 

3.1. General. Maximize standardization and consistency by utilizing industry standard techniques in equipment 
design and construction, with the minimum number of parts, subassemblies, circuits, cards, and modules. 
Design equipment for ease of maintenance. 

Provide mounting bracket assemblies or apparatus to mount equipment on the following structures as 
detailed in the plans or on the ITS standards: 

 ITS Pole, 

 overhead sign bridge or cantilever overhead sign structure , 

 retaining wall, and 

 concrete column or parapet. 

Provide mounting bracket design with documentation submittal for approval prior to fabrication.  Include all 
mounting plates, screws, bolts, nuts, washers, and ancillary hardware needed to fabricate the entire 
mounting bracket.   

3.2. Mechanical Components. Provide stainless steel external screws, nuts and locking washers. Self-tapping 
screws are not acceptable. 

Provide parts that are made of corrosion resistant material; examples include: plastic, stainless steel, 
anodized aluminum, or brass. 

Protect all materials used in construction from fungus growth and deterioration due to sustained moisture. 

Separate dissimilar metals by an inert dielectric material. 

3.3. Wiring. Provide wiring that meets the requirements of the  National Electrical Code (NEC)   most current 
version. Provide wires that are cut to proper length before assembly. It is not acceptable to “double-back” 
wires to take up slack inside the cabinet. Lace wires neatly with nylon lacing or plastic straps. Organize 
cables neatly inside the cabinet and secure cables with clamps. Provide service loops at connection points 
when connecting to hardware inside the cabinet. No splicing of cables or exposed wiring is allowed. Clearly 
label all wiring. 

3.4. Relocation of CCTV Field Equipment. Perform the relocation in strict conformance with the requirements 
herein and as shown on the plans. Completion of the work will present a neat, workmanlike, and finished 
appearance. Maintain safe construction practices during relocation. 

Inspect the existing CCTV field equipment, with a representative from the Department, and document any 
evidence of damage prior to removal. Conduct a pre-removal test in accordance with the testing 
requirements contained in this Item to document operational functionality. Remove and deliver to the 
Department, existing CCTV field equipment that fail inspection. 

Prior to removal of existing CCTV field equipment, disconnect and isolate the power cables from the electric 
power supply and disconnect all communication cabling from the equipment located inside the cabinet. Coil 
and store power and communication cabling inside the cabinet until such time that it can be relocated. 
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Remove existing CCTV field equipment as shown on the plans only at such time as authorized by the 
Engineer. 

Use care to prevent damage to any support structures. Any portion of CCTV field equipment or camera pole 
structure damaged or lost will be replaced by the Contractor at his expense. Contractor to document and 
report to the Department any existing damage to equipment prior to removal. 

Make all arrangements for connection to the power supply and communication source including any permits 
required for the work to be done under the Contract. Provide wire for the power connection at least the 
minimum size indicated on the plans and insulated for 600 V. Meet the requirements of the NEC most current 
version.  

3.5. Removal of CCTV Field Equipment. Disconnect and isolate any existing electrical power supply prior to 
removal of existing CCTV field equipment,  

Perform removal in strict conformance with the requirements of this Specification, and the lines, grades, 
details and dimensions shown on the plans. Completion of the work will present a neat, workmanlike, and 
finished appearance.  

Any portion of the CCTV field equipment or cabinet internal components damaged or lost will be replaced by 
the Contractor (with items requiring the approval of the Engineer) at no cost to the Department. 

All materials not designated for reuse or retention by the Department will become the property of the 
Contractor and be removed from the project site at the Contractor's expense. Deliver items to be retained by 
the Department to a location shown on the plans or general notes. The Contractor is fully responsible for any 
removed equipment until released by the Engineer. 

3.6. Contractor Experience Requirements. Contractor or designated subcontractor must meet the following 
experience requirements: 

3.6.1. Minimum Experience. Three years of continuous existence offering services in the installation of CCTV 
camera systems. 

3.6.2. Completed Projects. Three completed projects consisting of a minimum of 5 cameras in each project where 
the personnel installed, tested and integrated CCTV cameras on outdoor, permanently mounted structure(s) 
and related camera control and transmission equipment.  The completed CCTV camera system installations 
must have been in continuous satisfactory operation for a minimum of 1 yr.   

3.6.3. Equipment Experience. Three projects (may be the three in the preceding paragraph) in which the 
personnel worked in cooperation with technical representatives of equipment suppliers to perform specific 
stages of work.  The Contractor will not be required to furnish equipment on this project from the supplier 
who furnished documentation demonstrating this experience. 

Submit the names, addresses and telephone numbers of the references that can be contacted to verify the 
experience requirements given above. 

3.7. Documentation Requirements. Provide a minimum of 2 complete sets of operation and maintenance 
manuals in bound hard copy format, as well as an electronic copy in Adobe PDF format on a CD/DVD or 
removable flash drive that include the following: 

 complete and accurate wiring schematic diagrams, 

 complete installation procedures, 

 compliance matrix documenting conformance to this specification, 

 complete performance specifications (Functional, electrical, mechanical and environmental) on the unit, 

 complete parts list including names of vendors for parts not identified by universal part number such as 

JEDEC, RETMA, or EIA, 
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 pictorial of component layout on circuit board, 

 ID Generator list of text display options, 

 complete maintenance and trouble-shooting procedures, 

 complete stage-by-stage explanation of circuit theory and operation, 

 testing procedures and blank test forms, 

 recovery procedures for malfunction, 

 instructions for gathering maintenance assistance from manufacturer, and 

 provide the Department with certification documentation verifying conformance with environmental and 

testing requirements contained in the special specification. Certifications may be provided by the 

manufacturer or through independent labs. 

Identify material which is copyrighted or proprietary in nature as part of the documentation submittal.  The 
Department will comply with sensitive material and  secure  submittal documentation and not distribute 
without written approval. 

3.8. Testing. 

3.8.1. New Installations. Unless otherwise shown on the plans, perform the following tests on the applicable 
equipment or systems. 

3.8.1.1. Test Procedures Documentation. Provide 5 copies of the test procedures to include tests identified in 
Article 5.1.2 through Article 5.1.7 inclusive and blank data forms to the Engineer for review and comment as 
part of material documentation requirements for each test required on this project. Include the sequence of 
the tests in the procedures. The Engineer will comment, approve, or reject test procedures within 30 days 
after Contractor submittal of  test procedures. Contractor to resubmit if necessary rejected test procedures 
for final approval within 10 days. Review time is calendar days. Conduct all tests in accordance with the 
approved test procedures. 

Record test data on the data forms, as well as quantitative results. No bid item measurement or payment will 
be made until the Engineer has verified the test results meet the minimum requirements of the specification. 
The data forms for all tests, except design approval tests, must be signed by an authorized representative of 
the Contractor. 

Provide written notice to the Engineer within 48 hr. of discovery of any testing discrepancy identified during 
testing by the Contractor. Furnish data forms containing the acceptable range of expected results as well as 
the measured values. 

3.8.1.2. Design Approval Test. Conduct a design approval test on one randomly selected unit from the prototype 
design manufacturing run. If only 1 design prototype is manufactured, perform this test on that unit. If 
supplying multiple types of the equipment, provide and test a sample of each type.  

Certification from an independent testing laboratory of a successfully completed design approval test is 
acceptable. Ensure that the testing by this laboratory is performed in accordance with the requirements of 
this specification. Failure of independent tests to comply with the requirements of this specification will be 
grounds for rejection of any certification. 

Provide a copy of the certification to the District in which this contract is executed. The data forms for the 
design approval tests must be signed by an authorized representative (company official) of the equipment 
manufacturer or by an authorized representative of an independent testing facility. 

Notify the Engineer 10 working days before conducting this testing. The Department may witness all the 
tests. Perform the following tests: 
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3.8.1.2.1. Power Service Transients. Provide equipment that meets the performance requirements, specified in this 
Item, when subjected to the power service transients as specified in Section 2.2.7.2, “Transient Tests (Power 
Service)” of the NEMA TS2 standard, most current version. 

3.8.1.2.2. Temperature and Condensation. Provide equipment that meets the performance requirements, specified in 
this Item, when subjected to the following conditions in the order specified below: 

 stabilize the equipment at -30°F and test as specified in Sections 2.2.7.3, “Low-Temperature Low-

Voltage Tests” and 2.2.7.4, “Low-Temperature High-Voltage Tests” of the NEMA TS2 standard, most 

current version 

 allow the equipment to warm up to room temperature in an atmosphere having relative humidity of at 

least 40%. Operate the equipment for 2 hr., while wet, without degradation or failure, and 

 stabilize the equipment at 165°F and test as specified in Sections 2.2.7.5, “High-Temperature High 

Voltage Tests” and 2.2.7.6, “High-Temperature Low-Voltage Tests” of the NEMA TS2 standard, most 

current version. 

3.8.1.2.3. Relative Humidity. Provide equipment that meets the performance requirements, specified in this Item, 
within 30 min. of being subjected to a temperature of 165°F and a relative humidity of 18% for 48 hr. 

3.8.1.2.4. Vibration. Provide equipment that shows no degradation of mechanical structure, soldered components, or 
plug-in components and operates in accordance with the manufacturer's equipment specifications after being 
subjected to the vibration tests as described in Section 2.2.8, “Vibration Test” of the NEMA TS2 standard, 
most current version. 

3.8.1.2.5. Power Interruption. Provide equipment that meets the performance requirements, specified in this Item, 
when subjected to nominal input voltage variations as specified in Section 2.2.10 “Power Interruption Test” of 
the NEMA TS2 standard, most current version. 

3.8.1.3. Demonstration Test. Conduct a demonstration test on applicable equipment at an approved Contractor 
facility. The Contractor may submit procedures and results from previous contracts in the same District as 
this Contract provided the materials and equipment are identical, provided results are less than 5 yr. old. 
Notify the Engineer 10 working days before conducting this testing. The Department may witness all the 
tests. Perform the following tests: 

3.8.1.3.1. Examination of Product. Examine each unit carefully and document that the materials, design, 
construction, markings and workmanship comply with the requirements of this Item. 

3.8.1.3.2. Continuity Tests. Check the wiring to determine conformance with the requirements of the appropriate 
paragraphs in this Item. 

3.8.1.3.3. Operational Test. Operate each unit for at least 15 min. to permit equipment temperature stabilization and 
an adequate number of performance characteristics to ensure compliance with the requirements of this Item. 

3.8.1.4. Field Acceptance (Stand-Alone) Test. Conduct a field acceptance test for each unit after installation as 
required by the Engineer in order to demonstrate compliance with the functional requirements with this Item. 
Exercise all stand-alone (non-network) functional operations. Notify the Engineer 5 working days before 
conducting this test. The field acceptance test may consist of the following: 

3.8.1.4.1. Physical Construction. Document physical construction is completed in accordance with the plans and 
specification. 

3.8.1.4.2. Electrical and Communication. Document that all connectors for grounding, surge suppression, and 
electrical distribution are tightened correctly. Document all power supplies and circuits are operating under 
the proper voltages. Document all power and communications cables are terminated correctly, secured 
inside the cabinet, and fitted with appropriate connectors. 
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3.8.1.4.3. Video Signal. For analog signal format, conduct an impedance test, through a short 75 ohm coaxial cable, to 
an oscilloscope waveform monitor to ensure 75 ohm output impedance to conform with NTSC standards.  

Through use of a digital, hand-held, battery operated meter, conduct a test and measure the following video 
signal characteristics, if applicable: 

3.8.1.4.3.1. Sync. Document the amplitude of the video synchronizing pulse and check for correct video level, coaxial 
cable continuity, and correct termination level is 40 IRE. 

3.8.1.4.3.2. Luminance. Document the white level and correct brightness setting is 100 IRE. 

3.8.1.4.3.3. Composite. Document the overall amplitude of the video signal is at 140 IRE or 1 V peak to peak. 

3.8.1.4.3.4. Color Burst. Document color burst amplitude at 40 IRE. 

3.8.1.4.3.5. Ground-loop. Document that no ground loop exists in the video picture. Ground loop voltages in the video 
signal causes bars to be present on the video picture. 

Document video image is present and free from over-saturation and any other image defect in both color and 
monochrome modes. 

Document video support of unicast and multicast video transmission modes. 

Document the video signal from the camera is present and of consistent quality at all connection points 
between the camera, the cabinet, and any video conversion hardware.  

3.8.1.4.4. Communication. For digital camera models, document network connection to the camera through ping or 
telnet session from a remote PC. For analog camera models, document serial data transmission to execute 
control through serial ports. 

3.8.1.4.5. Pan-Tilt Mechanism. Exercise pan, tilt, zoom, and focus in all directions and execute a minimum of 3 other 
unique programming commands, specified by the Department, to ensure that the communication link 
between the cabinet and the camera is functioning properly. 

3.8.1.5. System Integration Test. Conduct a system integration test on the complete functional system. 
Demonstrate all control and monitor functions for each system component for 72 hr. Notify the Engineer 10 
working days before conducting this testing. The Department may witness all the tests.  

Provide systems integration test procedures for proper adjustment and calibration of subsystem components. 
Proper adjustment and calibration involves documenting settings used to meet functional requirements while 
providing a margin for adjustment when future conditions change. Utilize the Department control software 
(when available) to perform subsystem testing. At a minimum, utilize this software to verify commands and 
confirms, as well as, detector actuations and occupancy dwell time. The Contractor is responsible for being 
familiar with any existing Department equipment and software. 

The failure of any one component material or equipment item in a system integration test is justification for 
rejecting the entire subsystem. Each subsystem component must function as a complete integrated 
subsystem for a minimal continuous 72 hr. period during the system integration test. 

3.8.1.6. Final Acceptance Test. Following completion of the demonstration test, standalone test, and system 
integration test for all subsystems, provide completed data forms containing all of the data taken, including 
quantitative results for all tests, a set of “as built” working drawings, and a written request to begin a data 
communication and final acceptance test. Provide “as built” working drawings indicating the actual material, 
equipment, and construction of the various subsystem components, including established and calculated XY 
coordinates based on project control points provided by the Engineer, when shown on the plans. Perform 
field surveying and calculations under the supervision of and sealed by a licensed land surveyor.  
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Within 10 calendar days of the request, execute a data communications test using a Department supplied 
software program or Contractor supplied software approved by the Department. The data communications 
test may be executed by the Engineer or the Contractor with the prior approval of the Engineer. The purpose 
of this test is to verify that the communications plant will operate with application software provided by the 
State. 

Perform the data communications test for a period of 72 hr. If a message error or component failure occurs 
anywhere in the network, resume the test once repairs are completed. All components of the 
communications network must operate as an integral system for the duration of the test. 

A message error is defined as the occurrence of a parity error, framing error, or data error in any component 
of the message. The error free message rate is defined as the ratio of the number of messages in which no 
message error occurs to the number of messages transmitted. The error free message rate must exceed 
99.99% for acceptable transmission quality, both for the system as a whole, and for each component of the 
network. 

Provide all additional test results to the Engineer for review once a successful data communications test has 
been completed. If all the requirements of this specification have been satisfied, contract time will stop and all 
subsystems will be placed into operation and operate as a complete system for a period of 90 days. 

Notify the Engineer of any defects suspected in integration or function of material or equipment. Investigate 
any suspected defects and correct if necessary. Provide a report of finding within 2 calendar days of notice of 
any suspected defects. Describe the nature of the any defects reported and any corrective action taken in the 
report. The integrated subsystems must operate defect free as a single complete system for a minimum of 72 
continuous hours during a 30 calendar day review period. If the number of defects or frequency of failures 
prevents any subsystems from operating as described above, the Engineer may reject the entire 
subsystem(s)  integration test results and resume contract time. Provide any necessary corrections and 
resubmit subsystem(s)  integration test results and a request to begin a final acceptance test which may 
include “as built” plans and a data communications test. 

The CCTV field equipment under this Item will not be accepted until the system, inclusive of all subsystems, 
has operated satisfactorily for a period of 90 days and in full compliance with the plans and specifications 
after approval of all submitted test results and reports. 

3.8.1.7. Consequences of Test Failure. If a unit fails a test, submit a report describing the nature of the failure and 
the actions taken to remedy the situation prior to modification or replacement of the unit. If a unit requires 
modification, correct the fault and then repeat the test until successfully completed. Correct minor 
discrepancies within 30 days of written notice to the Engineer. If a unit requires replacement, provide a new 
unit and then repeat the test until successfully completed. Major discrepancies that will substantially delay 
receipt and acceptance of the unit will be sufficient cause for rejection of the unit. 

Failure to satisfy the requirements of any test is considered a defect and the equipment is subject to rejection 
by the Engineer. The rejected equipment may be offered again for retest provided all noncompliance has 
been corrected. 

If a failure pattern develops in similar units within the system, implement corrective measures, including 
modification or replacement of units, to all similar units within the system as directed. Perform the corrective 
measures without additional cost or extension of the contract period. 

3.8.1.7.1. Consequences of Design Approval Test Failure. If the equipment fails the design approval test, correct 
the fault within 30 days and then repeat the design approval test until successfully completed. 

3.8.1.7.2. Consequences of Demonstration Test Failure. If the equipment fails the demonstration test, correct the 
fault within 30 days and then repeat the demonstration test until successfully completed.  

3.8.1.7.3. Consequences of Field Acceptance (Stand-Alone) Test Failure. If the equipment fails the stand-alone 
test, correct the fault within 30 days and then repeat the stand-alone test until successfully completed.  
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3.8.1.7.4. Consequence of System Integration Test Failure. If the equipment fails the system integration test, 
correct the fault within 30 days and then repeat the systems integration test until successfully completed.  

3.8.1.7.5. Consequences of Final Acceptance Test Failure. If a defect within the system is detected during the final 
acceptance test, document and correct the source of failure. Once corrective measures are taken, monitor 
the point of failure until a  30 consecutive day period free of defects is achieved. 

If after completion of the initial test period, the system downtime exceeds 72 hr. or individual points of failure 
have not operated for 30 consecutive days free of defects, extend the test period by an amount of time equal 
to the greater of the downtime in excess of 72 hr. or the number of days required to complete the 
performance requirement of the individual point of failure. 

3.8.2. Relocation and Removal. 

3.8.2.1. Pre-Test. Provide 5 copies of the test procedures to include tests of the basic functionality of the unit and 
blank data forms to the Engineer for review and comment as part of material documentation requirements. 
Functionality tests may include, but are not limited to, physical inspection of the unit and cable assemblies, 
lens iris and zoom control, video signal, and pan-tilt mechanism.   Include the sequence of the tests in the 
procedures along with acceptance thresholds. The Engineer will comment, approve, or reject test procedures 
within 30 days after Contractor submittal of test procedures. Contractor to resubmit if necessary rejected test 
procedures for final approval within 10 days. Review time is calendar days. Conduct all tests in accordance 
with the approved test procedures. 

Conduct basic functionality testing prior to removal of CCTV field equipment. Test all functional operations of 
the equipment in the presence of representatives of the Contractor and the Department. Ensure that both 
representatives sign the test report indicating that the equipment has passed or failed each function. Once 
removed, the equipment becomes the responsibility of the Contractor until accepted by the Department. 
Compare test data prior to removal and test data after installation. The performance test results after 
relocation must be equal to or better than the test results prior to removal. Repair or replace those 
components within the system which failed after relocation but which passed prior to removal. 

3.8.2.2. Post Test.  Testing of the CCTV field equipment is for the purpose of relieving the Contractor of 
maintenance of the system. The Contractor will be relieved of the responsibility for maintenance of the 
system in accordance with Item 7, “Legal Relations and Responsibilities”, after a successful test period. The 
Contractor will not be required to pay for electrical energy consumed by the system. 

After all existing CCTV field equipment has been installed, conduct approved continuity, stand alone, and 
equipment system tests. Furnish test data forms containing the sequence of tests including all of the data 
taken as well as quantitative results for all tests. Submit the test data forms to the Engineer at least 30 days 
prior to the day the tests are to begin. Obtain Engineer’s approval of test procedures prior to submission of 
equipment for tests. Send at least 1 copy of the data forms to the Engineer. 

Conduct an approved stand-alone test of the equipment installation at the field site(s). At a minimum, 
exercise all stand-alone (non-network) functional operations of the field equipment with all of the equipment 
installed per the plans as directed by the Engineer. Complete the approved data forms with test results and 
turn over to the Engineer for review and either acceptance or rejection of equipment. Give at least 30 working 
days notice prior to all tests to permit the Engineer or his representative to observe each test. 

The Department will conduct approved CCTV field equipment system tests on the field equipment with the 
central equipment. The tests will, as a minimum, exercise all remote control functions and display the return 
status codes from the controller.  

If any unit fails to pass a test, prepare a report and deliver it to the Engineer. Describe in the report the nature 
of the failure and the corrective action needed. If the failure is the result of improper installation or damage 
during reinstallation, reinstall or replace the unit and repeat the test until the unit passes successfully, at no 
additional cost to the Department or extension of the Contract period. 
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3.9. Warranty. Warrant the equipment against defects or failure in design, materials, and workmanship for a 
minimum of 3 yr. or in accordance with the manufacturer’s standard warranty if that warranty period is 
greater.  The start date of the manufacturer’s standard warranty will begin after the equipment has 
successfully passed all tests contained in the final acceptance test plan. Any CCTV field equipment with less 
than 90% of its warranty remaining after the final acceptance test is completed will not be accepted by the 
Department. Guarantee that equipment furnished and installed for this project performs according to the 
manufacturer’s published specifications.  Assign, to the Department, all manufacturer’s normal warranties or 
guarantees on all electronic, electrical, and mechanical equipment, materials, technical data, and products 
furnished for and installed on the project. 

CCTV field equipment will be repaired or replaced at the Contractor’s expense prior to completion of the final 
acceptance test plan in the event of a malfunction or failure. Furnish replacement parts for all equipment 
within 10 days of notification of failure by the Department.  

3.10. Training. Conduct a training class for a minimum of 24 hr., unless otherwise directed, for up to 10 
representatives designated by the Department on procedures of installation, operations, programming 
hardware settings, IP programming, port settings, testing, maintenance, troubleshooting, and repair of all 
equipment specified within this specification. Submit to the Engineer for approval, 10 copies of the training 
material at least 30 days before the training begins. Conduct training within the local area unless otherwise 
authorized by the Engineer. Consider operations through Department’s Lonestar software when developing 
training modules.   

4. MEASUREMENT 

This Item will be measured by each CCTV field equipment unit and mounting apparatus furnished, installed, 
relocated, or removed, of the types specified as shown on the plans, or as directed.   

5. PAYMENT 

5.1. Furnish and Install. The work performed and materials furnished in accordance with this Item and 
measured as provided under “Measurement” will be paid for at the unit bid price for “CCTV Field Equipment 
(Analog)”, “CCTV Field Equipment (Digital)”, and “CCTV Field Controller”. This price is full compensation for 
making fully operational CCTV field equipment including any voltage converters or injectors, cables and 
connectors as shown on the plans; and all documentation, testing, training, software, equipment, labor, 
materials, tools, and incidentals. 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” for CCTV field equipment mounting assemblies will be paid for at the unit bid price for “CCTV 
Mount (Pole)”, “CCTV Mount (Post)”, “CCTV Mount (Wall)”, “CCTV Mount (Parapet)”, “CCTV Mount 
(Pendant)”, and “CCTV Mount (Mast)”. This price is full compensation for furnishing and installing mounting 
bracket assemblies, mounting bracket hardware; and all equipment, labor, materials, tools, equipment, and 
incidentals necessary to mount CCTV field equipment to mounting structures as shown on the plans. 

5.2. Install Only. The work performed and materials furnished in accordance with this Item and measured as 
provided under “Measurement” will be paid for at the unit bid price for  “CCTV Field Equipment (Analog) 
(Install Only)” and “CCTV Field Equipment (Digital) (Install Only).” This price is full compensation for making 
fully operational CCTV field equipment including any voltage converters or injectors, furnishing and installing 
additional cables and connectors as shown on the plans; and all documentation, testing, training, software, 
equipment, labor, materials, tools, and incidentals. 

5.3. Relocate. The work performed and materials furnished in accordance with this Item and measured as 
provided under “Measurement” for relocation of CCTV field equipment will be paid for at the unit bid price for 
“Relocate CCTV Field Equipment.” This price is full compensation for relocating and making fully operational 
existing CCTV field equipment as shown on the plans; furnishing and installing additional cables or 
connectors as shown on the plans; for testing, delivery and storage of components designated for salvage or 
reuse; and all testing, training, software, equipment, labor, materials, tools, and incidentals. 
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5.4. Remove. The work performed and materials furnished in accordance with this Item and measured as 
provided under “Measurement” for removal of CCTV field equipment will be paid for at the unit bid price for 
“Remove CCTV Field Equipment.” This price  is full compensation for removing existing CCTV field 
equipment as shown on the plans; removal of cables and connectors; for testing, delivery and storage of 
components designated for salvage; and all testing training, software, equipment, labor, materials, tools, and 
incidentals. 
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Special Specification 6016 

Intelligent Transportation System (ITS) Multi-Duct 
Conduit 

1. DESCRIPTION 

Furnish and install Intelligent Transportation System (ITS) multi-duct conduit identified for fiber optic 
communication use of the type and size specified. Provide conduit suitable for installation in an outdoor 
underground environment including constant immersion in water, mounted to retaining walls, and mounted 
above ground on the underside of a bridge without any degradation to the conduit. 

2. MATERIALS 

Provide new materials that comply with the details shown on the plans, the requirements of this Item, and the 
requirements of the following Items: 

 Item 400, “Excavation and Backfill for Structures,” 

 Item 401, “Flowable Fill,” 

 Item 402, “Trench Excavation Protection,” 

 Item 421, “Hydraulic Cement Concrete,” 

 Item 445, “Galvanizing,” 

 Item 476, “Jacking, Boring, or Tunneling Pipe or Box,” 

 Item 618, “Conduit,” and 

 Item 620, “Electrical Conductors”. 

In addition, provide ITS multi-duct conduit meeting the requirements of the following Items: 

 Underwriters Laboratories (UL) 651,2420, and 2515, 

 National Electrical Manufacturers Association (NEMA) Standard TC-2, 

 NEMA TC-7, 

 NEMA TC-14B, 

 National Electrical Code (NEC), and 

 Departmental Materials Specification DMS 11030, “Conduit”. 

Provide underground ITS multi-duct conduit materials that have been tested and listed as defined in the NEC 
for the specific use to meet the following industry standards: 

 Bellcore/Telcordia Technologies document GR-356, 

 American Society for Testing and Materials (ASTM)-D1784, Standard Specification for Rigid (PolyVinyl 

Chloride) (PVC) Compounds and (Chlorinated Poly Vinyl Chloride) (CPVC) Compounds, 

 ASTM-D1785, Standard Specification for Poly (Vinyl Chloride) (PVC) Plastic Pipe, Schedules 40, 80, 

and 120, 

 ASTM-D2122, Standard Test Method for Determining Dimensions of Thermoplastic Pipe and Fittings, 

 ASTM-F2160, Standard Specification for Solid Wall High Density Polyethylene (HDPE) Conduit Based 

in Controlled Outside Diameter, 

 ASTM-D2412, Standard Test Method for Determination of External Loading, and 

 ASTM-D3350, Standard Specification for Polyethylene Plastic Pipe and Fittings Materials. 
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Provide above ground ITS multi-duct conduit materials that have been tested and listed as defined in the 
NEC for the specific use to meet the following industry standards: 

 ASTM-A90, Standard Test Method for Weight of Coating on Iron and Steel Articles with Zinc-Alloy 

Coatings, 

 ASTM-D2105, Standard Test Method for Longitudinal Tensile Properties of “Fiberglass” (Glass-Fiber-

Reinforced Thermoplastic-Resin) Pipe and Tube, and 

 ASTM-D2444, Standard Test Method for Determination of the Impact Resistance of Thermoplastic Pipe 

and Fittings by Means of a Tup (Falling Weight). 

3. EQUIPMENT 

3.1. General Requirements.  

3.1.1. Pre-Assembled Multi-Duct. Provide a pre-assembled multi-duct conduit system of the material type 
specified with a nominal 4 in. inner diameter round outer duct containing 4 factory installed 1.25 in. nominal 
diameter round inner ducts. Inner ducts must be held together in a square configuration by a system of 
spacers. The design of the spacers, which hold the individual conduits in formation, must be capable of 
locking them tightly together to prevent free twisting of the inner ducts. 

For pre-assembled multi-duct, provide a single protective end cap for each bundled 10 ft. or 20 ft. conduit 
sections, factory bends, and fittings. 

3.1.2. Fittings. Provide all required sweeps, bends, repair couplings, ground box termination kits, alternative outer 
ducts, adapters, preassembled split repair kits, lubrication access fittings, tug-plugs, slit-inner duct plugs, 
hangers, brackets, expansion joints, and accessories to complete the conduit system as incidentals.  

3.1.3. Flexural Modulus. Do not exceed the ovality of the conduit system by 5%. 

3.1.4. Environmental Requirements.  

For underground construction, provide conduit that will perform in an ambient temperature range of -30ºF to 
122ºF without degradation of material properties In accordance with the NEC.  

For above ground conduit construction, provide conduit that performs in an ambient temperature range of 
-60ºF to 200ºF without degradation of material properties. 

3.1.5. Corrosion Resistance. Provide a conduit system that is resistant to most harsh chemicals and protected 
against degradation due to oxidation or general corrosion.  

3.1.6. Direct Bury. Provide a conduit system capable of being installed by trenching or boring as shown on the 
plans. 

3.1.7. Free of Defects. Provide a conduit system free of visible cracks, holes, or other physical defects that would 
degrade its performance.  

3.1.8. Uniformity. Provide conduit that is uniform as practical in respect to overall dimensions, color, density, and 
thickness. 

3.1.9. Stabilization. Provide conduit with a UV light stabilizer which will protect it, for a minimum of 12 mo., from 
degradation due to prolonged exposure to direct sunlight.  

3.1.10. Conduit Identification. Provide conduit with a durable identification labeling showing the name and 
trademark of the manufacturer, conduit size, date of manufacture and "TxDOT - Fiber Optic Cable System" 
identification. 
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3.1.11. Grounding. Provide a bare copper No. 8 AWG system grounding conductor, in accordance with Item 620, 
“Electrical Conductors”, in 1 inner duct of the conduit duct system if no other cable is to be installed in the 
conduit system for use as a grounding conductor between ground boxes. 

3.2. Outer Duct.  

3.2.1. PVC Multi-Duct. Provide heavy walled Schedule 40 polyvinyl chloride (PVC) or heavy walled Schedule 80 
PVC outer duct with a nominal inside diameter (ID) of 4 in. as shown on the plans or as directed for 
underground construction. Provide minimum 20 ft. sections of conduit. 

Incorporate a longer integral bell in place of the standard 3-1/2 in. bell to accommodate the length of the 
coupling body.  

Provide 4 in. Schedule 40 conduit with an average outside diameter (OD) of 4.5 in. and a minimum wall 
thickness of 0.237 in..  

Provide 4 in. Schedule 80 conduit, or equivalent with an average OD of 4.75 in. and a minimum wall 
thickness of 0.337 in. When providing an equivalent to Schedule 80, provide independent laboratory testing 
certifications showing the equivalent product meets or exceeds performance and testing requirements to that 
of Schedule 80. 

3.2.2. Rigid Metal Multi-Duct. Provide galvanized rigid metal conduit (RMC) outer duct with a nominal ID of 4 in. 
as shown on the plans or as directed. Provide a minimum 10 ft. section of conduit. 

Provide 4 in. RMC with an average OD of 4.5 in. and a minimum wall thickness of 0.225 in. 

3.2.3. Fiberglass Multi-Duct. Provide, bullet resistant, pure, high grade, reinforced thermosetting resin conduit 
outer duct with a nominal ID of 4 in. as shown on the plans or as directed. Provide a minimum 10 ft. section 
of conduit. 

Provide 4 in. fiberglass conduit with a minimum OD of 4.25 in. and a minimum wall thickness of 0.250 in. 

3.3. Inner ducts. Provide inner duct Schedule 40 PVC or High Density Polyethylene (HDPE) conduit with a 1.25 
in. nominal diameter. Extrude inner ducts in a controlled OD fashion. 

3.3.1. Spacers. Hold together the inner ducts with spacers located throughout each section of conduit. Factory 
install the system of spacers to hold inner ducts in place during transport and maintain alignment within the 
outer duct. Mold spacers from high impact plastic, and be factory certified to withstand all handling pressures 
and stresses. 

3.3.2. Longitudinal Ribbing. For HDPE inner ducts, incorporate longitudinal ribbing and permanent dry lubricant 
that is extruded to provide friction reduction in cable installation. 

3.3.3. Identification by Color. Provide inner ducts that are uniquely defined by the extrusion of a different color for 
each of the inner ducts; colors must be orange, yellow, red, and black.  

Provide black inner duct that is placed directly in line with the manufacturer's identification on the outer duct 
for ease of identification and installation. 

Duct designated for backbone fiber will be black in color; duct designated for distribution fiber will be orange 
and red in color; and duct designated for drop (field cabinet) fibers cable will be yellow in color. 

3.3.4. Pull Cord. Provide a flat pull cord in all empty inner ducts. Provide a pull cord with a tensile strength of 1,250 
lb. minimum and have foot markings to determine length installed.  
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3.4. Fittings. Provide fittings with the same material to the connecting conduit unless otherwise shown on the 
plans. 

3.5. Coupling Body. Provide a factory installed primary coupling body that is manufactured as a hard plastic 
coupling body incorporating conical shaped target areas to accommodate self-alignment of each inner duct 
upon field assembly.  

Provide a coupling body that incorporates sealing devices to facilitate field assembly and prevent water and 
foreign material leakage from outside the multi-duct system and to prevent air leakage from inside the inner 
ducts. Assemble solely by hand without use of special tools such that no lubricant will be required for field 
assembly of this conduit system. 

Provide the coupling body with its sealing members sealing the outer walls of the inner ducts and the inner 
wall of the outer duct providing an airtight seal from within the inner duct system and a watertight seal from 
the outside of the outer duct. 

Provide the gasket or sealing members that is an anti-reversing design in such that the lengths of conduit 
stay joined together without the need for solvent cement. 

Provide the field connection end of the internal coupling body that incorporates shaped target areas to 
accommodate self-alignment of the inner ducts with bore openings during field assembly. 

Provide the coupling body that has one of the bore openings on the field assembly side uniquely identified to 
facilitate proper continuous inner duct alignment during field assembly. 

The coupling body must seal the inner duct so that after the application of 100 psi to an inner duct, the inner 
duct must be capable of maintaining a minimum of 15 psi for 24 hr. Employ an approved independent 
commercial testing laboratory to perform the above test. Submit certified reports of test to Department. 

3.6. Expansion Joints. Provide expansion joints having a material similar to the connecting conduit unless 
otherwise shown on the plans. 

Use conduit expansion fittings at structure expansion joint crossings. 

3.7. Termination Kits. Provide end or pass-through termination kits from the same conduit manufacturer for 
termination in ground boxes and junction boxes. 

Ensure a watertight seal of conduit to structure wall when terminating conduit. 

3.8. Multi-Duct Sweeps. Conduit deflection should not deviate more than 1 in. horizontally or vertically per foot 
(1:12) of running length of conduit. Long conduit sweeps should be used wherever possible to change 
conduit direction in order to reduce the pulling tension required during cable installation. 

For conduit deflection at obstructions, utilities, or transitions to structures where the 1:12 deflection 
requirement above or long sweeps are not possible, use complete conduit manufactured minimum 36 in. 
radius sweeps (11-1/4º , 22-1/2º, 30º, 45º, and 90º angles) complete with bell and spigot. Do not field bend 
conduit. 

3.9. Fiber Optic Cable Route Markers. Furnish tubular delineator markers, minimum 6 ft. in length and a 
minimum 3 in. OD, and constructed of Type III HDPE material. Provide marker assemblies that are orange in 
color and ultraviolet stabilized to help prevent components from color fading, warping, absorbing water, and 
deterioration with prolonged exposure to the elements. Refer to the Standard Details for details of the text on 
the decal that should be affixed to each marker. Ensure that all markers furnished on this project are new 
and consistent in appearance. 
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Install markers using a method that firmly and securely anchors the marker a minimum of 1 ft. into the ground 
to prohibit twisting and easy removal. When located at an ITS ground box, marker may be placed within the 
concrete riprap apron avoiding rebar reinforcement. Spacing between markers should not exceed 1,000 ft. or 
as shown on the plans and placed at significant changes in direction such as a 90º turn. Do not place 
markers in any roadway paved surface. 

4. CONSTRUCTION 

4.1. Underground Construction. Place conduit in accordance with the lines, grades, details and dimensions 
shown on the plans or as directed. Maintain constant slope to prevent water from being trapped in the 
conduit system. 

Ream all conduit ends to remove burrs and sharp edges. 

Install underground conduit system a minimum of 42 in. from ground surface to the top of the conduit unless 
otherwise directed or to avoid utility conflicts or field conditions. When conditions require trench depths 
greater than 5 ft., provide trench protection in accordance with Item 402, “Trench Excavation Protection.” 
Install conduit in accordance with the requirements of the NEC and USDA RUS. 

Fasten all external conduit placed on structures with conduit straps or hangers as shown on the plans or as 
directed. Conduit straps, hanger systems, and junction boxes are incidental to this Item. 

Fit the conduit terminations with bushings or bell ends with duct plugs. Seal inner ducts with duct plugs within 
24 hr. of conduit placement. This includes but is not limited to intermediate or incomplete sections of conduit 
system prior to conduit splicing or termination in ground boxes. 

Document Global Positioning System (GPS) coordinate points, in NAD83, and provide to the Department for 
shifts or deviations of the ITS multi-duct alignment from the plans required to avoid obstructions or utilities. 
GPS coordinate points to be recorded at the point of curvature and point of tangent for horizontal of vertical 
transitions and include installed depth. 

4.1.1. Proofing. Prior to installation of cables or final acceptance, pull a spherical template having a diameter of not 
less than 75% of the inside diameter of the inner duct through the inner duct to insure that the inner duct is 
free from obstruction. At the conclusion of proofing, fit ends of all empty inner ducts with duct plugs or caps 
within 24 hr.  

4.2. Trench Construction. Provide minimum Schedule 40 PVC conduit when conduit is installed through 
trenching method unless otherwise shown on the plans or as directed.  

Provide a 2 in. minimum layer of sand at the bottom of the trench to serve as a bedding material for 
construction.  

Provide conduit spacers made of a non-metallic material designed for installation underground and encased 
in concrete. Spacers should be of the type recommended by the conduit manufacturer and designed with an 
interlocking device and stackable to relive the conduit of both horizontal and vertical stress. Provide spacers 
sized appropriately for the conduit with a minimum height of 2 in. spaced at 5 ft. intervals throughout the 
trench. Set conduit spacers directly on the sand bedding. Spacers must be anchored to prevent floating of 
conduit system and maintain constant slope. 

Conduit system will be encased in the following materials based on depth of trench: 

4.2.1. Greater than 24 in. For trench depths greater than 24 in. from the ground surface to the top of the ITS multi-
duct conduit, encase the conduits in flowable fill to an elevation of 6 in. above the top of conduit in 
accordance with Item 401, “Flowable Backfill,” or ClassB concrete, maximum aggregate size 5, in 
accordance with Item 421, “Hydraulic Cement Concrete.” Class B concrete at the discretion of the Engineer 
and will be shown on the plans. Backfill above encasement as defined in Section 4.2.3. 
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4.2.2. Less than 24 in. When a trench depth less than 24 in. is required, encase the conduits in Class B concrete, 
maximum aggregate size 5, to an elevation of 6 in. above the top of conduit in accordance with Item 421, 
“Hydraulic Cement Concrete.” Backfill above encasement as defined in Section 4.2.3. 

4.2.3. Excavation and Backfill. Trench, excavate, and backfill as shown on the plans and in accordance with Item 
400, “Excavation and Backfill for Structures.”  

4.2.4. Marking Tape. Place a 4 in. wide detectable underground metalized mylar conduit marking tape over the ITS 
conduit at a minimum depth of 1 ft. below grade when no other electrical marking tape required or 8 in. below 
electrical marking tape when provisioned under Item 618, “Conduit”. 

Imprint the marking tape “TxDOT Conduit and Fiber Optic Cable System - Call TxDOT Before Proceeding” 
every 18 in.  

4.2.5. Restoration of Trench Areas. Where existing surfacing is removed for placing conduit, repair by backfilling 
with material equal in composition and density to the surrounding areas and by replacing any removed 
surfacing, such as asphalt pavement or concrete riprap, with like material to equivalent condition in 
accordance with Item 400, “Excavation and Backfill for Structures.”   

4.3. Boring Construction. Jacking and boring when required will be in accordance with Item 476, “Jacking, 
Boring, or Tunneling Pipe or Box”.. 

When boring under pavement shallower than 48 in. from finish grade to top of conduit, provide Schedule 40 
steel casing under pavement to encase the conduit system as shown on the plans unless otherwise directed.  
Provide steel casing of a size to accommodate all conduits in addition to 20% space capacity for pulling 
conduits through the steel casing. Steel casing will be furnished in accordance with this Item. 

During boring operation, locate bore head every 10 ft. along the bore path and before traversing underground 
utilities or structures. Use digital walkover locating system to track bore head during boring operation.  
Ensure locating system is capable of determining pitch, roll, heading, depth, and horizontal position of the 
bore head and document this information at the intervals specified above for as-built information.. 

4.4. Above Ground Construction. Place conduit in accordance with the lines, grades, details and dimensions 
shown on the plans or as directed. Maintain constant slope to prevent water from being trapped in the 
conduit system. 

Provide rigid metal conduit or fiberglass conduit for outer duct when system is mounted externally along a 
bridge or above ground structure. Provide fiberglass or other non-corrosive outer duct for coastal Districts 
where conduit is exposed to corrosive environments due to salt in the air. 

Provide rigid metal conduit outer duct that is hot-dipped galvanized in accordance with Item 445, 
“Galvanizing.” 

Ground rigid metal conduit in accordance with the Department’s Electrical Details and in accordance with the 
NEC. 

Provide fiberglass conduit that is bullet resistant, heavy walled, pure, high grade, reinforced thermosetting 
resin conduit.  

Provide conduit, elbows, and fittings that are manufactured from the same resin, hardener, or glass systems 
manufactured by the same filament wound system.  

4.5. Testing. Perform tests in accordance with industry testing requirements identified in Article 2, “Materials.” 

4.5.1. General. Furnish certified documentation from an independent testing laboratory documenting compliance 
with all ASTM, NEMA, NEC, UL, and Telcordia Technologies standards as referenced in this Item. 
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Provide test procedures and blank test forms and conduct performance tests for all materials and equipment 
not previously tested and approved. If technical data is not considered adequate for approval, samples may 
be requested for test. The Contract period will not be extended for time lost or delays caused by testing prior 
to final approval of any items. 

Compare the results of each test with the requirements of this Item. Failure to conform to the requirements of 
any test must be identified as a defect and the materials will be subject to rejection by the Engineer. Offer 
rejected materials again for retest provided all non-compliances have been corrected and retested by the 
Contractor with evidence  submitted to the Engineer. 

4.5.2. Examination of Product. Examine each conduit system component prior to installation carefully to verify 
that the materials, design, construction, markings, and workmanship comply with the requirements of this 
Item. 

4.5.3. References. The ITS multi-duct conduit system supplier must submit 3 references, preferably State 
Departments of Transportation, where this supplier's conduit system has functioned successfully for a period 
of no less than 1 yr. Include current name and address of organization, and the current name and telephone 
number of an individual from the organization who can be contacted to verify system installation. Provide this 
information with documentation submittal. Failure to furnish the above references will be sufficient reason for 
rejection of the supplier's equipment. 

4.6. Documentation Requirements. Submit documentation of the conduit system consisting of the following for 
Engineer approval 30 days prior to installation: 

 manufacturer specifications or cut sheets for all components of the conduit duct system, 

 laboratory certified material test reports documenting conformance with pertinent standards identified 

under Article 2, “Materials”, 

 GPS coodinates, 

 pre-installation test procedures, 

 post-installation test procedures, and 

 as-built of installed conduit system. 

5. MEASUREMENT 

ITS multi-duct conduit will be measured by the linear foot of the multi-duct conduit system.  

Fiber optic cable road marker will be measured by each maker furnished and installed. 

6. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided for 
under “Measurement” will be paid for at the unit price bid for “ITS Multi-Duct Conduit” of the types and 
construction method specified. This price is full compensation for furnishing and installing conduit; for jacking, 
boring, steel encasement, excavating, furnishing, and placing backfill; concrete encasement; replacing 
pavement structure, sod, riprap, curbs, or other surface; testing of the conduit system; for furnishing and 
installing all fittings, clamps, sweeps, bends, repair couplings, adapters, ground box or manhole termination 
kits, pre-assembled split repair kits, lubrication access, fittings, hangers, brackets, junction boxes, expansion 
joints, concrete, and detectable underground metalized mylar conduit marking tape; pull cords, and for all 
labor, tools, equipment and incidentals necessary to complete the work.  

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “Fiber Optic Cable Road Marker.” This price is full 
compensation for furnishing and installing all cable markers; and for materials, equipment, labor, tools, 
documentation, warranty, training and incidentals. 

Copper grounding conductor will be paid under Item 620, “Electrical Conductors.” 
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This Item applies only to ITS multi-duct conduit. Any other conduit for communication or electrical use will be 
in accordance with and paid for under Item 618, “Conduit.” 
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Special Specification 6028 

Dynamic Message Sign System 

1. DESCRIPTION 

Transport, install, and test Department-furnished Dynamic Message Signs (DMS), controller, and equipment 
cabinets. 

2. MATERIALS 

Provide all materials not supplied by the Department necessary for the DMS installation. All materials 
provided by the Contractor must be new. Include a task in the project schedule for delivery of Department 
furnished materials and provide a minimum of 30 days’ notice to the Department for pick-up of Department-
furnished materials. Unless otherwise shown on the plans, DMS will be stored by the Department for pick up 
at location shown on the plans. 

Ensure that all materials and construction methods necessary to complete the installation conform to the 
requirements of this Item, the plans and the pertinent requirements of the following Items: 

 Item 432, “Riprap” 

 Item 441, “Steel Structures” 

 Item 445, “Galvanizing” 

 Item 449, “Anchor Bolts” 

 Item 618, “Conduit” 

 Item 620, “Electrical Conductors” 

 Item 656, "Foundations for Traffic Control Devices" 

3. CONSTRUCTION 

3.1. Installation. Perform a site survey in advance of the proposed DMS location in order to determine the 
horizontal and vertical angles of the sign for optimum legibility, based on the manufacturer’s 
recommendations. 

Install DMS on overhead sign structures in accordance with this Item and the lines, grades, details and 
dimensions as shown on the plans or as directed. Maintain safe construction practices. Ensure the 
mechanical execution of work complies with NEC, Article 110.12. Equipment shall be installed in a neat and 
workmanlike manner.  

Adjustments or additions of sign attachment hardware, support brackets, and appurtenances, such as 
walkways, conduit, etc., may be necessary for compatibility with specified sign positioning recommended by 
the manufacturer, as shown on the plans, or as directed. All adjustments or additional materials will not be 
paid for directly but will be subsidiary to this Item. 

Prevent damage to all sign components. Replace any portion of the sign assembly that is damaged or lost 
during transportation or installation. Do not use any materials furnished by the Department on any work 
which is not required by and which does not constitute a part of the contract. Materials not used which were 
furnished by the Department must be returned undamaged to the location from which the materials were 
obtained upon completion of the work. Any unused or removed material deemed salvageable by the 
Engineer shall remain the property of the Department and shall be delivered to a designated site. Accept 
ownership of unsalvageable materials and dispose of in accordance with federal, state, and local regulations.  
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Stockpile all materials designated for reuse or to be retained by the Department within the project limits or at 
a designated location as directed. 

Equipment to be installed at each DMS field site shown on the plans may include, but not be limited to, the 
following: 

 Dynamic Message Sign (DMS), controller and cabinet (provided by the Department) 

 Cabling and connectors from power source to DMS connection point as specified by the DMS 

manufacturer (Provided by the Contractor). 

 Cabling and connectors from telecommunications source to DMS connection point as specified by the 

DMS manufacturer when required (Provided by the Contractor). 

 Communications as shown on the plans 

 Power and communication cabling and connectors from controller to DMS shall follow NEMA TS4, 

Section 4, “Controller to Sign Interface,” (cables and termination provided by the Contractor) 

Make all arrangements for connection to the power supply and telecommunications source including any 
required permits. Supply and install any required materials not provided by the utility companies (power or 
communications service provider). 

Construct the foundation for DMS Controller cabinets, when required as shown on the plans, in accordance 
with Item 656, "Foundations for Traffic Control Devices", unless otherwise directed. Include a 6 ft. × 6 ft. × 5 
in. (L × W × D) riprap maintenance pad with foundation, unless otherwise directed. Provide a 5/8-in. diameter 
by 8 foot copper clad steel ground rod in the foundation of each DMS Controller cabinet. 

After the signs have been erected, wash the exterior of the entire sign with a biodegradable cleaning 
solution, approved by the Engineer, to remove all dirt, grease, oil smears, streaks, finger marks, and other 
foreign particles. 

3.2. Technical Assistance. Ensure that a manufacturer's representative is available to assist the Contractor's 
technical personnel at each sign installation site. The manufacturer's representative must provide technical 
assistance in following areas: 

 Site survey for horizontal and vertical angles of sign’s mounting orientation 

 Sign to structure installation (final responsibility of the Contractor, see 3.3., “Working Drawings.”) 

 Sign controller cabinet installation 

 Sign to controller cabling 

 Testing requirements given in Section 3.4., “Testing.” 

Do not execute the initial powering up of the signs without the permission of the manufacturer's 
representative. 

3.3. Working Drawings. Before fabrication submit for approval 5 prints of the working drawings for attachment of 
each DMS. Show the details of any additional sign brackets, sign support connections, and methods of 
attachment of the signs to the sign support. Have a licensed professional engineer sign, seal and date the 
working drawings. 

3.4. Testing. Testing of the sign system is for the purpose of relieving the Contractor of maintenance of the 
system. The Contractor will be relieved of the responsibility for maintenance of the sign system in 
accordance with Item 7, “Legal Relations and Responsibilities,” after all testing is successfully completed. 

After delivery of the DMS to the storage site, an approved demonstration test will be conducted prior to 
transporting the sign to the installation site. Have a manufacturer’s representative available to assist with 
making all necessary connections and preparations for this testing. 

After all signs have been installed, the Department and the DMS manufacturer will conduct approved 
continuity, stand alone, and DMS system tests on the installed field equipment with central, remote, and 
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laptop equipment. A final acceptance test will be conducted to demonstrate all control, monitor, and 
communication requirements for 90 days. The Engineer will furnish a Letter acknowledging the final 
acceptance testing commencement date stating the first day of the final acceptance test. The completion of 
the final acceptance test occurs when system downtime due to mechanical, electrical, or other malfunctions 
to equipment furnished or installed does not exceed 72 hr. and any individual points of failure identified 
during the test period have operated free of defects. Assume responsibility only for test failures directly 
related to the work in accordance with this Item. Upon completion of successful final acceptance testing, 
permanently mark acceptance date and project identification information inside the controller cabinet. The 
Department will pay for electrical energy consumed by the system. 

4. MEASUREMENT 

This Item will be measured as each DMS system installed and tested. 

5. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “Installation of Dynamic Message Sign System” of 
cabinet mounting type specified (pole mounted, foundation mounted or wall mounted). This price is full 
compensation for transportation and installation of DMS; furnishing and installing any new mounting 
hardware, and DMS controller cabinet foundation when required; storing the DMS when required; cleaning 
and testing the DMS; replacement/repair of damaged components; disposal of unsalvageable material and 
for all manipulations, labor, tools, working drawings, equipment and incidentals. 

New overhead sign supports or relocation of existing overhead sign supports will be paid for under Item 650, 
“Overhead Sign Supports.” New drilled shaft foundations will be paid for under Item 416, “Drilled Shaft 
Foundations.” Sign walkways will be paid for under Item 654, “Sign Walkways.” 
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Special Specification 6032 

ITS System Integration 

1. DESCRIPTION 

This Item shall govern for the integration of all furnished equipment and software as shown on the plans, as 
detailed in this Special Specification, and as directed. Furnish, install, test, and integrate all hardware and 
software into the existing traffic management center. 

2. SYSTEM EQUIPMENT AND INSTALLATION 

Install, interconnect, test, integrate, and make fully operational all equipment and the system in accordance 
with the National Electrical Code (NEC). 

Select, install, and integrate the equipment and software as required to achieve a complete and fully 
operational system as shown on the plans, as detailed in this Special Specification, and as directed. 

3. SYSTEM INTEGRATION 

Provide an end-to-end communication system for integration into the traffic management center. Equipment 
includes, but is not limited to: 

 CCTV equipment (when shown on plans) 

 DMS equipment (when shown on plans) 

 RVSD equipment (when shown on plans) 

 LCS equipment (when shown on plans) 

 VIVDS equipment (when shown on plans) 

Provide, install, and make operational a complete and functional system. Install and integrate all field, 
central, and communications components. Items not specifically mentioned or addressed in this specification 
necessary for a complete and operational system as described herein shall be provided by the Contractor 
and shall not be paid for directly but shall be considered incidental to this Item. 

Perform work inside existing enclosures, when required, including re-routing, re-assignment re-wiring, 
reconfiguration, re-switching, and re-cabling, based on the proposed configuration as shown in the plans and 
as detailed in the specifications. Perform all work in accordance with the plans. Peform all necessary work to 
achieve a fully functional and operational system, including all re-routing, terminations, connections, splicing, 
and re-assignments. 

4. TESTING, TRAINING, DOCUMENTATION, FINAL ACCEPTANCE AND WARRANTY 

All testing, training, documentation, final acceptance and warranty requirements will be in accordance with 
Special Specification, “Testing, Training, Documentation, Final Acceptance, and Warranty.” 

5. MEASUREMENT 

This item will be measured by the lump sum. 



6032 

2 - 2 10-23 
Districtwide 

6. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “System Integration.” This price shall be full 
compensation for preparing, furnishing, and installing all materials, equipment, and incidentals. 
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Special Specification 6064 

Intelligent Transportation System (ITS) Pole with 
Cabinet 

1. DESCRIPTION 

Furnish, install, relocate, or remove Intelligent Transportation System (ITS) pole structures and pole mounted 
cabinets of the various types and sizes at locations shown on the plans, or as directed.  

1.1. ITS Equipment Application. At a minimum, the ITS pole structure serves as the structural support for the 
following ITS equipment applications: 

 closed circuit television (CCTV), 

 fixed video, 

 microwave vehicle detector (MVD) or radar vehicle sensing device (RVSD), 

 bluetooth equipment, 

 wireless radio equipment, 

 environmental sensor station (ESS), 

 solar power system, and 

 pole mounted cabinets. 

Ensure the equipment, design, and construction use the latest available techniques with a minimum number 
of different parts, subassemblies, circuits, cards, and modules to maximize standardization and commonality. 

Design the equipment for ease of maintenance. All component parts must be readily accessible for 
inspection and maintenance. The only tools and test instruments required for maintenance by maintenance 
personnel must be simple hand held tools, basic meters and oscilloscopes. 

2. MATERIALS 

Provide materials that comply with the details shown on the plans or as directed, the requirements of this 
Item, and the pertinent requirements of the following Items: 

 Item 416, “Drilled Shaft Foundations,” 

 Item 421, “Hydraulic Cement Concrete,” 

 Item 440, “Reinforcement for Concrete,” 

 Item 441, “Steel Structures,” 

 Item 442, “Metal for Structures,” 

 Item 445, “Galvanizing,” 

 Item 449, “Anchor Bolts,” 

 Item 496, “Removing Structures,”   

 Item 618, “Conduit,” 

 Item 620, “Electrical Conductors,” and 

 Item 740, “Graffiti Removal and Anti-Graffiti Coating”. 

2.1. Anchor Bolts. Provide anchor bolts, nuts, and washers that conform with the details shown on the plans, the 
requirements of this Item, and in accordance with Item 449, “Anchor Bolts.” 
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Furnish “medium strength, mild steel” anchor bolts for anchor bolts 1 in. or less in diameter, unless otherwise 
shown on the plans. Furnish “alloy steel” anchor bolts for anchor bolts greater than 1 in. diameter, unless 
otherwise shown on the plans.   

2.2. ITS Poles. Provide material for pole shafts that conforms to the requirements on the plans and the 
requirements of ASTM A1011 SS Grade 50, A572 Grade 50, A1011 HSLAS Grade 50, or A595 Grade A. 
Material thicknesses in excess of those stipulated under A1011 will be acceptable providing it meets all other 
ASTM A1011 requirements and the requirements of this specification. A595 Grade A material must have a 
minimum of 50 ksi yield strength adjacent to base welds after fabrication. 

Fabrication plants that produce steel ITS poles must be approved in accordance with DMS-7380, “Steel Non-
Bridge Member Fabrication Plant Qualification.”  The Department maintains an MPL of approved ITS pole 
fabrication plants. 

2.3. ITS Pole Mounted Cabinet. Provide ITS pole mounted cabinets to house ITS field equipment as shown on 
the plans or as directed. ITS equipment applications inside the cabinet may include, but is not limited to: 

 CCTV field equipment, 

 fixed video, 

 radar vehicle sensing device (RVSD), 

 dynamic message sign (DMS) or lane control signal (LCS) controller, 

 bluetooth equipment, 

 highway advisory radio (HAR), 

 media conversion equipment, 

 hardened ethernet switch, 

 wireless radio equipment, 

 environmental sensor station (ESS), 

 roadway weather information system (RWIS), and 

 solar power system. 

Provide the cabinet with fully wired back panels, with all the necessary terminal boards, wiring, harnesses, 
connectors and attachment hardware for each cabinet location. Place all terminals and panel facilities on the 
lower portion of the cabinet walls below all shelves. 

Typically, an ITS pole mounted cabinet may contain, but is not limited to, the following: 

 19-in. EIA rack, 

 adjustable shelves, 

 fan and thermostat, 

 cabinet light, 

 back panel,  

 surge protection, 

 terminal strips, 

 interconnect harnesses with connectors, 

 “Door Open” connection to back panel, 

 ITS equipment hardware (as listed in Article 2.3), and 

 all necessary installation and mounting hardware. 

Ensure all cabinets are identical in size, shape and quality for each type as provisioned on the plans or as 
directed. Equip and configure the cabinet set-up as defined in this Specification and as detailed in the ITS 
pole with cabinet standards. 

Submit details of the cabinet design and equipment layout for each cabinet to the Engineer for review and 
approval before fabrication. 
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2.4. Electrical Requirements. 

2.4.1. Primary Input Power Interruption. Use material that meets all the requirements in Section 2.1.4., “Power 
Interruption” of the National Electrical Manufacturers Association (NEMA) Standard TS2 for traffic control 
system, or most current version. 

2.4.2. Power Service Transients. Use material that meets all the requirements in Section 2.1.6., “Transients” of 
the NEMA Standard TS2 for traffic control system, or most current version. 

2.4.3. Power Service Protection. Ensure that equipment contains readily accessible, manually resettable or 
replaceable circuit protection devices (such as circuit breakers or fuses) for equipment and power source 
protection. Provide circuit breakers or fuses sized such that no wire, component, connector, PC board or 
assembly is subjected to sustained current in excess of their respective design limits upon failure of any 
single circuit element or wiring. 

2.4.4. Power Distribution Panel. Provide cabinets with a 120 VAC  +/- 5 VAC power distribution panel.  Provide 
the following components on the panel: 

2.4.4.1. Duplex Receptacles. Provide two 120 VAC NEMA Type 5-15R duplex receptacles, or as shown on the 
plans, protected by a circuit breaker.  Permanently label duplex receptacles “For Internal ITS Equipment 
Only.” Install duplex receptacles in an isolated location and provide a clear 1/8 in. thick removable cover 
made from transparent thermoplastic material to cover the duplex receptacles. Ensure this cover is installed 
as not to interfere with the functional operation within the cabinet and allows enough space to plug in AC 
adapters and any necessary equipment.  Submit alternative cover material for approval as part of the 
documentation submittal requirement. 

2.4.4.2. Ground Fault Circuit Interrupter (GFCI) Duplex Receptacles. Provide at least one 120 VAC NEMA Type 
5-15R GFCI duplex receptacle, or as shown on the plans, protected by a circuit breaker. This GFCI duplex 
receptacle is intended for maintenance personnel and is not to be used to serve equipment inside the 
cabinet. Permanently label GFCI duplex receptacles “For Personnel Use.” Install GFCI duplex receptacles in 
a readily accessible location. 

Provide a 120 VAC, rack mountable outlet strip with 6 NEMA Type 5-15R receptacles with surge 
suppression.  Plug outlet strip into GFCI duplex receptacle and label for personnel use. 

Circuit Breakers.  Determine the ampere rating, quantity, and configuration for main, accessory, spare, and 
equipment circuit breakers to support ITS equipment loads as shown on the plans.  Provide Underwriters 
Laboratories (UL) 489 listed circuit breakers capable of operating in accordance with Section 2, 
“Environmental Standards and Test Procedures” of NEMA TS2-2003, or most current version.  Provide 
circuit breakers with an interrupt capacity of 5,000 A. and insulation resistance of 100 megohms at 500 VDC. 
Provide minimum ampere rating for the following circuit types: 

2.4.4.2.1. Main Breaker. Size the main circuit breaker such that the load of all branch circuits is less than the main 
circuit breaker ampere rating in accordance with the most current version of the National Electrical Code 
(NEC). 

2.4.4.2.2. Accessory Breaker. Minimum 15 A. Size accessory circuit breaker to protect lighting, door switches, fans, 
and GFCI duplex receptacle in accordance with the most current version of the NEC. 

2.4.4.2.3. Equipment Breakers. Minimum 15 A. Size equipment circuit breaker to protect ITS equipment and duplex 
receptacles in accordance with the most current version of the NEC.  

2.4.4.2.4. Spare Equipment Breaker. Minimum 20 A. Provide one spare equipment breaker for future use. 

Furnish breakers, which are in addition to any auxiliary fuses, with the electronic equipment to protect 
component parts. Provide 3-terminal lightning arrestor to protect the load side of all circuit breakers. Connect 
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the arrestor into the circuit with size 8 AWG or larger stranded copper conductors. Connect arrestor to the 
line filter as recommended by the manufacturer. 

2.4.4.3. Power Line Surge Protection. Provide and install power line surge protection devices that meet the 
requirements of Article 2.6. 

2.4.4.4. Power Cable Input Junction Terminals. Provide power distribution blocks suitable for use as a power feed 
and junction points for 2 and 3 wire circuits. Accommodate up to No. 4 AWG conductors on the line side of 
each circuit. Provide appropriate sized lugs at the junction terminals for conductors larger than a No. 4 AWG 
when shown on the plans. 

Electrically isolate the AC neutral and equipment ground wiring from the line wiring by an insulation 
resistance of at least 10 megohms when measured at the AC neutral. Color code the AC neutral and 
equipment grounding wiring white and green respectively in accordance with the most current version of the 
NEC. 

Utilize the back panel to distribute and properly interconnect all cabinet wiring related to the specific 
complement of equipment called out on the plans. Each item of equipment including any furnished by the 
Department must have the cable harness properly terminated at terminal boards on the back panel. Ensure 
all functions available at the equipment connector are carried in the connector cable harness to the terminal 
blocks from the power distribution panel mounted on the left side panel of the cabinet. 

2.4.5. Alternative Power Option. When shown on the plans, accommodate renewable electrical power source for 
the design load specified in accordance with “ITS Solar Power System” Specification. Renewable electrical 
power source may, or may not, be integrated with public utility electrical services, as shown on the plans or 
as directed. Accommodate solar system components including batteries and solar charge controller when 
shown on the plans.  

2.4.6. Wiring. Ensure all cabinet wiring identified by the use of insulated pre-printed sleeving slipped over the wire 
before attachment of the lug or making the connection. Supply enough text on wire markers in plain words or 
abbreviations with sufficient level of detail so that a translating sheet will not be required to identify the type 
and size of wire. 

Cut all wires to the proper length before assembly. Ensure no wires are doubled back to take up slack. 
Ensure harnesses to connectors are covered with braided cable sleeves. Secure cables with nylon cable 
clamps. 

Provide service loops to facilitate removal and replacement of assemblies, panels and modules. Use 
insulated parts and wire rated for at least 600 V. Color-code harnesses and wiring.  

Route and bundle all wiring containing line voltage AC separately and shield from all low voltage, i.e., control 
circuits. Cover all conductors and live terminals or parts, which could be hazardous to maintenance 
personnel, with suitable insulating material. 

Provide AC internal cabinet wiring identified in accordance with the most current version of the NEC. Provide 
white insulated conductors for AC neutral. Provide green insulated conductors for equipment ground. Provide 
any color different from the foregoing on other conductors in accordance with the most current version of the 
NEC. For equipment that requires grounding, provide grounding conductors and do not use conduit for 
grounding. Provide No. 22 AWG or larger stranded conductors for internal cabinet wiring. Provide conductors 
that are UL-listed THHN in accordance with the most current version of the NEC. Ensure the insulation has 
at least a thickness of 10 mm. Ensure all wiring containing line voltage is at least size No. 14 AWG. No 
strands of any conductor may be trimmed to “fit” the wiring into the breaker or terminal block. 

2.4.7. Terminal Strips. Provide terminal strips located on the back panel that are accessible to the extent that it is 
not necessary to remove the electronic equipment from the cabinet to make an inspection or connection. 

Ensure terminal blocks are 2 position, multiple pole barrier type.  
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Provide shorting bars in each of the positions provided along with an integral marking strip. 

Arrange terminal blocks such that they will not upset the entrance, training and connection of incoming field 
conductors. 

Identify all terminals with legends permanently affixed and attached to the terminal blocks. 

Ensure not more than 3 conductors are brought to any 1 terminal screw.  

Ensure no electrically energized components or connectors extend beyond the protection afforded by the 
barriers. 

Locate all terminal blocks below the shelves. 

Ensure terminals used for field connections are secure conductors by means of a No. 10-32 nickel or 
cadmium plated brass binder head screw. 

Ensure terminals used for interwiring connections, but not for field connections, are secure conductors by 
means of a No. 5-32 nickel plated brass binder head screw. 

Terminate all connections to and from the electronic equipment to an interwiring type block. These blocks will 
act as intermediate connection points for all electronic equipment input and output. 

Provide termination panels that are used to distribute and properly interconnect all cabinet wiring related to 
the specific complement of equipment as shown on the plans. Provide properly terminated cable harnesses 
for each item including any furnished by the Department. Provide all functions available at the equipment 
terminals that are carried in the connector cable harness. 

2.4.8. Cabinet Internal Grounding. The cabinet internal ground consists of at least 1 ground bus-bar permanently 
affixed to the cabinet and connected to the grounding electrode.  

Use bare stranded No. 4 AWG copper wire between bus-bars and between the bus-bar and grounding 
electrode when providing multiple bus-bars. 

Ensure each copper ground bus-bar has a minimum of 12 connection points, each capable of securing bare 
conductor ranging in size from No 4 AWG to No 14 AWG. 

Return AC neutral and equipment ground wiring to these bus-bars. 

2.4.9. Door Switch. Provide door switch meeting the following requirements: 

 momentary, pin-type door switch, 

 installed in the cabinet or on the door, and 

 connected to a terminal so that the equipment installed in the cabinet can confirm input is connected to 

logic ground when the cabinet door is open. 

Provide 2 momentary, pin type door switches for each door provided with the cabinet. Wire 1 switch to turn 
on the cabinet lights when the door is open and off when the door is closed. Wire the other in parallel to a 
terminal block to detect a cabinet intrusion condition. 

2.5. Mechanical Requirements. 

2.5.1. Size and Construction. Provide ITS pole mounted cabinets meeting the configuration types detailed in the 
Statewide ITS pole with cabinet standards.  
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Table 1 
Minimum Cabinet Internal Dimensions 

 Depth (in.) Width (in.) Height (in.) 
    

Type 1 121 24 24 

Type 2 18 24 36 

Type 3 20 24 41 

1. Minimum dimension for cabinet provided without EIA 19 in. rack assembly. 
     Provide 18 in. minimum depth when providing EIA 19 in. rack assembly. 

Determine the suitability of the listed cabinet configuration types for the equipment at each field location 
identified on the plans or as desired. 

2.5.2. Ventilation. Provide the cabinet with vent openings to allow cooling of electronic components. 

Locate louvered air intake vent openings on the lower portion of the cabinet doors and covered fully on the 
inside with a commercially available disposable 3 layer graded pleated type filter of minimum size 6 in. (high) 
x 12 in. (wide) for Type 1 cabinet and 12 in. (high) x 16 in. (wide) for Type 2 and 3 cabinets. Size the 
louvered intake area and filter to allow maximum filtered air flow and cooling, securely mounted so that any 
air entering the cabinet must pass through the filter.  Ensure the cabinet opening for intake of air is large 
enough to accommodate filter size. Screen the exhaust to prevent entry of insects. Provide the screen 
openings no larger than 0.0125-sq. in.  

Provide a, minimum of 2, thermostatically controlled fans that are adjustable with an adjustment range of 70 
to 110°F. Provide a press-to-test switch to test the operation of the fan. Provide a fan with a capacity of at 
least 110 cfm each. 

There is no opening on the roof of the cabinet. 

2.5.3. Lighting. Provide minimum 15 W fluorescent fixtures above each door inside the cabinet, each with clear 
shatter proof lens. NEMA TS2 rated light-emitting diode (LED) fixtures are acceptable instead of fluorescent 
light fixtures. Determine the appropriate number of fixtures to achieve at least 1000 lumens to illuminate the 
equipment. Position the fixtures to provide illumination to the face of the equipment in the cabinet and not 
into a technician’s eyes. 

2.5.4. Exterior Finish. Provide cabinets with a smooth aluminum finish and the exterior in its unpainted natural 
color.  

When shown on the plans or as directed, provide cabinets with an anti-graffiti coating in accordance with 
Item 740 “Graffiti Removal and Anti-Graffiti Coating.”   

2.5.5. Serial Number. Provide the cabinets with a serial number unique to the manufacturer, preceded by an 
assigned 2 letter manufacturer’s code.  Provide at least a 0.2 in. letter height. Stamp the entire identification 
code and number on a metal plate which is riveted to the cabinet, stamp directly on the cabinet wall, or 
engrave on a metalized mylar plate that is epoxied on the upper right hand cabinet side wall. 

2.5.6. Modular Design. Provide cabinets that have a modular design and allows ITS equipment to be installed in a 
variety of mounting configurations as detailed on the plans or as directed.  

Provide Type 1 and Type 2 cabinets with 2 unistrut or DIN rail channels on each side wall of the cabinet for 
mounting power panel and auxiliary ITS equipment. Provide a 19 in. EIA rack assembly only when noted on 
the plans or in the general notes.  

Provide Type 3 cabinets with an EIA 19 in. rack assembly, sized appropriately based on cabinet type inside 
height dimension and is accessible from either door. Provide a rack with a minimum of one 1RU (RU = rack 
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unit) horizontal power strip. Provide 2 unistrut or DIN rail channels on each side wall of the cabinet for 
mounting power panel and auxiliary ITS equipment.  

2.5.7. Shelves. Provide adjustable shelves in each cabinet as required to support the equipment as specified on 
the plans. Ensure shelf adjustment at 1 RU intervals in the vertical position. Provide shelves that can be 
mounted to an EIA 19 in. rack cage or unistrut channel as detailed in the standards. 

Provide shelves that are removable and capable of supporting the electronic equipment. Provide a minimum 
of 2 in. between the back and front edge of the shelf to back inside wall and door of the cabinet respectively 
to allow room for the equipment cables and connectors. 

Provide each cabinet type with at least 1 slide out drawer with telescoping drawer guides to allow full 
extension from the rack frame. Provide at least 1.75 in. (high) x 16 in. (wide), drawer sized appropriately for 
the cabinet with a hinged lid to allow access to storage space. 

2.5.8. Mounting Hardware. Provide cabinets with the appropriate “U” channel mounting brackets, stiffening plates, 
anchor bolts, and any other necessary hardware to mount the cabinet on the ITS pole structure. Provide 
mounting brackets made of 0.250 in. thick steel. 

Weld cabinet mounting plates to the pole. This may be done in the field for transport reasons.  Do not band 
the cabinet or mounting plates to the pole. Design the cabinet for pole mounting and reinforce at the points of 
attachment to the pole 

2.6. Surge Protective Devices (SPD). Provide SPDs to protect electronics from lightning, transient voltage 
surges, and induced current. Install SPDs on all power, data, video, and any other conductive circuit. 

2.6.1. 120 V or 120/240 V SPD at Service and ITS Cabinet Power Distribution Panel. Install an SPD at the 
closest termination or disconnection point where the supply circuit enters the cabinet. Locate the SPD on the 
load side of the cabinet power distribution panel breakers and ahead of any and all electronic devices. Keep 
leads as short as possible with all conductor bends formed to the maximum possible radius.  Connect the 
SPD ground lead directly to the ground bus. Use of wire nuts is prohibited. Install in accordance with 
manufacturers recommendations. 

Provide UL Listed Type 1 or Type 2 SPD and labeled to UL1449 Third Edition, posted at UL.com, under 
Certifications UL Category Code VZCA, and have a 20 kA I-nominal rating. Provide SPD rated as NEMA 4. 
SPD with integral EMI/RFI line filtering may be required if shown on the plans. 

Do not exceed 700 V on the Voltage Protection Rating (VPR) on any mode (L-N, L-G, and N-G). 

Do not exceed 150 V on the Maximum Continuous Operating Voltage (MCOV). 

Equal or exceed 40 kA the SPD surge current rating per mode (L-N), (L-G), (N-G). 

Equal or exceed 50 kA or the available short circuit current, whichever is higher for the SPD Short Circuit 
Current Rating (SCCR).  

Provide SPD with directly connected Metal Oxide Varistors (MOV) exceeding 32 mm in diameter with thermal 
safety disconnectors. Gas tube and spark gap SPD are not be permitted. Ensure each MOV’s operational 
status can be monitored via visual indicator, including N-G mode. 

Provide SPD with one set of Normally Open (NO), Normally Closed (NC) Form C contacts for remote 
monitoring. 

Ensure the SPD utilized for AC power does not dissipate any energy and does not provide any series 
impedance during standby operation.  Return the unit to its non-shunting mode after the passage of any 
surge and do not allow the shunting of AC power 
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2.6.2. Parallel SPD for 120 V Equipment. Install an SPD inside of the cabinet on the power distribution to the 
equipment. Keep leads as short as possible with all conductor bends formed to the maximum possible 
radius. Connect the SPD ground lead directly to the ground bus. Use of wire nuts is prohibited. Install in 
accordance with manufacturers recommendations. 

Provide UL Listed Type 1 or Type 2 SPD labeled to UL1449 Third Edition, posted at UL.com, under 
Certifications UL Category Code VZCA, and have a 20 kA I-nominal rating. Provide SPD rated as NEMA 4.  

Do not exceed 700 V on the Voltage Protection Rating (VPR) on any mode (L-N and N-G). 

Do not exceed 150 V on the Maximum Continuous Operating Voltage (MCOV). 

Equal or exceed 40 kA the SPD surge current rating per mode (L-N) and (N-G). 

Equal or exceed 50 kA or the available short circuit current, whichever is higher for the SPD Short Circuit 
Current Rating (SCCR).  

Provide SPD with directly connected Metal Oxide Varistors (MOV) exceeding 32 mm in diameter with thermal 
safety disconnectors. Gas tube and spark gap SPD are not be permitted. Ensure each MOV’s operational 
status can be monitored via visual indicator, including N-G mode. 

Provide SPD with one set of Normally Open (NO), Normally Closed (NC) Form C contacts for remote 
monitoring. 

2.6.3. Low-Voltage Power, Control, Data and Signal Systems SPD. Install a specialized SPD on all conductive 
circuits including, but not limited to, data communication cables, coaxial video cables, and low-voltage power 
cables. Ensure that these devices comply with the functional requirements shown in Table 2 for all available 
modes (i.e., power L-N, N-G; data and signal center pin-to-shield, L-L, L-G, and shield-G where appropriate). 

These specialized SPD must have an operating voltage matching the characteristics of the circuit. Ensure 
that these specialized SPD are UL 497B or UL 497C Listed, as applicable. 

Provide the SPD with 3 stages of surge suppression in a Pi (π) configuration. The first stage (primary side) 
consists of parallel-connected Gas Discharge Tubes (GDTs). The second stage consists of a series 
connected resistor or inductor. The third stage (secondary side) consists of parallel-connected transorbs or 
silicone avalanche diodes (SADs).  

Ground the SPD to the DIN rail and a wire terminal connection point. (Grounding solely through the DIN rail 
connection is not adequate and does not meet the performance or intent of this specification.) 

Install coaxial SPDs in a manner that prevents ground loops and resulting signal deterioration. This is usually 
caused where the cable has different references to ground at either end and connecting SPDs at both ends 
that have only Pin to Shield protection completes a ground loop circuit through the Shield. SPDs having Pin 
to Shield protection, and separate Shield to Ground protection are acceptable to eliminate ground loops. 
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Table 2 
SPD Minimum Requirements 

Circuit Description 
Maximum Continuous 

Operating Voltage 
(MCOV) 

Frequency/ 
Bandwidth/ Data 

Rate 
Surge Capacity 

Maximum Let-
Through Voltage 

12 VDC 15-20 V N/A 
5 kA per mode (8x20 

µs) 
<150 Vpk 

24 VAC 30-55 V N/A 
5kA per mode (8x20 

µs) 
<175 Vpk 

48 VDC 60-85 V N/A 
5 kA per mode (8x20 

µs) 
<200 Vpk 

Coaxial Composite 
Video 

4-8 V Up to 1.5 GHz 
10 kA per mode (8x20 

µs) 
<100 Vpk 

RS422/RS485 8-15 V Up to 10 Mbps 
10 kA per mode (8x20 

µs) 
<30 Vpk 

T1 13-30 V Up to 10 Mbps 
10 kA per mode (8x20 

µs) 
<30 Vpk 

Ethernet Data 7-12 V Up to 100 Mbps 
3kA per mode 
(10x1000 µs) 

<30 Vpk 

2.7. Environmental Design Requirements. Provide cabinets that meet the functional requirements of this Item 
during and after subjection to any combination of the following requirements: 

 ambient temperature range of -30 to 165°F, 

 temperature shock not to exceed 30°F per hour, during which the relative humidity does not exceed 

95%, 

 relative humidity range not to exceed 95% over the temperature range of 40 to 110°F, and 

 moisture condensation on all surfaces caused by temperature changes. 

2.8. Vibration. Material used must show no degradation of mechanical structure, soldered components, plug in 
components or satisfactory operation in accordance with the manufacturer's equipment specifications after 
being subjected to the vibration test as described in the NEMA standard TS2, Section 2.2.8, “Vibration Test”, 
or the latest revision. 

3. FABRICATION 

3.1. Anchor Bolts. Fabricate anchor bolts, nuts, and washers in accordance with the details shown on the plans 
and Item 449, ”Anchor Bolts.”  Galvanize these items in accordance with Item 445, “Galvanization.” 

Provide 2 circular steel templates as shown on the plans conforming to ASTM A36 for each assembly. Tack 
weld the lower anchorage nuts to the lower template in the shop. Perform this welding with an appropriate jig 
to ensure that the anchor bolt is perpendicular to the template. Shipping of the anchor bolt cage in its 
assembled condition is not required. 
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3.2. ITS Poles. Fabricate ITS poles in accordance with the details shown on the plans, this Item, and Item 441, 
“Steel Structures.”  Alternate designs are not acceptable unless approved by the Department. 

Provide properly fitting components. Provide round, octagonal (8-sided), or dodecagonal (12-sided) pole 
shafts tapered to the heights shown on the plans. 

Permanently mark, at a visible location when erected, ITS pole base plates with the design wind speed. 
Locate the handholes, as shown on the plans, opposite of the direction of traffic flow. 

Permanently mark, at a visible location when erected, ITS pole base plates with the fabrication plant’s 
insignia or trademark. Place the mark on the pole base plate adjacent to the handhole access compartment.  

Provide circumferential welds only at the ends of the shaft. Provide no more than 2 longitudinal seam welds 
in shaft sections. Grind or smooth the exterior of longitudinal seam welds to the same appearance as other 
shaft surfaces. Ensure 100% penetration within 6 in. of circumferential base welds and 60% minimum 
penetration at other locations along the longitudinal seam welds. Use a welding technique that minimizes 
acid entrapment during later galvanizing. Hot-dip galvanize all fabricated parts in accordance with Item 445, 
“Galvanizing.” 

Fabricate air terminal and bracket assembly to serve as a lightning arrestor in accordance with ITS pole air 
terminal details and IEEE standards for lightning protection.  Bond air terminal with air terminal bracket via 
clad weld or other approved bolted connection. 

3.3. Cabinet. Continuously weld all exterior seams for cabinet and doors. Fill edges to a radius of 0.03125 in. 
minimum. Smooth exterior welds.  

Welding on aluminum cabinets are done by the gas metal arc (MIG) or gas tungsten arc (TIG) process using 
bare aluminum welding electrodes. Ensure electrodes conform to the requirements of the American Welding 
Society (AWS) A5.10 for ER5356 aluminum alloy bare welding electrodes. 

Procedures, welding machines and welding machine operators for welding on aluminum must be qualified 
and conform with the requirements of AWS B3.0, “Welding Procedures and Performance Qualification”, and 
to the practices recommended in AWS C5.6. 

Construct all cabinets of welded sheet aluminum with a thickness of at least 0.125 in. meeting NEMA 3R 
standards. Do not allow wood, wood fiber product, or flammable products in the cabinet. Seal cabinet 
structure to prevent the entry of rain, dust, and dirt.  

Provide a sunshield on the exterior top of the cabinet to reflect solar rays and mitigate temperature build-up 
inside the cabinet. Construct sunshield out of 0.125 in. thick aluminum and provide a minimum of 1.25 in. 
clearance above the top of cabinet secured in four locations. 

Attach aluminum lifting eyes or ears to the top of the cabinet to permit lifting the cabinet with a sling. Lifting 
eyes may be permanently fabricated to the cabinet frame as long as they do not interfere with the 
construction and operation of the sunshield. Manufacturer may provide removable lifting eyes that can be 
removed after installation. Seal any penetrations to the cabinet exterior or sunshield after removal of lifting 
eyes.  

Ensure cabinets conform to the requirements of ASTM designation: B209 for 5052-H32 aluminum sheet. 

3.3.1. Door. Provide sturdy and torsionally rigid cabinet doors that substantially cover the full area of the cabinet 
access opening. Attach cabinet doors by a minimum of 2 heavy duty hinges or full length hinge. Provide 
stainless steel hinge pins. 
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Fabricate the doors and hinges to withstand a 100 lb. per vertical ft. force applied to the outer edge of the 
door when open without permanent deformation or impairment of the door or cabinet body when the load is 
removed.  

Fit the cabinet doors with Number 2 Corbin locks and aluminum or chrome plated handles with a minimum 
3/8 in. drive pin and a 3 point latch. Design the lock and latch so that the handles cannot be released until the 
lock is released. Provide a locking ring for a padlock along with a padlock. Provide 2 keys for the door and 2 
keys for the padlock with each cabinet. Locate the lock clear of the arc of the handle. Keys must be 
removable in the locked position only. Mount locks with 2 stainless steel machine screws. Provide cabinet 
doors with a catch mechanism to hold the door open at 2 positions:  90º and 120°. 

Fabricate the door and door stop mechanism to withstand a simulated wind load of 5 lb. per sq. ft. applied to 
both inside and outside surfaces without failure, permanent deformation, or compromising of door position.  

Provide cabinets without auxiliary police doors. 

Provide a gasket to act as a permanent and weather resistant seal at the cabinet door facing. The gasket 
material must be of a non-absorbent material and maintain its resiliency after long term exposure to the 
outdoor environment. 

Provide a gasket with a minimum thickness of 0.25 in. Locate the gasket in a channel provided for this 
purpose either on the cabinet or on the door. An “L” bracket is acceptable instead of this channel if the 
gasket is fitted snugly against the bracket to insure a uniformly dust and weather resistant seal around the 
entire door facing. 

3.3.2. Mechanical Components. Ensure all external screws, nuts, and locking washers are stainless steel. Do not 
use self-tapping screws unless specifically approved by the Engineer. 

Ensure all parts are made of corrosion resistant material, such as plastic, stainless steel, aluminum or brass. 

Ensure all materials used in construction are resistant to fungus growth and moisture deterioration. 

Separate dissimilar metals by an inert dielectric material. 

4. CONSTRUCTION 

4.1. Installation. Locate ITS poles as shown on the plans unless otherwise directed to secure a more desirable 
location or to avoid conflict with utilities. Stake the ITS pole locations for verification by the Engineer. 

Use established industry and utility safety practices when working near underground or overhead utilities. 
Consult with the appropriate utility company before beginning such work. 

Construct foundations for new ITS poles in accordance with Item 416, “Drilled Shaft Foundations,” and the 
details shown on the plans.” Orient anchor bolts as shown on the plans. Install conduit per Item 618, 
Conduit.”   

Identify all items of a shipment with a weatherproof tag. This tag minimally must identify manufacturer, 
contract number, and date and destination of shipment. 

Erect poles after foundation concrete has attained its design strength as required on the plans and Item 421, 
“Hydraulic Cement Concrete.” Coat anchor bolt threads and tighten anchor bolts in accordance with 
Item 449, “Anchor Bolts.”  Do not grout between the base plate and the foundation. 

Mount the pole mounted cabinet to the backside of the ITS pole, with door either parallel or perpendicular to 
the roadway, away from the direction of traffic flow, as shown on the plans.  Mount cabinet plumb in all 
directions. 
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For ITS pole sites located on slopes greater than 4H:1V, mount the pole mounted cabinet to the backside of 
the ITS pole, from the perspective parallel to the roadway with the door facing the direction of traffic flow as 
shown on the plans.  

Install grounding conductor from cabinet and ITS pole air terminal inside a minimum 1 in. PVC conduit within 
the foundation.  Bond grounding conductors to the primary ground rod as part of the grounding ring in 
accordance with the ITS grounding details. 

Construct reinforced maintenance pad, when required, with Class A concrete in accordance with Item 421, 
“Hydraulic Cement Concrete.”  Provide reinforcing steel in accordance with Item 440, “Reinforcing Steel.”   

4.2. Relocation. Before removal of the existing pole structure or cabinet, disconnect and isolate the power cables 
from the electric power supply and disconnect all cables (power and communication) from the equipment and 
remove any ITS equipment, associated mounting brackets, pole mounted cabinet, and cabling from the pole 
structure. Remove existing pole structure as shown on the plans only at such time as authorized by the 
Engineer. 

Inspect the existing pole structure, with a representative from the Department, and document any evidence 
of structural stress cracks or fatigue before removal. Remove and deliver to the Department, existing pole 
structures that fail structural inspection to an address to be supplied by the Department. 

Remove the existing pole structure in a manner acceptable to the Engineer using a method that does not 
cause undue overstress or damage to the structure or appurtenances attached. 

Use a crane of sufficient capacity to remove the pole. Disconnect and relocate the existing pole structure 
from and to the foundation as shown on the plans in a manner acceptable to the Engineer. 

When the poles are laid down, place the poles on timber cribbing so that the poles lie reasonably straight to 
prevent any damage or deterioration. 

Maintain safe construction and operation practices at all times. Handle the poles in such a manner during 
removal so as to prevent damage to the pole's exterior finish. The Contractor will be responsible for any 
damage to poles. 

Unless otherwise shown on the plans, remove abandoned concrete foundations, including steel, to a depth of 
at least 2 ft. below final grade in accordance with Item 496, “Removing Structures.” Backfill the excavation 
with materials equal in composition and density to the surrounding area. Replace any surfacing material with 
similar material to an equivalent condition.  

Supply all new anchor bolts required for the installation of the ITS pole structure. Match bolt dimensions and 
lengths previously used or as shown on the plans and as directed. Provide anchor bolts in accordance with 
Item 449, “Anchor Bolts.” 

Move existing poles to the locations shown on the plans or as directed. Construct new foundations for 
relocated ITS poles in accordance with Item 416, "Drilled Shaft Foundations," and the details shown on the 
plans. Install conduit per Item 618, “Conduit.”  Install existing poles on new foundations in accordance with 
Section 4.1, “Installation.”  Do not grout between the base plate and foundation. 

4.3. Removal. Use established industry and utility safety practices when removing poles and assemblies located 
near overhead or underground facilities. Consult with the appropriate utility company before beginning work. 

Inspect the pole and cabinet, where included, with a representative from the Department, and remove any 
ITS equipment, associated mounting hardware, and cabling still attached to the pole or inside the cabinet 
before commencing work. Inspect the existing pole and cabinet in place, with a representative from the 
Department, and document any evidence of damage to the representative before removal. 
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Before removal of the existing pole structure or cabinet, disconnect and isolate the power cables from the 
electric power supply and disconnect all cables (power and communication) from the equipment. Remove 
and coil existing cabling to the nearest ITS ground box or as identified on the plans. 

Carefully remove the cabinet from the pole structure. Avoid damage or injury to surrounding objects or 
individuals. Deliver the cabinet to an address to be supplied by the Department. 

Carefully remove the pole from the foundation in accordance with Item 496, “Removing Structures.” Avoid 
damage or injury to surrounding objects or individuals. Separate the pole at the slip-fitted connections, if 
applicable. If the pole cannot be separated, transport the complete pole or partially separate the pole to make 
it transportable. Deliver the pole structure to an address to be supplied by the Department. 

Unless otherwise shown on the plans, remove abandoned concrete foundations, including steel, to a depth of 
2 ft. below final grade in accordance with Item 496, “Removing Structures.” Backfill the excavation with 
materials equal in composition and density to the surrounding area. Replace surfacing material with similar 
material to an equivalent condition. 

4.4. Testing.  

4.4.1. Installation. Unless otherwise shown on the plans, perform the following tests on cabinets supplied through 
this Item. 

4.4.1.1. Test Procedures Documentation. Provide 5 copies of the test procedures to include tests identified in 
Article 4.4.2 through Article 4.4.4 inclusive and blank data forms to the Engineer for review and comment at 
least 45 days before testing for each test required on this project. Include the sequence of the tests in the 
procedures. The Engineer will comment, approve, or reject test procedures within 30 days after Contractor 
submittal of equipment for tests. Contractor to resubmit if necessary rejected test procedures for final 
approval within 10 days before testing. Review time is calendar days. Conduct all tests in accordance with 
the approved test procedures. The Department may witness all tests. 

Record test data on the data forms and quantitative results. No bid item measurement or payment will be 
made until the Engineer has verified the test results meet the requirements of the specification. The data 
forms for all tests, except design approval tests, must be signed by an authorized representative of the 
Contractor. 

Provide written notice to the Engineer within 48 hr. of discovery of any testing discrepancy performed in 
testing by the contractor. Furnish data forms containing the acceptable range of expected results and 
measured values. 

4.4.1.2. Design Approval Test. Conduct a design approval test on 10% of the total number of cabinets supplied as 
part of the project, with at least one of each type of cabinet used on the project.  

Certification from an independent testing laboratory of a successfully completed design approval test is 
acceptable. Ensure that the testing by this laboratory is performed in accordance with the requirements of 
this specification. Failure of independent tests to comply with the requirements of this specification will be 
grounds for rejection of any certification. 

Provide a copy of the certification to the Engineer. The data forms for the design approval tests must be 
signed by an authorized representative (company official) of the equipment manufacturer or by an authorized 
representative of an independent testing facility. 

Notify the Engineer 10 working days before conducting this testing. The Department may witness all the 
tests. Perform the following tests: 
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4.4.1.2.1. Power Service Transients. Provide equipment that meets the performance requirements, specified in this 
Item, when subjected to the power service transients as specified in NEMA TS2, Section 2.2.7.2, “Transient 
Tests (Power Service)”, or most current version. 

4.4.1.2.2. Temperature and Condensation. Provide equipment that meets the performance requirements, specified in 
this Item, when subjected to the following conditions in the order specified below: 

 stabilize the equipment at -30°F and test as specified in NEMA TS2, Sections 2.2.7.3, “Low-

Temperature Low-Voltage Tests” and 2.2.7.4, “Low-Temperature High-Voltage Tests”, or most current 

version. 

 Allow the equipment to warm up to room temperature in an atmosphere with relative humidity of at least 

40%. Operate the equipment for 2 hr., while wet, without degradation or failure. 

 Stabilize the equipment at 165°F and test as specified in NEMA TS2, Sections 2.2.7.5, “High-

Temperature High Voltage Tests” and 2.2.7.6, “High-Temperature Low-Voltage Tests”, or most current 

version. 

4.4.1.2.3. Relative Humidity. Provide equipment that meets the performance requirements, specified in this Item, 
within 30 min. of being subjected to a temperature of 165°F and a relative humidity of 18% for 48 hr. 

4.4.1.2.4. Vibration. Provide equipment that shows no degradation of mechanical structure, soldered components, or 
plug-in components and will operate in accordance with the manufacturer's equipment specifications after 
being subjected to the vibration tests as described in NEMA TS2, Section 2.2.8, “Vibration Test”, or most 
current version. 

4.4.1.2.5. Power Interruption. Provide equipment that meets the performance requirements, specified in this Item, 
when subjected to nominal input voltage variations as specified in NEMA TS2, Section 2.2.10, “Power 
Interruption Test”, or most current version. 

4.4.1.3. Stand-Alone Tests. Conduct a Stand-Alone Test for each cabinet after installation. Exercise all stand-alone 
(non-network) functional operations consisting of the following, at a minimum: 

 19-inch EIA rack, 

 adjustable shelves, 

 locking mechanism, 

 fan and thermostat, 

 cabinet light, 

 back panel, 

 circuit breakers, 

 surge protection, 

 grounding system, 

 terminal strips, 

 interconnect harnesses with connectors, 

 cabinet attachment to pole, 

 weatherproofing, and 

 “Door Open” connection to back panel. 

Notify the Engineer 5 working days before conducting this test. The Engineer may witness all the tests.  

4.4.1.4. Consequences of Test Failure. If a unit fails a test, submit a report describing the nature of the failure and 
the actions taken to remedy the situation before modification or replacement of the unit. If a unit requires 
modification, correct the fault and then repeat the test until successfully completed. Correct minor 
discrepancies within 30 days of written notice to the Engineer. If a unit requires replacement, provide a new 
unit and then repeat the test until successfully completed. Major discrepancies that will substantially delay 
receipt and acceptance of the unit will be sufficient cause for rejection of the unit. 
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Failure to satisfy the requirements of any test is considered a defect and the equipment is subject to rejection 
by the Engineer. The rejected equipment may be offered again for retest provided all noncompliance has 
been corrected. 

If a failure pattern develops in similar units within the system, implement corrective measures, including 
modification or replacement of units, to all similar units within the system as directed. Perform the corrective 
measures within 30 calendar days without additional cost or extension of the contract period. 

4.4.1.4.1. Consequences of Design Approval Test Failure. If the equipment fails the design approval test, correct 
the fault within 30 days and then repeat the design approval test until successfully completed. 

4.4.1.4.2. Consequences of Stand-Alone Test Failure. If the equipment fails the stand-alone test, correct the fault 
within 30 days and then repeat the stand-alone test until successfully completed.  

4.4.2. Relocation. 

4.4.2.1. Pre-Test. Conduct performance testing before removal of ITS pole mounted cabinet. Test the following 
components or equipment, at a minimum, and document functional operations in the presence of 
representatives of the Contractor and the Department. 

 locking mechanism, 

 fan and thermostat, 

 cabinet light, 

 back panel, 

 circuit breakers, 

 surge protection system, 

 grounding system, and 

 “Door Open” connection to back panel. 

Ensure that both representatives sign the test report indicating that the equipment has passed or failed each 
function. Once removed, the equipment becomes the responsibility of the Contractor until accepted by the 
State. Compare test data before removal and test data after installation. 

4.4.2.2. Post Test. Testing of the ITS pole mounted cabinet is for the purpose of relieving the Contractor of 
maintenance of the system. The Contractor will be relieved of the responsibility for maintenance of the 
system in accordance with Item 7, “Legal Relations and Responsibilities”, after a successful test period. The 
Contractor will not be required to pay for electrical energy consumed by the system. 

After all existing ITS equipment has been installed, perform the same functional operation test described 
under Article 4.4.2.1. Furnish test data forms containing the sequence of tests including all of the data taken 
and quantitative results for all tests. Submit the test data forms to the Engineer at least 30 days before the 
day the tests are to begin. Obtain Engineer’s approval of test procedures before submission of equipment for 
tests. Send at least 1 copy of the data forms to the Engineer. 

The performance test results after relocation must be equal to or better than the test results before removal. 
Repair or replace those components within the system which failed after relocation but which passed before 
removal. 

The Department will conduct approved ITS equipment system tests on the field equipment hardware with the 
central equipment. The tests will, as a minimum, exercise all remote control functions and display the return 
status codes from the controller.  

If any unit fails to pass a test, prepare a report and deliver it to the Engineer. Describe in the report the nature 
of the failure and the corrective action needed. If the failure is the result of improper installation or damage 
during reinstallation, reinstall or replace the unit and repeat the test until the unit passes successfully, at no 
additional cost to the Department or extension of the contract period. 
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4.5. Documentation. Submit documentation for this Item consisting of the following: 

4.5.1. ITS Pole. Shop drawings should clearly detail the following for the ITS poles submitted for the project: 

 physical pole drawings,  weatherheads, 

 anchor bolts, 

 material list, 

 lightning suppression, 

 cabinet Mounting attachments (when cabinet 

required), and 

 grounding system. 

4.5.2. Pole Mounted Cabinet. Shop drawings should clearly detail the following for ITS pole mounted cabinets 
when required as shown on the plans: 

 dimensions,  power distribution panel, 

 shelves,  surge suppression, 

 door,  back panel, 

 gasket,  outlets, 

 door look,  circuit breakers, 

 materials list,  power cable terminals, 

 exterior finish,  wiring diagrams, 

 ventilation,  cabinet grounding, 

 terminal strips,  environmental parameters, and 

 harnesses,  connectors. 

 filter,  

Submit shop drawings, signed, sealed, and dated by a registered professional Engineer in Texas showing 
the fabrication and erection details for each ITS pole including the ITS cabinet and mounting details in 
accordance with Item 5, “Control of the Work”.  

Provide at least 2 complete sets of operation and maintenance manuals in hard copy format in addition to a 
CD/DVD or removable flash drive that include the following: 

 complete and accurate schematic diagrams, 

 complete installation procedures, 

 complete performance specifications (functional, electrical, mechanical and environmental) on the unit, 

 complete parts list including names of vendors for parts not identified by universal part number such as 

JEDEC, RETMA, or EIA,  

 pictorial of component layout on circuit board, 

 complete maintenance and trouble-shooting procedures, 

 complete stage-by-stage explanation of circuit theory and operation, 

 recovery procedures for malfunction, and 

 instructions for gathering maintenance assistance from manufacturer. 

Identify material which is copyrighted or proprietary in nature as part of the documentation submittal.  The 
Department will take proper provisions to secure such material and not distribute without written approval. 

Provide Department with certification documentation verifying conformance with environmental and testing 
requirements contained in the special specification. Certifications may be provided by the manufacturer or 
through independent labs. 

4.6. Warranty. The start date of the manufacturer’s standard warranty will begin when the stand-alone test plan 
has been approved. Any equipment with less than 95% of its warranty remaining at the beginning of the 
stand-alone test will not be accepted by the Department. Guarantee that equipment furnished and installed 
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for this project performs according to the manufacturer’s published specifications. Warrant the equipment 
against defects or failure in design, materials, and workmanship for a minimum of 5 years or in accordance 
with the manufacturer’s standard warranty if warranty period is greater. Assign, to the Department, all 
manufacturer’s normal warranties or guarantees on all electronic, electrical, and mechanical equipment, 
materials, technical data, and products furnished for and installed on the project. Repair or replace, at the 
manufacturer’s option, defective equipment during the warranty period at no cost to the Department. 

Repair or replace equipment at the Contractor’s expense before beginning testing in the event of a 
malfunction or failure. Furnish replacement parts for all equipment within 30 days of notification of failure by 
the Department.  

5. MEASUREMENT 

This Item will be measured as each unit furnished, installed, relocated, or removed as shown on the plans, 
excluding new foundations and conduit. 

6. PAYMENT 

6.1. Furnish and Install. The work performed and materials furnished in accordance with this Item and 
measured as provided for under "Measurement" will be paid for at the unit price bid for “ITS Pole" of the type 
and height specified, including COSS/OSB extension, and “ITS Pole Mount Cabinet” of the type and 
configuration specified. This price is full compensation for furnishing, fabricating, and erecting ITS pole 
structures as shown on the plans; for furnishing, fabricating, and installing ITS pole mounted cabinets as 
shown on the plans; for furnishing and placing anchor bolts, nuts, washers, and templates; conducting 
cabinet testing; and equipment, materials, labor, tools, and incidentals necessary to provide an ITS pole 
structure or pole mounted cabinet complete in place and ready for the attachment of ITS equipment. 

New drill shaft foundations will be paid for under Item 416, “Drilled Shaft Foundations.”  New conduit will be 
paid for under Item 618, “Conduit.” 

6.2. Install Only. The work performed and materials furnished in accordance with this Item and measured as 
provided for under "Measurement" will be paid for at the unit price bid for “ITS Pole (Install Only)” of the type 
and height specified, including COSS/OSB extension, and “ITS Pole Mount Cabinet (Install Only)” of the type 
and configuration specified. This price is full compensation for erecting ITS pole structures and installing ITS 
pole mounted cabinets furnished by the Department as shown on the plans; for installing and placing anchor 
bolts, nuts, washers, and templates; conducting cabinet testing; and equipment, materials, labor, tools, and 
incidentals necessary to provide an ITS pole structure or pole mounted cabinet, complete in place, and ready 
for the attachment of ITS equipment. 

New drill shaft foundations will be paid for under Item 416, “Drilled Shaft Foundations.”  New conduit will be 
paid for under Item 618, “Conduit.” 

6.3. Relocate. The work performed and materials furnished in accordance with this Item and measured as 
provided for under "Measurement" will be paid for at the unit price bid for “ITS Pole (Relocate)” of the type 
and height specified, including COSS/OSB extension, and “ITS Pole Mount Cabinet (Relocate)” of the type 
and configuration specified. This price is full compensation for removing existing ITS pole structures or pole 
mounted cabinets as shown on the plans; removing existing foundations; backfilling and surface placement; 
hauling and erecting ITS pole structures; hauling and installing ITS pole mounted cabinets; furnishing and 
placing anchor bolts, nuts, washers, and templates; conducting cabinet testing; and equipment, materials, 
labor, tools, and incidentals necessary to relocate existing ITS pole structures or pole mounted cabinets, 
complete in place, and ready for the attachment of ITS equipment.  

New drill shaft foundations will be paid for under Item 416, “Drilled Shaft Foundations.”  New conduit will be 
paid for under Item 618, “Conduit.” 



6064 

18 - 18 07-15 
Statewide 

6.4. Remove. The work performed and materials furnished in accordance with this Item and measured as 
provided for under “Measurement” will be paid for at the unit price bid for “ITS Pole (Remove)” of the type 
and height specified, including COSS/OSB extension, and “ITS Pole Mount Cabinet (Remove)” of the type 
and configuration specified. This price is full compensation for removing  existing ITS pole structures and 
pole mounted cabinets as shown on the plans; removing existing foundations; backfilling and surface 
placement; loading and hauling; and equipment; materials, labor, tools, and incidentals necessary to 
complete the removal of existing ITS pole structures and pole mounted cabinets.  
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Special Specification 6089 

Ethernet Cable and Connectors 

1. DESCRIPTION 

Furnish, install, test, document, and warranty network cable and connectors as shown on the plans and as 
detailed in the Special Specifications. 

2. MATERIALS 

2.1. Cable Type. Unshielded Twisted Pair (UTP) Category 5e. 

2.2. Electrical Requirements. 

2.2.1.  Cable Standard. Meets TIA/EIA 568-C.2 cable standards. Must be industrial outdoor and UV rated.  

2.2.2.  Maximum Frequency. Maximum frequency shall be 100 MHz +/- 15%. 

2.2.3.  Attenuation. Cable must not exceed an attenuation of 22 dB per 300 ft. of cable at 100 MHz.  

2.2.4.  Velocity Factor. Velocity factor, reference to the free space electromagnetic wave propagation speed, must 
not be less than 74% of the free space velocity.  

2.2.5.  Impedance. Nominal impedance of the cable and connector must be 100 ohms. 

2.2.6.  Capacitance. Capacitance of the cable must not exceed 14 picofarads per foot of cable. 

2.2.7.  Power Sum Equal-Level Far End Crosstalk (PS-ELFEXT) 20.8 dB min at 100 MHz.  

2.2.8  Near-End Crosstalk (NEXT) 35 dB min at 100 MHz. 

2.2.9.  Return Loss. 20.1 dB at 100 MHz. 

2.3. Connectors. 

2.3.1.  Type and Manufacturer. Connectors must be of the model designated by the cable manufacturer for the 
cable supplied and provided by the same manufacturer. 

2.3.2.  Electrical. Termination connectors must be male RJ 45. Provide connectors and the cable supplied by the 
same manufacturer. Connectors must be a constant impedance type. Connectors must not contain any 
ferrous or other materials or design features which may lead to the generation of intermodulation products.  

2.3.3.  Mechanical. Connectors must be constructed to maintain the mechanical integrity of the cable within the 
nominal load limits of the cable. Connectors must prevent the entry and collection of moisture to the cable 
and electrical connection point.  

3. CONSTRUCTION 

3.1. Installation. Install cable with the proper connectors, jumper cable and miscellaneous hardware where 
indicated on the plans, necessary to make the site ready for testing and functional operation. Cable 
installation must be in accordance with the cable manufacturer’s installation instructions.  
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3.2. Testing. Terminate cable into a load impedance equal to the nominal impedance of the cable and a sweep 
return loss measurement must be made after installation at the site. Frequency range must be from 25 MHz 
to 100 MHz. Terminated cable must present a return loss of not less than (20 dB + 2 times the cable loss) at 
any frequency within the test range.  

3.3. Documentation. Provide 2 copies of the certification sweep measurement of the cable. 

3.4. Warranty. Cable and connector’s warranty must be in accordance with the Special Specification 6005, 
“Testing, Training, Documentation, Final Acceptance, and Warranty.” 

4. MEASUREMENT 

This item will be measured by the foot of cable furnished, installed, spliced, connected, and tested.  

5. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” and will be paid for at the unit price bid for “Ethernet Cable Cat 5.” This price will be full 
compensation for furnishing and installing all cable and connectors, for pulling through conduit or duct, 
testing, splicing, connecting, tagging and labeling, and for all materials, labor, tools, equipment, 
documentation, and incidentals.   
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Special Specification 6185 

Truck Mounted Attenuator (TMA) and Trailer 
Attenuator (TA) 

1. DESCRIPTION 

Furnish, operate, maintain and remove upon completion of work, Truck Mounted Attenuator (TMA) or Trailer 
Attenuator (TA). 

2. MATERIALS 

Furnish, operate and maintain new or used TMAs or TAs.  Assure used attenuators are in good working 
condition and are approved for use.  A list of approved TMA/TA units can be found in the Department’s 
Compliant Work Zone Traffic Control Devices List.  The host vehicle for the TMA and TA must weigh a 
minimum of 19,000 lbs. Host vehicles may be ballasted to achieve the required weight. Any weight added to 
the host vehicle must be properly attached or contained within it so that it does not present a hazard and that 
proper energy dissipation occurs if the attenuator is impacted from behind by a large truck. The weight of a 
TA will not be considered in the weight of the host vehicle but the weight of a TMA may be included in the 
weight of the host vehicle.  Upon request, provide either a manufacturer’s curb weight or a certified scales 
weight ticket to the Engineer. 

3. CONSTRUCTION 

Place or relocate TMA/TAs as shown on the plans or as directed. The plans will show the number of 
TMA/TAs needed, for how many days or hours, and for which construction phases. 

Maintain the TMA/TAs in good working condition. Replace damaged TMA/TAs as soon as possible. 

4. MEASUREMENT 

4.1. Truck Mounted Attenuator/Trailer Attenuator (Stationary). This Item will be measured by the each or by 
the day. TMA/TAs must be set up in a work area and operational before a calendar day can be considered 
measurable. When measurement by the day is specified, a day will be measured for each TMA/TA set up 
and operational on the worksite. 

4.2. Truck Mounted Attenuator/Trailer Attenuator (Mobile Operation). This Item will be measured by the hour.  
The time begins once the TMA/TA is ready for operation at the predetermined site and stops when notified 
by the Engineer.  A minimum of 4 hr. will be paid each day for each operating TMA/TA used in a mobile 
operation. 

5. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “Truck Mounted Attenuators/Trailer Attenuators 
(Stationary),” or “Truck Mounted Attenuators/Trailer Attenuators (Mobile Operation).” This price is full 
compensation for furnishing TMA/TA: set up; relocating; removing; operating; fuel; and equipment, materials, 
tools, labor, and incidentals. 
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Special Specification 6248 

Surveillance System Loop Detector 

1. DESCRIPTION 

Furnish and install loop detector wire, loop detector cable, conduit, sealant, and preformed conduit encased 
loop detectors. 

2. MATERIALS 

Furnish, assemble, fabricate, or install only new materials as shown on the plans, in accordance with this 
Item and to the pertinent requirements of the following items: 

 Item 421, “Hydraulic Cement Concrete.”  

 Item 618, “Conduit.”  

 Item 620, “Electrical Conductors.”  

 Item 684, “Traffic Signal Cables.”  

 Item 688, “Pedestrian Detectors and Vehicle Loop Detectors.” 

 Item 6005, “ Testing, Training, Documentation, Final Acceptance, and Warranty.” 

Submit manufacturer data sheets for preformed loop detectors 30 days before installation. Provide electrical 
materials and fittings in accordance with the NEC. Use watertight and weatherproof electrical fittings. Provide 
size and type of conduit and fittings as shown on the plans. 

3. CONSTRUCTION 

Do not sawcut loop detectors into the final pavement layer of a new asphaltic or concrete pavement, 
incorporate the loop detector into the pavement placement operation. When incorporating the loop into the 
concrete pavement placement, encase the loop detector wire, loop detector cable, and preformed loop 
detectors in a conduit. Install loops placed in asphalt pavement in accordance with Item 688, “Pedestrian 
Detectors and Vehicle Loop Detectors.” When encasing the loop in asphaltic pavement placement, use a 
high temperature resistant conduit. Use the minimum number of turns for the loop as shown on the plans or 
as directed. 

Do not twist the loop wire installed within the conduit. Stabilize loop wires to prevent movement of the wires 
within the conduit. Do not place loops across or in any expansion joint. Relocate loops as directed. 

Obtain approval before cutting into or removing any curbs, pavements, or walks not shown on the plans to be 
removed or replaced. Restore any curbs, pavements, or walks removed equivalent to original condition after 
the work completion, to the satisfaction of the Engineer.  

Separate each loop wire and its lead-in wires from one another. Encase loop wires in a conduit between the 
pavement edge and the ground box as shown on the plans. 
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Seal conduit connections. Seal conduits after installation of the loop wires. Use a sealing compound with a 
melting point not less than 200°F, and that is not adversely affected by the surrounding environment or 
moisture. Seal the sawcut with a sealant that conforms to DMS-6340, “Vehicle Loop Wire Sealant.”  

Label loop wire and loop lead-in as shown on the plans. Print labels using a mechanical device specifically 
designed for this purpose. Provide labels and a printing device capable of recording and printing at least 15 
characters. Print labels using black characters on a white, heat-shrinkable, polyolefin material. Provide a 
legend for labels. 

3.1. Testing.  Test in accordance with Article 2, Special Specification, “Testing, Training, Documentation, Final 
Acceptance, and Warranty.” Test each loop detector at the ground box to ensure circuit continuity. Test loops 
incorporated into pavement placement before placing the pavement. Test each loop detector in the final 
pavement structure. Connect a 500 ft. lead-in cable before testing. Test the loop at the termination of the 
lead-in cable. Submit the test data forms and test procedures 30 days before the day tests begin. Include the 
date of installation, date of test, location, manufacturer, number of turns, environmental conditions at 
installation, environmental conditions at the time of the test, inductance, resistance, leakage, frequency (20-
50 kHz), sensitivity, phasing, and the Quality Factor in accordance with the FHWA “Traffic Detector 
Handbook,” latest edition, for each test data form. Submit 1 copy of the signed and completed test data form 
after testing. 

If any loop detector fails to meet the criteria in the “Traffic Detector Handbook,” correct the loop detector or 
substitute another loop detector and retest at no additional cost to the Department or extension of the 
contract. Provide a report describing the nature of the failure and the corrective action taken to modify the 
loop.  

Allow no crosstalk between adjacent loops connected to separate channels or loop detector units with or 
without a vehicle on one of the loops after adjustment. 

3.2. Documentation and Warranty. Provide documentation in accordance with Article 4, Special Specification, 
“Testing, Training, Documentation, Final Acceptance, and Warranty.” 

Provide warranties in accordance with Article 6, Special Specification, “Testing, Training, Documentation, 
Final Acceptance, and Warranty.” 

4. MEASUREMENT 

This Item will be measured by each loop detector installed and tested. 

5. PAYMENT 

Work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “System Loop Detector.” This price is full 
compensation for placing loop detector wires, loop detector cables, conduit, saw cutting the pavement, 
clearing the saw cuts of loose debris, sealing the saw cuts; installing preformed loop detectors; testing; and 
for equipment, materials, labor, tools, and incidentals. 
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Special Specification 6322 
Full Color LED Dynamic Message Sign System 
1. DESCRIPTION 

Furnish and install full color matrix Light Emitting Diode (LED) Dynamic Message Signs (DMS) with nominal 
18 in. tall characters. With each color DMS, Furnish and install equipment cabinet with DMS controller at the 
base of the sign’s support structure. Provide manufacturer approved end user training. 

In the case of conflicts between standards and specifications, the latest State of Texas and Department 
standards and specifications will govern. 

2. MATERIALS 

2.1. General Requirements.  All materials furnished, assembled, fabricated or installed under this Item must be 
new, corrosion resistant and in strict accordance with this item and the pertinent requirements of the 
following: 
 NEMA TS 4, latest edition 
 TxDOT Special Specification “Intelligent Transportation System (ITS) Ground Mounted Cabinet” 
 TxDOT Special Specification “Intelligent Transportation System (ITS) Pole with Cabinet”, applicable to 

cabinet only 
 TxDOT Special Specification, “Dynamic Message Sign System” for installation 
 Vendor must be ISO 9001 registered 
 
Furnish no less than 4 licensed copies of vendor software on Department laptops for each DMS, ensuring at 
least one CD, DVD, or electronic copy is delivered, should the licensed copy need to be reinstalled. Any 
auxiliary software needed for execution or diagnostics, will be supplied by the vendor. 

Ensure that all materials and construction methods necessary to complete the installation conform to the 
requirements of the Item, the plans and the pertinent requirements of the following items. 
 Item 432, “Riprap” 
 Item 441, “Steel Structures” 
 Item 445, “Galvanizing” 
 Item 449, “Anchor Bolts” 
 Item 618, “Conduit” 
 Item 620, “Electrical Conductors” 
 Item 656, “Foundations for Traffic Control Devices” 

Ensure that the sign displays symbols, graphics and character fonts approved for DMS use by the TMUTCD 
and its accompanying reference documents. 

Furnish the following equipment at each DMS field site shown on the plans. 
 Full Color LED DMS, capable of rear mounting onto sign supports specified on TxDOT Standard Details 

MDM, OSB and COSS, latest versions 
 Sign Controller with software, NTCIP complaint 
 DMS mounting brackets and hardware 
 Flashing beacons 
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 Cabling and connectors from power source to DMS connection point as specified by the DMS 
manufacturer  

 Cabling and connectors from telecommunications source to DMS connection point as specified by the 
DMS manufacturer when required 

 Power and communication cabling and connectors from controller to DMS must follow NEMA TS4, 
Section 4, “Controller to Sign Interface,” 

 Communications as shown on the plans 
 Pole-mounted control box 
 DMS cabinet (pole or ground mount) and electronics 
 Documentation 
 All incidentals required for installing a DMS sign 

2.2. Dynamic Message Sign.  Ensure that the full color matrix LED DMS meets the following requirements: 
The color LED DMS should enable the display of text, consisting of a string of alphanumeric and other 
characters. Each character must be formed by a matrix of luminous pixels. All display elements and modules 
should be solid state. No mechanical or electromechanical elements or shutters should be used. The 
configuration details of signs described by this specification can be seen in Table 1 below. 

    Table 1 
 Sign Type  Large Lift-Face 
 Matrix Type  Full 
 LED - Type  AlInGaP Red LEDs 

  InGaN Blue LEDs 
  InGaN Green LEDs 

 LED Color – Wavelength  Red – 618-630 nm 
  Blue – 460-480 nm 
  Green – 520-540 nm 

 LED Viewing Angle  30° 
 LED Pixel Brightness  12,400 cd/m^2 minimum white brightness 
 Pixel Pitch by Sign Type  Large Lift-Face: 20 mm 

2.2.1. Physical Characteristics 

2.2.1.1. General Construction.  Equipment design and construction must utilize the latest available techniques with 
a minimum number of different parts, subassemblies, circuits, cards and modules to maximize 
standardization and commonalty. The equipment should be designed for ease of maintenance. All 
component parts must be readily accessible for inspection and maintenance. Test points must be provided 
for checking essential voltages. 

Securely clamp cables in sign housings with cable attachments. Do not use adhesive attachments. 

Ensure performance of the signs will not be impaired due to continuous vibration caused by wind, traffic or 
other factors. This includes the visibility and legibility of the display. 

Ensure the presence of power transients or electromagnetic fields, including those created by any 
components of the system, will have no deleterious effect on the performance of the system. Ensure the 
system does not conduct or radiate signals, which will adversely affect other electrical or electronic 
equipment including, but not limited to, other control systems, data processing equipment, audio, radio and 
industrial equipment. 

2.2.1.2. Lift-Face Housing.  The lift-face housing dimensions and total weight not to exceed 3700 pounds will be as 
shown in the DMS Manufacturer’s specification or in the plans.  
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The sign housing skin will be constructed of aluminum alloy 5052-H32 which must not be less than 1/8" thick, 
unless otherwise specified in this document. Framing structural members must be made of aluminum alloy 
6061-T6.  

The equipment within the sign housing should be protected from moisture, dust, dirt and corrosion.  The lift-
face housing must meet NEMA 3R enclosure criteria as defined in NEMA Standards Publication 250-2008, 
“Enclosures for Electrical Equipment (1000 Volts Maximum).” 

The sign housings are designed in accordance with AASHTO Standard Specifications for Structural Supports 
for Highway Signs, Luminaires, and Traffic Signals – 6th Edition; for wind speeds of up to 140mph.  AASHTO 
group load combinations include total sign weight dead load, ice, and wind loads; and the design meets the 
fatigue requirements for truck-induced gusts.   

The housing face will be a two piece construction, consisting of internal structural members and display 
modules.  The border from the display area to the edges of the sign must be a minimum of 4 in. 

Interline spacing should not be less than 1.5% smaller that the desired interline spacing. Additionally, the 
minimum interline spacing matrix height is one (1) pixel. 

There will be no exposed fasteners or welds on the housing face. 

The bottom panel of the housing must have a minimum of four drain holes, with snap-in, drain filter plug 
inserts, in each section formed by internal structural members. Water drain filter plug inserts will be 
replaceable. 

The housing must be designed to accommodate mounting on the rear vertical plane. 

2.2.1.3. Surface Finish.  The face (lens panel aluminum mask) will be finished with a matte-black, licensed-factory-
applied, KYNAR 500 Resin, fluropolymer-based coating system. The face should be uniform in appearance 
and completely free from distortion, gouges and any other flaws or defects. A certification must be required 
from the licensed-factory KYNAR 500 coater for all aluminum face materials. 

All other exterior surfaces will be a natural aluminum mill finish.  No painted surfaces will be allowed.  

All interior surfaces will be a natural aluminum mill finish.     

2.2.1.4. Exterior Skin.  The exterior skin of the housing will be 5052-H32 aluminum alloy sheet 0.125 in. minimum 
thickness. 

The number of seams should be kept to a minimum. All exterior seams and joints must be sealed to form a 
rain and weather tight enclosure. 

The skin material must be stitch welded to the internal structural members to form a unitized structure. 

2.2.1.5. Mounting. The exterior mounting assemblies must be 6061-T6 aluminum alloy extrusions, 3/16-in. minimum 
thickness. 

2.2.1.6. Lens Panel Assembly.  The Lens Panel Assembly shall consist of a KYNAR 500 coated aluminum mask 
over a clear glazing.  The aluminum mask must be laminated and sealed to the surface of the glazing using 
the 3M Scotch VHB joining system or pre-approved equivalent. 

2.2.1.7. Lens Panel Aluminum Mask.  The Lens Panel Aluminum Mask will be: 
 0.063 inch minimum thickness 
 Finished with a matte-black, licensed-factory-applied, KYNAR 500 Resin, fluropolymer-based coating 

system. 
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 Perforated to provide an aperture for each pixel on the display modules. Each aperture should be as 
small as possible, without blocking the LED light output at the required viewing angle. 

2.2.1.8. Flashing Beacons.  Provide two 12 in. diameter amber LED traffic signal lamp units mounted at the two 
upper corners of the DMS. Flashing beacons must have 5 in. black back-plates to increase conspicuity. 
Flashing beacons and assembly should be removed without special tools. 

When engaged, the beacons will flash in an alternating “ping-pong” operation. If one flashing beacon fails, 
the operation of the remaining flashing beacon should not be affected.  

The flash rate and duration will be in accordance with the TMUTCD (50-60 fpm). The flashing beacons must 
be contained on an isolated circuit from the rest of the sign display. The DMS must support the appropriate 
NTCIP DMS OID Object, as specified in NTCIP DMS standard, and as defined in LonestarTM. 

2.2.1.9. Sign Display. The face panel clear glazing (if used) should be 90% UV opaque, non-breakable, 
polycarbonate, or equivalent, minimum 1/8 in. thick, and clear in color. Laminate and seal the glazing to the 
inside surface of the lens panel. 

The sign face must not be subject to fogging, frost and condensation. If an automatically controlled system is 
used to keep the front face panel free of fog, frost, and condensation, provide ability for monitoring and 
control by the sign controller. Heat generated by the system should not damage any part of the DMS. 

2.2.2. Environmental Control.   

2.2.2.1. Ventilation.  The ventilation system must be a positive-pressure, filtered, forced-air system which cools both 
the display modules and the sign housing interior. Signs with negative pressure systems that use exhaust 
fans are not acceptable. 

The ventilation system must provide a minimum of two (2) sign housing volume air changes per minute at the 
pressure drop developed throughout the entire ventilation system. 

The inlet and exhaust filters must be electrostatic and must be sized to properly accommodate the air flow 
and pressure drop requirements of the ventilation system. Filters should be easily removable from within the 
sign housing without the use of tools.  Both inlet and exhaust must use environment-friendly, washable, 
reusable electrostatic filters. 

The ventilation system must be activated by multiple temperature sensors. There must be a minimum of one 
sensor located near the middle of the sign housing interior. There must be an additional temperature sensor 
located to accurately measure the ambient temperature outside the sign housing. The temperature sensors 
should have an accuracy of +/- 1.5 degrees C and a range from -40° to +74°C.   

The temperatures from the sensors must be continuously measured and monitored by the sign controller. A 
temperature reading greater than a user selectable critical temperature should cause the sign to go to blank 
and the sign controller must report this action to the central controller. This user selectable critical 
temperature must be capable of being changed by the central controller or laptop computer.  The central 
controller and laptop computers should have the ability to read temperature measurements from the sign 
controller. 

The LED modules and electronic equipment must be protected by a fail-safe, back-up fan control system in 
the event of an electronic fan control failure or shutdown of the sign controller.  The housing must be 
equipped with a thermally-controlled back-up system that will activate the ventilation system automatically in 
the event that the temperature inside the housing exceeds a pre-set limit. 

2.2.2.2. Temperature and Humidity. Provide signs and associated field electronics that satisfy at a minimum 
Section 2.1.5 "TEMPERATURE AND HUMIDITY" of the NEMA TS 4, latest revision. 
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The enclosed housing with fans must meet the following requirements: 
 Provide positive air ventilation system with intake fans  
 Fans with permanently lubricated ball or roller bearings 
 Fans must allow user configured on- and off- temperature settings 
 Adequate air flow should be automatically tested once per day from LonestarTM. Inadequate air flow will 

cause an error message to be sent to the central control software.  

2.3. Optical and Electrical Requirements. 

2.3.1. LED and Pixel Characteristics.  The LEDs should be AlInGaP or INGaN, Precision Optical Performance T 
1-3/4 diodes. The LEDs must be rated for 100,000 hr. continuous operation at 30mA drive current, with less 
than 30% lumen depreciation.  The cone perimeter will be defined by its 50% intensity points. The LEDs 
must have standoffs that hold the base of the LEDs 3.5mm + 1.0mm off the printed circuit board to promote 
cooling of the LEDs. Through-hole LEDs mounted flush to the printed circuit board are not acceptable. 
Surface-mount LEDs are not acceptable. The brightness of each LED will be measured in accordance with 
the CIE Test Method A, as described in CIE 127-1997, Technical Report: Measurement of LEDs. The LED 
brightness and color bins that are used in each pixel will be provided to the engineer for approval. 
Certification must be provided, with the submittals, from the LED manufacturer that demonstrates that the 
LEDs were tested and binned in accordance with the CIE Test Method A. 

The LEDs in each pixel must be clustered to maximize long range visibility. All pixels will have equal color 
and on-axis intensity. All pixels in all signs in this project, including the spare parts, will have equal color and 
on-axis intensity. The method used to provide the equal color and intensity, as stated above, must be 
included in the submittals and approved by the Engineer. 

The pixel strings should be powered from a regulated DC power source and the LED current must be 
maintained at 28 milliamperes or less per string to maximize life of the pixel. The failure of an LED in one 
string within a pixel should not affect the operation of any other string or pixel. Pixel power drawn from the 
DC supplies must not exceed 1.5 watts per pixel, including the driving circuitry. 

The LEDs must be individually mounted directly to a printed circuit board and should be easily replaceable 
and individually removable using conventional electronics repair methods. 

2.3.2. Display Module and Driver Boards.  Each display module consists of a display board with a matrix of LED 
pixels. The pixels are mounted on the front side of the display module. 

Each driver board must have the capability to control a minimum of nine display modules. The driver board 
connects to the sign interface circuits and passes information to the associated display modules, which 
control the character pixels. The driver board must receive control signals and display data from the sign 
controller.  The display module must contain the control and memory elements and provide the signals to 
switch and read the LED pixels. 

The driver boards must connect to a single control cable common to each line of display modules. 

The LED display board must contain all LEDs required to form a matrix of pixels. Pixels should be arranged 
uniformly to display a dot-matrix character of the desired height and width.  The height of a standard 
character will be defined as the distance from the lowest point of the lowermost pixel of the character to the 
highest point of the uppermost pixel of the character.  Smaller characters are not acceptable. 

The display modules should be rectangular, and have an identical horizontal and vertical pitch between 
pixels. 

The separation between the last column of one module and the first column of the next should be equal to 
the horizontal distance between the columns of a single display module. 
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The separation between the last row of one module and the first row of the next must be equal to the 
horizontal distance between the rows of a single display module. 

All LEDs must be individually and directly mounted to the LED circuit board to form the LED display board. 
The LED circuit board must be a single, 0.062 in., FR4, flat black printed circuit board. The LED display 
board should support the driver board. 

All LEDs must be mounted so that their mechanical axis is normal +/- 1.00 degree to the face of the sign to 
ensure brightness uniformity over the face of the sign. 

Design modules such that failure of one or more pixels, does not affect the operation of other pixels. Ensure 
failure of any module does not affect the operation of other modules. 

Conformal coat Printed Circuit Boards (PCB) with a minimum 0.005 in. (5 mil) thick silicone resin or acrylic 
resin conformal coat. Use coating material that complies with military specification MIL-I-46058C Type SR 
and IPC-CC-830. 

2.3.3. Display Assembly.  Each display module must include an LED display circuit board.  A single data 
exchange and addressing cable must connect the driver board to the LED boards it controls that are not 
directly attached to the driver board.  The driver board must contain the solid state electronics necessary to 
control pixel data and read pixel status. 

All LED boards and driver boards should be fully interchangeable and must not require any manual 
addressing switches or adjustment when interchanged or placed in service. 

The display modules must be mounted to the display face in a manner that facilitates easy and rapid removal 
of each display module without disturbing adjacent display modules.  Replacement of a complete display 
module should be possible without the use of any tools. 

2.3.4. Legibility.  The characters should be legible under all light conditions at a distance of 350 feet within the 
degree cone of vision centered around the optical axis of the pixel. The cone perimeter will be defined by its 
50% intensity points. 

The sign must be the proper brightness in all lighting conditions for optimum legibility.  It must be bright 
enough to have a good target value, but not to the point where the pixels bloom, especially in low ambient 
light level conditions. 

The brightness and color of each pixel should be uniform over the entire face of the sign within the cone of 
vision from 350 feet to 50 feet in all lighting conditions.  Non-uniformity of brightness or color over the face of 
the sign under these conditions will be cause for rejection of the sign. 

The sign and its controller must meet a minimum Section 8.8 "BRIGHTNESS CONTROLS" of the NEMA TS 
4, latest revision. The controller should monitor and self-adjust the brightness of the display. Ensure 
brightness is manually and automatically adjustable from the local sign controller. Enable brightness control 
to be set to specific levels from the sign controller (local), laptop (remote) and Lonestar™ (central) software. 

2.3.5. Characters Displayed. The signs must be capable of displaying ASCII characters 32 through 126 (including 
all upper and lower case letters and digits from 0 to 9) at any location in a message line. If shown in the 
plans, a special graphics character should be substituted for any of these characters. 

The sign should normally display single stroke (5 X 7) characters with double-column spacing between 
characters. The sign must also be able to display compressed (4 X 7) or double-stroke (7 X 7) nominal 
character fonts or change the default spacing between characters. The spacing options should be one, two 
or three pixel columns. Each font may be edited and downloaded to the sign controller from the central 
controller or laptop computer at any time without any software or hardware modifications. 
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The sign must have the capability to display automatically-scaled character fonts applied to a given message 
to maximize the font size of the displayed text, up to the full height of the display for a single line of text. 

Full matrix DMS capable of displaying 3 rows of 18 in. tall characters, displaying 18 to 20 characters on each 
row. Color sign with a minimum of 432 pixel columns and 96 pixel rows. Pixel pitch must be20 mm  

2.3.6. LED DC Power. The voltage to the LED modules and associated electronics must not exceed 25 VDC. 
Functioning supplies must current-share to within 10%. The combined effect of line (97 to 135 VAC) and load 
(10% to 100%) on the power supplies shall not exceed 1.0%. The power supplies should have an efficiency 
of 75%. 

The power supplies must be paralleled in a diode OR configuration and supply enough power to run 100% of 
all pixels at 100% duty cycle at 65 degrees C (149 degrees F). Functioning supplies must current-share to 
within 10%. 

There should be a power distribution system that connects each display module to all power supplies and 
minimizes the voltage drop over the face of the sign.  The voltage measured at the display modules must not 
vary more than 50 millivolts over all the display modules in the sign with 17 pixels on at 100% intensity in 
each and every display module. 

2.3.7. Photoelectric Sensor Devices. Three (3) photocells must be installed in the sign. These devices should 
permit automatic light intensity measurement of light conditions at each sign location. These photocells must 
be mounted in a manner to measure front, rear and ambient light conditions. 

Automatic adjustment of the LED brightness should occur in small enough increments so that the brightness 
of the sign changes smoothly, with no perceivable brightness change between adjacent levels.  Provision 
must be made to prevent perceivable brightening of the sign due to stray headlights shining upon the photo 
sensors at night. 

Pixel brightness should be controlled by pulse width modulation of the DC current. The pixel current 
waveform must have a frequency of l00 +/- 5 Hz at nighttime brightness levels and greater than 2400 Hz at 
daytime brightness levels with an adjustable duty cycle of 0.1% to 99.9% in 0.5% or finer increments.  

There should be a means to adjust how rapidly the sign responds to changes in ambient light as measured 
by the photocells. This can be used, for example, to prevent the sign from changing its brightness due to a 
vehicle’s headlight momentarily shining on the sign.  The adjustment must be made from the central 
controller or laptop computer and should have two different settings, one for daytime control and one for 
nighttime control, with the day/night ambient light threshold also being an adjustable value.  In addition, there 
should be a means to specify different weighting factors for each photocell, to specify how prominently each 
photocell figures in the calculation of nighttime ambient light. 

2.3.8. Power. The sign and its sign controller must be capable of operating with 120/240 VAC plus or minus 8%, 20 
A per leg, 60 Hz, single-phase power. 

Inside the sign housing, all 120 VAC service lines must be independently protected by a thermo magnetic 
circuit breaker at the sign housing entry point.  All 120 VAC wiring must be located in conduit, pull boxes, 
raceways or control cabinets as required by the latest version of the National Electric Code (NEC).  No 120 
VAC wiring must be exposed to the inside or outside of the sign housing.  The sign housing should not be 
considered as a raceway or control cabinet. 

The presence of power transients or electromagnetic fields, including those created by any components of 
the system, shall have no deleterious effect on the performance of the system. The system shall not conduct 
or radiate signals which will adversely affect other electrical or electronic equipment including, but not limited 
to, other control systems, data processing equipment, audio, radio and industrial equipment. 

The sign must have a 20 A two-pole (common trip) main, 120/240 VAC, single phase, four wire load center 
with 20 circuit capability.  Each circuit in the sign must be powered from a separate circuit breaker. 
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The system power and communication lines should be protected by transient voltage suppression devices 
including MOVS and spark gap arrestor. 

The efficiency of the power supply must be 80% or greater when operated at 50% to 100 % of maximum 
load. The power supply should have a power factor of 0.95 or greater at operating voltage from 50% to 100% 
of maximum load. 

A minimum of two power supplies must be provided for redundancy. Power supplies should be designed 
such that if one supply fails, the remaining supply must be able to operate 100% of the pixels at full 
brightness. Supply 50%, 80%, and 100% full-load calculations for Volt-Amps-Reactive (VARs) and Volt-
Amps (VA) loads consumed by DMS sign, operating at 240 VAC. 

The sign controller must monitor and report to LonestarTM the output voltage and functional status of 
regulated Direct-Current (DC) power supplies located in the DMS by monitoring diagnostic outputs located 
on these power supplies. 

Ensure GFCI devices protect all service outlets, both at the sign display and in the cabinet. At a minimum, 
there should be one duplex outlet at the display, and one duplex outlet inside the cabinet. 

Ensure AC cables are type Cross-Linked High Heat Water (XHHW) and sized as required by the NEC. 

Ensure flashing beacons are on an isolated circuit breaker capable of being turned off without affecting the 
sign function. 

2.3.9. Transient Test Requirements. The sign housing electronics and the control cabinet shall be separately 
capable of withstanding a high-energy transient having the following characteristics repeatedly applied to the 
AC input terminals: 

A ten microfarad oil filled capacitor charged to 1000 VDC ±5% must be discharged into the power input 
terminals a minimum of three times for each polarity.  Immediately following this test the unit under test 
should perform all of its defined functions upon the restoration of normal AC power. 

2.4. Field Equipment Cabinet. With each color DMS, furnish one ground mount or pole mount cabinet 
configurations as specified in the plans. Furnish cabinet meeting minimum materials and construction 
requirements of Special Specifications Item, “Intelligent Transportation Systems (ITS) Ground Mounted 
Cabinet” and “Intelligent Transportation System (ITS) Pole with Cabinet” (applicable to cabinet only) with 
additional features described herein.  

Provide the following items in the field equipment cabinet: 
 Power-on indicator 
 Room for communication devices (shelf mounted and rack-mounted switches, modems, terminal 

servers) 
 Local/remote switch and LED indicator 
 Alarm switch when the cabinet has been opened and capable of communicating with LonestarTM 
 Provide a full-height standard EIA 19-inch rack. The rack must be secured within the cabinet by mounts 

at the top and bottom 
 Provide a minimum of one empty pull out drawer. Ensure drawer is capable of supporting a 20 lb. load 
 Provide outdoor rated markings and identification on the power protection panel  

2.5. Sign Controller. Provide a sign controller with resident software. Ensure controller has a what-you-see-is-
what-you-get (WYSIWYG) LCD display, representing the message being displayed. Perform all 
communication, control, and feedback functions for the DMS through the local sign controller. Ensure sign 
controller supports all Lonestar™ software functionality. 
 Include a front panel user interface with graphical LCD and/or keypad for direct operation and 

diagnostics as described herein (keypad not needed for touchscreen interface) 
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Send and receive messages from the sign controller through the communication demarcation point in cabinet 
via the communications port housed in the field equipment cabinet. Furnishing and installation of 
communications and power cables from the cabinet to the utility service or the communications demark is 
described in Special Specification “Dynamic Message Sign System”. 

The controller will have power-up and auto-restart capabilities with a programmable default message 
(including a blank message) when recovering from a power off condition.  A hardware watch dog circuit will 
be utilized to provide automatic reset to the controller and the modem. The central computer must be 
capable of remotely commanding a controller and modem reset. 

The sign controller must be capable of being controlled from the central controller or the laptop computer. 

2.5.1. Modes of Operation. Ensure the modes of operation are consistent with those defined in NTCIP, specifically 
Local, Central, and Central Override. 

Ensure the sign controller can monitor individual sensor(s) status. Controller shall be able to pass sensor 
information to LonestarTM such as Power Status Data, Temperature Sensor Data, and Light Sensor Data as 
defined in NTCIP 1203. The controller shall have cabinet door-open sensor and report back door-open status 
to Lonestar™. 

In the event of a communications failure with the DMS central control software, the local sign controller sets 
the sign to blank, all pixels off, after a user-defined number of minutes unless communications are restored 
within this period. 

The local sign controller must be remotely resettable from the central control software. 

During any time the controller is in reset or bootup condition the message should be in neutral state (default, 
blank, all pixels off.) 

DMS sign controller should support the storage and use of a minimum of 255 TMUTCD graphics which can 
be formatted and displayed. 

2.6. Communication 

2.6.1. Ports for Remote Communication. Controller must provide a minimum of one (1) Ethernet port with RJ45 
connector and a minimum of one (1) EIA232 (RS232) configurable to EIA485 (RS485) with DB9 connector. 

2.6.2. Ports for Local Communication. Controller must provide a minimum of one (1) Ethernet port with RJ45 
connector, a minimum of one (1) EIA232 (RS232) configurable to EIA (RS485) with DB9 connector. 

2.6.3. Protocols. The communications ports for the sign will act in accordance with all commands defined in 
Section 8-.10-7 “NTCIP PROTOCOL AND COMMAND SETS” of the NEMA TS 4, latest version. Ensure the 
communications ports for the sign act in accordance with all TxDOT NTCIP user defined commands. 

2.6.4 Communication Interface.  The sign controller must include separate serial interfaces for communication 
with the central controller and the laptop computer.   

The communications between the sign controller and the central controller or laptop computer should comply 
with the National Transportation Communications for ITS Protocol (NTCIP).  Unless otherwise stated, the 
software shall comply with the versions of the relevant NTCIP standards that are current at the date of this 
document. 

In addition to the standard MIB objects, the sign should include any additional manufacturer-specific MIB 
objects required to support all of the sign and central software functionality defined elsewhere in this 
specification. 
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2.7. Clock and Timer 

2.7.1. Internal Clock. The controller must meet at a minimum Section 8.9.4 "INTERNAL CLOCK" of the NEMA TS 
4, latest version. Internal Clock will be backed up with a non-battery device such as a large capacitor (super 
capacitor) for a minimum of 168 hr. 

2.7.2. Watchdog Timer. The controller must meet at a minimum Section 8.9.5 "WATCHDOG TIMER" of the NEMA 
TS 4, latest version. 

During watchdog timer reset the sign will be blank, all pixels off. 

When polled by Lonestar™ the local sign controller will submit a status report to the central control software 
when a watchdog event has occurred, including the current sign status and shall wait in a Neutral state until 
further instructions are sent from the statewide central control software, or until manually reset by local 
control. 

2.8. Initial Documentation. Prior to sign manufacturing, provide DMS manufacturer’s documentation for each 
sign type. Document should include each applicable equipment item or component in a searchable PDF 
manual and submit it for approval. Provide electronic copies of the manual and a minimum of one paper copy 
of the manual for each sign delivered. Ensure that DMS manufacturer’s manual includes: 
 Independent laboratory test reports explaining testing process and verification worksheet displaying 

NEMA TS 4 compliance 
 Verification of NTCIP Compliance. The Department will verify, through use of the Department’s NTCIP 

Tester, that the equipment complies with the requirements of NTCIP 1101 Simple Transportation 
Management Framework; NTCIP 2101, Subnet Profile for PMPP 

 The vendor must submit documentation of successful software compliance testing with TxDOT’s 
Lonestar™ DMS subsystem, latest version. Maintenance software shall be provided by the vendor to 
the Department at no cost to the Department. This software should allow fonts to be added or changed 
by the Department. 

 Documented testing procedures (see section 3.5) 
 DMS shop drawings  
 Power load requirements (for Sign and for the Controller Cabinet) and communications cabling pinouts 

for cables run between the Cabinet and DMS sign (as per Special Specification “ Dynamic Message 
Sign System”) 

 Complete and accurate schematic diagrams including circuit board schematics 
 Complete and accurate cabinet, enclosure, and building wiring diagrams 
 Complete installation procedures 
 Complete performance specifications (functional, electrical, mechanical and environmental) on the unit 
 Complete parts list including names of vendors for parts not identified by universal part numbers such 

as JEDEC, RETMA, or EIA 
 Pictorial of component layout on circuit board 
 Complete stage-by-stage explanation of circuit theory and operation 
 Complete and detailed system operations manuals 
 Data necessary for isolation and repair of failures or malfunctions, assuming the maintenance 

technicians to be capable of analytical reasoning using the information provided in above subsection. 
Describe accuracy, limits, and tolerances for all electrical, physical, or other applicable measurements. 
Include general instructions for disassembly, overhaul, and reassemble, including shop specifications or 
performance requirements. 

 Detailed instructions where failure to follow special procedures would result in damage to the 
equipment, improper operation, or danger to operating or maintenance personnel. Such instructions and 
specifications should be included only for such maintenance as may be accomplished by specialized 
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technicians and engineers in a modern Electro mechanical shop. Describe special test setup, 
component fabrication, and the use of special tools, jigs, and test equipment. 

 A detailed physical description of size, weight, special mounting requirements, electrical connections, 
power requirements, and all other pertinent information necessary for proper installation and use of the 
equipment. Ensure the vendor works with contractor to submit sign supports and support brackets, and 
shop drawings compliant with Special Specification “Dynamic Message Sign System”. 

 Periodic maintenance schedule 
 A list of certified maintenance personnel, including qualifications, experience and applicable 

certifications, of individuals who may be performing maintenance on products as required by this 
specification. 

3. CONSTRUCTION 

3.1. General. Install contractor-furnished color DMS according to the manufacturer’s recommendations and in 
accordance to Section 3 Construction of SS6028 Dynamic Message Sign System. Ensure installation and 
configuration of software on Department computers is included with the color DMS. 

3.2. Requirements for Shop Drawings. Submit shop drawings in Microstation DGN and PDF format for 
approval before fabrication; include the sign structural members and attachment supports in accordance with 
Standard Specification Item 5 Article 5.2 “Plans and Working Drawings”. Shop drawings must be sealed by a 
registered professional engineer (Licensed in the U.S.). 

3.3. Delivery. Deliver sign and cabinet to location determined by the Department, including removing sign from 
delivery truck onto ground. The Department will not provide any crane equipment to lift sign off of truck. Must 
provide equipment to lift. The Department will not be held liable for any damages incurred during shipment, 
including lifting the sign from delivery truck onto ground. Delivery will not be complete until sign has been 
unloaded onto ground, secured to prevent tipping, and passed the demonstration test. 

3.3.1. Final Documentation. Provide as-built final documentation for approval reflecting all field changes and 
software modifications. Include detailed drawings of conduit layouts, cable diagrams, wiring lists, cabinet 
layouts, wiring diagrams and schematics for all elements of the communications system. Include the cable 
type, color code and function, the routing of all conductors’ pairs in the cable diagrams and wiring lists.  

Provide manufacturer’s software, documentation, and intellectual property rights for the computer software 
system and components. These must include, but are not limited to, the following: 
 Deliver. One copy of all documentation supplied by the manufacturers for all plug-in circuit cards used 

in the microcomputer chassis. 
 License. Grant the department a non-exclusive unrestricted license that will allow the Department to 

use, modify, or distribute any or all of the stated communication protocols and documentation. 
 Technical Assistance. Include instructions for troubleshooting and warranty replacements 

3.4. Testing.  Ensure that the Department receives a sign capable of complying with the following test 
procedures which will be performed upon delivery of the Color DMS to the contractor’s yard and again at 
installation of the Color DMS on the support structure as located in the Plans: 

3.4.1. Examination of Product. Contractor will examine each unit carefully to verify that the materials, design, 
construction, markings and workmanship comply with the requirements of the parent specification. 
Department may also verify that the Color DMS furnished by the Contractor meets specification. 

3.4.2. Continuity Tests. Department may check the wiring to determine conformance with the requirements. 

3.4.3. Operational Test. Contractor will operate each unit for 2 hr. to permit equipment temperature stabilization 
and an adequate number of performance characteristics to ensure compliance with the requirements. 



6322 

12 - 14 08-18 
OTU 

3.4.4. Pixel Status Tests. Contractor will conduct pixel status tests to ensure the pixels are fully functional. Ensure 
that Vendor must provide detection for out-of-service LED pixels through testing procedures conducted 
through the sign controller. When polled, controller must be required to report results to Lonestar™ DMS 
central software. 
 Pixel Test. Sign must be capable of a full operational status of each pixel and report of the status to the 

local sign controller. Upon request from Lonestar™ software, sign should identify a list of modules with 
defective pixels. The pixel test may briefly disturb the displayed message for no more than 0.5 sec. 

 Pixel Read. Sign must be capable of reporting back to the local controller which pixels are on/off. Upon 
request from Lonestar™ software, sign should provide a list of which pixels are on/off. Pixel read should 
not interfere the displayed message. 

3.4.5. DMS Testing Procedures. Contractor must coordinate with the Vendor to be present during all testing. 
Contractor shall submit Manufacturer-approved test procedures and worksheets detailing the following tests 
to ensure DMS meets all specifications defined: 
 initial demonstration  
 stand-alone  

Contractor will ensure that Vendor representative shall perform both tests at location determined by the 
Department. 

3.5. Maintenance. Ensure that the installed color DMS has a manufacturer’s maintenance plan covering:  
Vendor must perform periodic maintenance during the warranty period as follows: 

3.5.1. Vendor must submit a recommended periodic maintenance schedule for the review by the Department. 

3.5.2. Vendor should have a maintenance representative located within the state of Texas. Visits by the 
representative to various locations identified by the Department will be required. Representative will be 
notified by telephone at the location and telephone number designated by the vendor as the point of contact 
for any repair work. Vendor must notify the Department immediately of any changes in this location and 
telephone number. Maintenance representative must possess and maintain an inventory of common 
replacement parts. 

3.5.3. Vendor must perform periodic maintenance tests four times per year during the warranty period at no 
additional cost to the Department. This periodic maintenance may be performed remotely. Provide 
documentation to TxDOT. 

3.5.4. Vendor must perform periodic DMS equipment maintenance on-site at intervals not exceeding 12 months. 
The vendor shall be responsible for all costs related to this requirement, including but not limited to the 
following: travel, per diem, labor, material, equipment, on-site labor, on-site material, on-site equipment, and 
access to the signs. The vendor must satisfy TMUTCD for temporary traffic control requirements and shall 
obtain approval from the Department. 

3.5.5. Vendor shall provide to the Department a quarterly report of activities performed, in an electronic 
spreadsheet format. This report shall include all activities performed, equipment serviced, dates, and names 
of technicians who performed the maintenance. The report shall include both periodic maintenance activities 
as well as warranty repair work, independently categorized. Include a list of all trouble calls, with time and 
date received, and time and date responded, including technician.  

Minor items such as pixel outages which do not significantly affect sign operation can be scheduled for future 
repair not subject to the 72 hr. requirement. 

3.6. Training.  Provide manufacturer approved end user training to the Department and their representatives. 
Provide a minimum of 2 days of instruction in the operation and maintenance procedures. Train a maximum 
of 10 Department designated personnel.  
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Training will cover at minimum but is not limited to: 
 Hands-on operation of the sign 
 Explanation of any system commands, their function and usage 
 Required preventative maintenance procedures 
 Equipment servicing procedures 
 Sign troubleshooting and problem identification procedures 
 Use of Diagnostic software 

Furnish a manufacturer approved training session agenda, a complete set of manufacturer approved training 
materials. Provide one copy of the course material for each person.  The training room will be provided by 
the Department. 

3.7. Warranty.  Ensure that the installed color DMS has a manufacturer’s warranty covering: 
Materials shall be warranted for 5 years from from accepted installation date. The accepted installation date 
is defined as the date the Department determines the sign has passed installed testing requirements. The 
warranty shall cover all defects in material, design, and workmanship, and shall cover 100% parts and labor 
for repair work, including diagnostics. If the vendor standard warranty period exceeds 72 months, with a 
minimum of 60 months from accepted installation date, then the standard warranty period shall be in effect. 
The vendor shall submit in writing the terms of warranty. 

During the warranty period the vendor shall be responsible for labor, materials, shipping, traffic control and 
other costs as outlined below for required warranty repair. It is the intent of this warranty that the vendor 
performs warranty repair work. At the Department’s option, the Department may perform minor warranty 
repairs at the vendor’s expense without voiding the warranty. 

All diagnostics, testing, and replacements necessary to resolve any problems shall be assumed by the 
vendor at no cost to the Department. 

3.7.1. Repairs. The maintenance representative shall respond within next business day and be available for 
warranty repairs and performance of services within 72 hr. of notification by the Department throughout the 
duration of the Warranty. Failure to meet this requirement may result in the Department billing the vendor for 
repair work performed by the Department or through a 3rd party without voiding the Warranty. Document all 
repairs within the quarterly report of activities. 

3.7.2. Exclusions. The Department will assume the expense for replacement of knocked down cabinets, support 
structures, and other minor items resulting from day to day operations. The Department will assume 
responsibility for cost of repairs resulting from collision, theft, vandalism, or acts of God. 

If vendor arrives at location for diagnostics or repair and TxDOT subsequently determines an exclusion then 
TxDOT will assume responsibility for vendor's time and travel costs. 

3.7.3. Warranty Repairs by the Department. The vendor performs all warranty repairs; however, at the 
Department's option, warranty repairs deemed by the Department to be minor in nature or due to vendor’s 
failure to respond within 72 hr. of notification may be performed by the Department at the vendor's expense. 
Parts required for repairs made by the Department will be obtained from the vendor at no cost to the 
Department. The Department may request reimbursement for additional time incurred such as technician's 
travel time or diagnostic time. Reimbursement by the vendor to the Department for the cost of warranty 
repairs must be computed as follows: 

3.7.3.1. Labor: Labor for warranty repairs will be calculated including travel to field locations, configuring devices, 
and running diagnostics on field device and communications equipment. 

3.7.3.2. Warranty Repair Claims: Warranty repairs will be accumulated on Department Repair Orders and will be 
billed from same, unless the vendor prefers to have claims processed on the vendor's standard forms. 
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3.7.3.3. Parts: Replaced parts will be held 30 calendar days and will be available for inspection by the vendor or 
authorized representative. Copies of invoices for all parts will be provided to the vendor. The cost of parts 
other than those furnished to the Department at no cost by the vendor will be billed at actual cost. 

3.7.3.4. Billing and Payment for Warranty Repair Expenses: Costs for minor warranty repairs will be accumulated, 
including labor, diagnosis time, and replacement parts (if not provided). Reimbursement payment should be 
made within 30 calendar days of the billing date. The warranty must be in accordance with the Special 
Specification 6005, "Testing, Training, Documentation, Final Acceptance and Warranty." 

4. MEASUREMENT 

This Item will be measured as each unit furnished, installed, made fully operational and tested in accordance 
with these Special Specifications. 

5. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “Color Dynamic Message System (DMS)” of cabinet 
mounting type specified (pole mounted, foundation mounted or wall mounted). This price is full compensation 
for furnishing, transportation and installation of DMS and its equipment cabinet; furnishing and installing any 
new mounting hardware, and DMS controller cabinet foundation when required; storing the DMS when 
required; cleaning and testing the DMS; replacement/repair of damaged components; disposal of 
unsalvageable material and for all manipulations, labor, tools, working drawings, equipment and incidentals. 
This price is full compensation for furnishing, placing and testing all materials and equipment, and for all 
tools, labor, equipment, hardware, operational software package(s), supplies, support, personnel training, 
shop drawings, documentation, and incidentals. 

New overhead sign supports or relocation of existing overhead sign supports will be paid for under Item 650, 
“Overhead Sign Supports.” New drilled shaft foundations will be paid for under Item 416, “Drilled Shaft 
Foundations.” Sign walkways will be paid for under Item 654, “Sign Walkways.” 
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Special Specification 6386 
Installation of Cellular Modem 
1. DESCRIPTION 

Transport, install, and test Department furnished Cellular Modems as shown on the plans, as detailed in the 
special specification, and as directed. 

2. MATERIALS 

The Department will furnish: Cellular Modems w/Power Supply. 

Provide all materials not supplied by the Department necessary for the Cellular Modem installation. All 
materials provided by the Contractor must be new.  

Unless otherwise shown on the plans, equipment for the Cellular Modems for this project will be stored by 
the Department for pick up at TxDOT El Paso District Office, 13301 Gateway West Blvd, El Paso TX 79928. 

 
Ensure that all materials and construction methods necessary to complete the installation conform to the 
requirements of this Item, the plans, and the pertinent requirements of Item 620, “Electrical Conductors.” 

3. POWER REQUIREMENTS 
Provide equipment appurtenances, as required, to ensure that operations are not affected by the transient 
voltages, surges, and sags normally experienced on commercial power lines. 

3.1. Wiring. Provide wiring that meets the requirements of the National Electric Code. Provide wires that are cut 
to proper length before assembly. Provide cable slacks to facilitate removal and replacement of assemblies, 
panels, and modules. Do not double-back wire to take up slack. Lace wires neatly into cable with nylon lacing 
or plastic straps. Secure cables with non-adhesive clamps and anchors. Provide service loops at 
connections. 
 

3.2. Power Service Protection. Provide equipment that contains readily accessible, manually re-settable, or 
replaceable circuit protection devices (such as circuit breakers or fuses) for equipment and power source 
protection.  
Provide and size circuit breakers or fuses such that no wire, component, connector, PC board, or assembly 
must be subjected to sustained current in excess of their respective design limits upon failure of any single 
element or wiring. 

4. MECHANICAL REQUIREMENTS 

4.1. Connectors and Harnesses. Provide external connections made by means of connectors. Provide 
connectors that are keyed to preclude improper hookups. Color code wires and appropriately mark origin and 
destination of each cable. 

Provide connecting harnesses of appropriate length and terminated with matching connectors for 
interconnection with the communications system equipment. 

Provide pins and mating connectors that are plated to improve conductivity and resist corrosion. Cover 
connectors utilizing solder type connections by a piece of heat shrink tubing securely shrunk to ensure that it 
protects the connection. 
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4.2. Mechanical Components.  Provide external screws, nuts, and locking washers that are stainless steel.  
Provide parts made of corrosion resistant material, such as plastic, stainless steel, anodized aluminum, or 
brass. Protect materials from fungus growth and moisture deterioration. Separate dissimilar metals by an 
inert dielectric material. 

5. INSTALLATION OF CELLULAR MODEMS 

Install all materials, equipment, power, video, and control cabling. Ensure an operating and functional 
system. 

Prevent damage to all Cellular Modem components supplied by the Department. Replace any component 
that is damaged or lost during transportation or installation at the Contractor’s expense. 

Testing. Verify operation of the Cellular Modems, together with operation of its links, demonstrate that data 
can be transmitted at a satisfactory rate from the field location to the central location. Demonstrate that the 
Cellular Modems data packets are being received at the central site via a networked computer. 

Experience Requirements. The Contractor or designated subcontractors involved in the installation and 
testing of the Cellular Modems shall, as a minimum, meet the following: 

Two-year experience in the installation of Cellular Modems. 

Must have a minimum record of having installed two Cellular Modems where they have been in continuously 
satisfactory operation for at least 1 year. The Contractor shall submit as proof, photographs or other 
supporting documents, and the names, addresses, and telephone numbers of the operating personnel who 
can be contacted regarding the system. 

Provide necessary documentation of subcontractor qualifications pursuant to contract award. 

6. MEASUREMENT 
This Item will be measured as each Cellular Modems made fully operational and tested. 

7. PAYMENT 
The work performed and material furnished in accordance with this Item; and, measured as provided under 
“Measurement,” will be paid for at the unit price bid for “Installation of Cellular Modems.” This price is full 
compensation for transportation and installation of all equipment described under this Item; furnishing and 
installing all cables, connectors, and mounting assemblies; all documentation and testing; and all labor, 
manipulations, materials, tools, equipment, and incidentals. 
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Special Specification 6438 

Mobile Retroreflectivity Data Collection for  
Pavement Markings 

1. DESCRIPTION 

Furnish mobile retroreflectivity data collection (MRDC) for pavement markings on roadways as shown on the 
plans or as designated by the Engineer. Conduct MRDC on dry pavement only. Provider is defined as the 
Contractor or Subcontractor who collects the MRDC data. 

2. EQUIPMENT AND PERSONNEL 

2.1. Mobile Retroreflectometer. Provide a self-propelled, mobile retroreflectometer certified by the Texas A&M 
Transportation Institute (TTI) Mobile Retroreflectometer Certification Program. 

2.2. Portable Retroreflectometer. Provide a portable retroreflectometer that uses 30-meter geometry meeting 
the requirements described in ASTM E 1710. Maintain, service, and calibrate all portable retroreflectometers 
according to the manufacturer’s instructions. 

2.3. Operating Personnel for Mobile Retroreflectometer. Provide all personnel required to operate the mobile 
retroreflectometer and portable retroreflectometer. Ensure MRDC system operator has a current certification 
from the TTI Mobile Retroreflectometer Certification Program to conduct MRDC with the certified mobile 
retroreflectometer provided. 

2.4. Additional Personnel. Provide any other personnel necessary to compile, evaluate, and submit MRDC. 

2.5. Safety Equipment. Supply and operate all required safety equipment to perform this service. 

3. MRDC DOCUMENTATION AND TESTING 

Document all MRDC by county and roadway or as directed by the Engineer. Submit all data to the 
Department and to the TTI Mobile Retroreflectometer Certification Program no later than three working days 
after the day the data is collected. Submit all raw data collected in addition to all other data submitted. 
Provide data files in Microsoft Excel format or a format approved by the Engineer. Provide measurement 
notification and field tests as specified. Verification and referee testing may be conducted at the 
Department’s discretion.  

3.1. Preliminary Documentation Sample. Submit a sample data file, video, and map of MRDC data in the 
required format 10 working days before beginning any work. The format must meet specification and be 
approved by the Engineer before any work may begin.  

3.2. Initial Documentation Review and Approval. The Department will review documentation submitted for the 
first day of MRDC, and if it does not meet specification requirements, will not allow further MRDC until 
deficiencies are corrected. The Department will inform the Provider no later than three working days after 
submittal if the first day of MRDC does not meet specification requirements. Time charges will continue 
unless otherwise directed by the Engineer. 

3.3. Data File. Provide data files with the following: 

 date; 

 district number; 
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 county; 

 Project CSJ number; 

 name of mobile retroreflectometer operator; 

 route number with reference markers or other reference information provided by the Engineer to indicate 

the location of beginning and end data collection points on that roadway; 

 cardinal direction; 

 line type (single solid, single broken, double solid, etc.); 

 line color; 

 file name corresponding to video; 

 data for each centerline listed separately;  

 average reading taken for each 0.1-mi. interval (or interval designated by the Engineer); 

 accurate GPS coordinates (within 20 ft.) for each interval; 

 color-coding for each interval indicating passing or failing, unless otherwise directed by the Engineer 

(passing and failing thresholds provided by the Engineer);  

 graphical representation of the MRDC (y-axis showing retroreflectivity and x-axis showing intervals) 

corresponding with each data file;  

 distance in miles driven while measuring the pavement markings; 

 event codes (pre-approved by the Engineer) indicating problems with measurement;  

 portable retroreflectometer field check average reading and corresponding mobile average reading for 

that interval when applicable; and  

 upper validation threshold (may be included separately with the raw data but must be clearly identified 

with the data collected using that threshold).  

3.4. Map. Provide a map in an electronic format approved by the Engineer with each MRDC submission that 
includes the following information: 

 date; 

 district number; 

 county; 

 color-coded 1-mi. intervals (or interval length designated by the Engineer) for passing and failing 

retroreflectivity values or retroreflectivity threshold values provided by the Engineer; and  

 percentage of passing and failing intervals, if required by the Engineer.  

3.5. Video. Provide a high-quality DVD or electronic video file with the following information: 

 date and corresponding data file name on label;  

 district number; 

 county; 

 route number with reference markers or other designated reference information to indicate the location 

of beginning and end collection points on that roadway; and 

 retroreflectivity values presented on the same screen with the following information: 

• date; 

• location; 

• starting and ending mileage; 

• total miles; 

• retroreflectivity readings; and 

• upper validation thresholds (may be included separately with the raw data but must be clearly 
identified with the data collected using that threshold). 

3.6. Field Comparison Checks with a Portable Retroreflectometer. Take a set of field comparison readings 
with the portable retroreflectometer at least once every 4 hr. while conducting MRDC or at the frequency 
designated by the Engineer. Take a minimum of 20 readings, spread out over the interval measured. List the 
average portable retroreflectometer reading next to the mobile average reading for that interval with the 
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reported MRDC data. Request approval from the Engineer to take field comparison readings on a separate 
roadway, when measuring a roadway where portable retroreflectometer readings are difficult to take. Take 
the off-location field comparison readings at no additional cost. Submit the portable retroreflectometer 
printout of all the readings taken for the field comparison check with the corresponding MRDC data 
submitted. The mobile average reading must be within ±15% of the portable average reading. The Engineer 
may require new MRDC for some or all of the pavement markings measured in a 4-hr. interval before a field 
comparison check not meeting the ±15% range. Provide the new MRDC at no extra cost to the Department. 
The Engineer may take readings with a Department portable retroreflectometer to ensure accuracy at any 
time. The Department’s Materials and Tests Division (MTD) will take comparison readings and serve as the 
referee if there is a significant difference between the Engineer’s portable readings and the Provider's mobile 
and handheld readings. For best results, take field comparison readings on a fairly flat and straight roadway 
when possible.  

3.7. Periodic Field Checks at Pre-Measured Locations. When requested by the Engineer, measure with the 
mobile unit and report to the Engineer immediately after measurement the average retroreflectivity values for 
a designated pre-measured test location. The Engineer will have taken measurements at the test location 
within 10 days of the test. The test location will not include pavement markings less than 30 days old. If the 
measured averages do not fall within ±15% of the pre-measured averages, further calibration and 
comparison measurements may be required before any further MRDC. Submit the results of the field check 
with the MRDC report for that day.  

3.8. Measurement Notification. Provide notification via email to Mobileretro@tamu.edu with a carbon copy to 
the Engineer a minimum of 24 hr. before mobile retroreflectivity data collection to allow for scheduling 
verification testing when needed. 

3.9. Verification Testing. The Engineer or a third party may perform retroreflectivity verification testing within 
seven days of the Provider’s retroreflectivity readings. The Provider-submitted retroreflectivity data will be 
compared to the verification test data to determine acceptability of the Provider’s mobile retroreflectometer 
data. Comparison of the data will result in one of the two scenarios below: 

 Provider’s Data is Validated – if the difference between Provider’s and Engineer-third party data is 20% 
or less, then the Provider’s data is validated. The Provider’s data will be used for acceptance. 

 Provider’s Data is not Validated – if the difference between Provider’s and Engineer-third party data is 
more than 20%, then the Provider’s data is not validated. The Engineer-third party data will be used for 
acceptance and the Provider will be required to take corrective action before additional Provider data 
collection and may require re-certification of the mobile retroreflectometer. If the Engineer determines 
that the Provider’s data might be correct then, referee testing may be requested by the Engineer.  

3.10. Referee Testing. MTD will perform referee testing using portable retroreflectometers to determine if the 
markings need to be restriped to meet the required retroreflectivity level. The referee test results will be final. 
Referee testing will be conducted on the verification test sections using the method for portable 
retroreflectometers specified in Item 666, “Reflectorized Pavement Markings.”   

4. FINAL REPORT 

Submit a final report in the format specified by the Engineer to the Department’s Traffic Engineering 
representative within one calendar week after the service is complete. The final report must contain a list of 
all problems encountered (pre-approved event codes) and the locations where problems occurred during 
MRDC.  

5. MEASUREMENT 

When mobile retroreflectivity data collection for pavement markings is specified on the plans to be a pay 
item, measurement will be by the mile driven while measuring pavement markings. 

mailto:Mobileretro@tamu.edu
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6. PAYMENT 

Unless otherwise specified on the plans, the work performed, materials furnished, equipment, labor, tools, 
and incidentals will not be paid for directly, but will be considered subsidiary to bid items of the Contract. 
When mobile retroreflectivity data collection for pavement markings is specified on the plans to be a pay 
item, the work performed in accordance with this Item and measured as provided under “Measurement” will 
be paid for at the unit price bid for “Mobile Retroreflectivity Data Collection.” This price is full compensation 
for providing summaries of readings to the Engineer, equipment calibration and prequalification, equipment, 
labor, tools, and incidentals. 
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