






CERTIFICATION TO NOT DISCRIMINATE AGAINST 
FIREARM ENTITIES OR FIREARM TRADE ASSOCIATIONS 

 
Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a 
written verification affirming that the Contractor: 

1) does not have a practice, policy, guidance, or directive that discriminates against a firearm entity or 
firearm trade association, as defined in Government Code §2274.001, and 

2) will not discriminate against a firearm entity or firearm trade association during the term of the contract.  

This provision applies to a contract that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not discriminate against a firearm entity or 
firearm trade association as described and will not do so during the term of this contract. "Discriminate 
against a firearm entity or firearm trade association" means, with respect to the entity or association, to: 
(1) refuse to engage in the trade of any goods or services with the entity or association based solely on its 
status as a firearm entity or firearm trade association; (2) refrain from continuing an existing business 
relationship with the entity or association based solely on its status as a firearm entity or firearm trade 
association; or (3) terminate an existing business relationship with the entity or association based solely on 
its status as a firearm entity or firearm trade association. "Discriminate against a firearm entity or firearm 
trade association" does not include: (1) the established policies of a merchant, retail seller, or platform that 
restrict or prohibit the listing or selling of ammunition, firearms, or firearm accessories; (2) a company’s 
refusal to engage in the trade of any goods or services, decision to refrain from continuing an existing 
business relationship, or decision to terminate an existing business relationship to comply with federal, 
state, or local law, policy, or regulations or a directive by a regulatory agency, or for any traditional business 
reason that is specific to the customer or potential customer and not based solely on an entity ’s or 
association’s status as a firearm entity or firearm trade association. 

Violation of this certification may result in action by the Department. 
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PROHIBITION ON CERTAIN TELECOMMUNICATIONS 
EQUIPMENT OR SERVICES

The Federal Register Notice issued the Final Rule and states that the amendment to 2 CFR
200.216 is effective on August 13, 2020. The new 2 CFR 200.471 regulation provides clarity that 
the telecommunications and video surveillance costs associated with 2 CFR 200.216 are 
unallowable for services and equipment from these specific providers. OMB’s Federal Register 
Notice includes the new 2 CFR 200.216 and 2 CFR 200.471 regulations. 

https://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and- 
agreements
Per the Federal Law referenced above, use of services, systems, or services or systems that 
contain components produced by any of the following manufacturers is strictly prohibited for use 
on this project. Therefore, for any telecommunications, CCTV, or video surveillance 
equipment, services or systems cannot be manufactured by, or have components manufactured 
by:

• Huawei Technologies Company,
• ZTE Corporation (any subsidiary and affiliate of such entities),
• Hyatera Communications Corporation,
• Hangzhou Hikvision Digital Technology Company,
• Dahua Technology Company (any subsidiary and affiliate of such entities).

Violation of this prohibition will require replacement of the equipment at the contractor’s 
e xpense.

http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-


000-008 

1 09-14 
Statewide 

 

Special Provision to Item 000 

Special Labor Provisions for State Projects 

1. GENERAL 

This is a “Public Works” Project, as provided under Government Code Title 10, Chapter 2258, “Prevailing 
Wage Rates,” and is subject to the provisions of the Statute. No provisions in the Contract are intended to be 
in conflict with the provisions of the Statute. 

The Texas Transportation Commission has ascertained and indicated in the special provisions the regular 
rate of per diem wages prevailing in each locality for each craft or type of worker. Apply the wage rates 
contained in the specifications as minimum wage rates for the Contract. 

2. MINIMUM WAGES, HOURS AND CONDITIONS OF EMPLOYMENT 

All workers necessary for the satisfactory completion of the work are within the purview of the Contract. 

Whenever and wherever practical, give local citizens preference in the selection of labor. 

Do not require any worker to lodge, board or trade at a particular place, or with a particular person as a 
condition of employment. 

Do not charge or accept a fee of any from any person who obtains work on the project. Do not require any 
person who obtains work on the project to pay any fee to any other person or agency obtaining employment 
for the person on the project. 

Do not charge for tools or equipment used in connection with the duties performed, except for loss or 
damage of property. Do not charge for necessary camp water. 

Do not charge for any transportation furnished to any person employed on the project. 

The provisions apply where work is performed by piece work, station work, etc. The minimum wage paid will 
be exclusive of equipment rental on any shipment which the worker or subcontractor may furnish in 
connection with his work. 

Take responsibility for carrying out the requirements of this specification and ensure that each subcontractor 
working on the project complies with its provisions. 

Any form of subterfuge, coercion or deduction designated to evade, reduce or discount the established 
minimum wage scales will be considered a violation of the Contract. 

The Fair Labor Standards Acts (FLSA) established one and one-half (1-1/2) pay for overtime in excess of 
40 hours worked in 1 week. Do not consider time consumed by the worker in going to and returning from the 
place of work as part of the hours of work. Do not require or permit any worker to work in excess of 40 hours 
in 1 week, unless the worker receives compensation at a rate not less than 1-1/2 times the basic rate of pay 
for all hours worked in excess of 40 hours in the workweek. 

The general rates of per diem wages prevailing in this locality for each class and type of workers whose 
services are considered necessary to fulfill the Contract are indicated in the special provisions, and these 
rates govern as minimum wage rates on this Contract. A penalty of $60.00 per calendar day or portion of a 
calendar day for each worker that is paid less than the stipulated general rates of per diem wages for any 
work done under the Contract will be deducted. The Department, upon receipt of a complaint by a worker, 
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will determine within 30 days whether good cause exists to believe that the Contractor or a subcontractor has 
violated wage rate requirements and notify the parties involved of the findings. Make every effort to resolve 
the alleged violation within 14 days after notification. The next alternative is submittal to binding arbitration in 
accordance with the provisions of the Texas General Arbitration Act (Art. 224 et seq., Revised Statutes). 

Notwithstanding any other provision of the Contract, covenant and agree that the Contractor and its 
subcontractors will pay each of their employees and contract labor engaged in any way in work under the 
Contract, a wage not less than what is generally known as the “federal minimum wage” as set out in 29 
U.S.C. 206 as that Statute may be amended from time to time. 

Pay any worker employed whose position is not listed in the Contract, a wage not less than the per diem 
wage rate established in the Contract for a worker whose duties are most nearly comparable. 

3. RECORD AND INSPECTIONS 

Keep copies of weekly payrolls for review. Require subcontractors to keep copies of weekly payrolls for 
review. Show the name, occupation, number of hours worked each day and per diem wage paid each worker 
together with a complete record of all deductions made from such wages. Keep records for a period of 
3 years from the date of completion of the Contract. 

Where the piece-work method is used, indicate on the payroll for each person involved: 

 Quantity of piece work performed.  

 Price paid per piece-work unit.  

 Total hours employed. 

The Engineer may require the Contractor to file an affidavit for each payroll certifying that payroll is a true 
and accurate report of the full wages due and paid to each person employed. 

Post or make available to employees the prevailing wage rates from the Contract. Require subcontractors to 
post or make available to employees the prevailing wage rates from the Contract. 



CLASS. # CLASSIFICATION DESCRIPTION
ZONE
TX02

*(TX20240002)

ZONE
TX03

*(TX20240003)

ZONE
TX04

*(TX20240004)

ZONE
TX05

*(TX20240005)

ZONE
TX06

*(TX20240006)

ZONE
TX07

*(TX20240007)

ZONE
TX08

*(TX20240008)

ZONE
 TX24

*(TX20240024)

ZONE
TX25

*(TX20240025)

ZONE
TX27

*(TX20240027)

ZONE
TX28

*(TX20240028)

ZONE
TX29

*(TX20240029)

ZONE
TX30

*(TX20240030)

ZONE
TX37

*(TX20240037)

ZONE
TX38

*(TX20240038)

ZONE
TX42

*(TX20240042)

1428 Agricultural Tractor Operator $12.69 $12.35 $11.75
1300 Asphalt Distributor Operator $14.87 $13.48 $13.88 $15.72 $15.58 $15.55 $15.72 $13.28 $15.32 $15.62 $14.36 $14.25 $14.03 $13.75 $14.06 $14.40
1303 Asphalt Paving Machine Operator $13.40 $12.25 $12.35 $13.87 $14.05 $14.36 $14.20 $13.26 $13.99 $14.68 $12.92 $13.44 $12.53 $14.00 $14.32 $12.99
1106 Asphalt Raker $12.28 $10.61 $12.02 $14.21 $11.65 $12.12 $11.64 $11.44 $12.69 $12.05 $11.34 $11.67 $11.40 $12.59 $12.36 $11.78
1112 Batching Plant Operator, Asphalt
1115 Batching Plant Operator, Concrete
1214 Blaster
1615 Boom Truck Operator $18.36
1444 Boring Machine Operator
1305 Broom or Sweeper Operator $11.21 $10.33 $10.08 $11.99 $11.04 $11.62 $11.74 $11.41 $10.30 $10.23 $10.60 $12.68 $11.05
1144 Communications Cable Installer

1124
Concrete Finisher, Paving and
Structures $13.55 $12.46 $13.16 $12.85 $12.64 $12.56 $12.77 $12.44 $14.12 $13.04 $13.38 $12.64 $12.80 $12.79 $12.98 $13.32

1318
Concrete Pavement Finishing 
Machine Operator $16.05 $15.48 $16.05 $19.31 $13.07

1315
Concrete Paving, Curing, Float, 
Texturing Machine Operator $16.34 $11.71

1333 Concrete Saw Operator $14.67 $14.48 $17.33 $13.99
1399 Concrete/Gunite Pump Operator

1344
Crane Operator, Hydraulic 80 tons
or less $18.22 $18.36 $18.12 $18.04 $20.21 $18.63 $13.86

1345
Crane Operator, Hydraulic Over
80 Tons

1342
Crane Operator, Lattice Boom 80 
Tons or Less $16.82 $14.39 $13.85 $17.27 $15.87 $17.27 $14.67 $16.42 $14.97 $13.87

1343
Crane Operator, Lattice Boom Over 
80 Tons $20.52 $19.38 $20.52 $17.49 $25.13 $15.80

1306 Crawler Tractor Operator $13.96 $16.63 $13.62 $14.26 $15.67 $14.07 $13.15 $13.38 $14.60 $13.68 $13.50
1351 Crusher or Screen Plant Operator
1446 Directional Drilling Locator $11.67
1445 Directional Drilling Operator $20.32 $17.24
1139 Electrician $20.96 $19.87 $19.80 $26.35 $20.27 $19.80 $20.92 $27.11 $19.87

1347
Excavator Operator, 50,000
pounds or less $13.46 $12.56 $13.67 $17.19 $12.88 $14.38 $13.49 $17.19 $13.88 $14.09 $12.71 $14.42

1348
Excavator Operator, Over 50,000
pounds $15.23 $13.52 $17.04 $17.71 $16.99 $18.80 $16.22 $14.53 $13.52

1150 Flagger $9.30 $9.10 $8.50 $10.28 $8.81 $9.45 $8.70 $10.06 $9.71 $9.03 $8.81 $9.08 $9.90 $10.33 $8.10
1151 Form Builder/Setter, Structures $13.52 $12.30 $13.38 $12.91 $12.71 $12.87 $12.38 $12.26 $13.84 $12.98 $13.07 $13.61 $12.82 $14.73 $12.23 $12.25
1160 Form Setter, Paving & Curb $12.36 $12.16 $13.93 $11.83 $10.71 $12.94 $13.16 $12.54 $11.33 $10.69 $13.33 $12.34 $13.93

1360
Foundation Drill Operator, Crawler 
Mounted $17.99 $17.99 $17.43

1363
Foundation Drill Operator,
Truck Mounted $16.86 $22.05 $21.51 $16.93 $21.07 $20.20 $20.76 $17.54 $21.39 $15.89 $22.05

1369
Front End Loader Operator,
3 CY or Less $12.28 $13.49 $13.40 $13.85 $13.04 $13.15 $13.29 $13.69 $12.64 $12.89 $13.51 $13.32 $12.17

1372
Front End Loader Operator,
Over 3 CY $12.77 $13.69 $12.33 $14.96 $13.21 $12.86 $13.57 $14.72 $13.75 $12.32 $13.19 $13.17 $13.02

1329 Joint Sealer
1172 Laborer, Common $10.30 $9.86 $10.08 $10.51 $10.71 $10.50 $10.24 $10.58 $10.72 $10.45 $10.30 $10.25 $10.03 $10.54 $11.02 $10.15
1175 Laborer, Utility $11.80 $11.53 $12.70 $12.17 $11.81 $12.27 $12.11 $11.33 $12.32 $11.80 $11.53 $11.23 $11.50 $11.95 $11.73 $12.37
1346 Loader/Backhoe Operator $14.18 $12.77 $12.97 $15.68 $14.12 $15.18 $13.58 $12.87 $13.21 $14.13 $14.29 $12.90
1187 Mechanic $20.14 $15.47 $17.47 $17.74 $17.00 $17.10 $17.68 $18.94 $18.58 $17.00 $16.61 $18.46 $16.96 $17.47

The wage rates listed herein are those predetermined by the Secretary of Labor and State Statue and listed in the United States Department of Labor's (USDOL) General Decisions dated 01-05-2024 and are 
the minimum wages to be paid accordingly for each specified classification. To determine the applicable wage rate zone, a list entitled "TEXAS COUNTIES IDENTIFIED BY WAGE RATE ZONES" is provided 
in the contract.  Any wage rate that is not listed herein and not in the USDOL's general decision, must be requested by the contractor through the completion of an Additional Classification and Wage Rate 
Request and be submitted for approval. IMPORTANT NOTICE FOR STATE PROJECTS: only the controlling wage rate zone applies to the contract. Effective 01-05-2024.



CLASS. # CLASSIFICATION DESCRIPTION
ZONE
TX02

*(TX20240002)

ZONE
TX03

*(TX20240003)

ZONE
TX04

*(TX20240004)

ZONE
TX05

*(TX20240005)

ZONE
TX06

*(TX20240006)

ZONE
TX07

*(TX20240007)

ZONE
TX08

*(TX20240008)

ZONE
 TX24

*(TX20240024)

ZONE
TX25

*(TX20240025)

ZONE
TX27

*(TX20240027)

ZONE
TX28

*(TX20240028)

ZONE
TX29

*(TX20240029)

ZONE
TX30

*(TX20240030)

ZONE
TX37

*(TX20240037)

ZONE
TX38

*(TX20240038)

ZONE
TX42

*(TX20240042)

1380 Milling Machine Operator $15.54 $14.64 $12.22 $14.29 $14.18 $14.32 $14.35 $12.86 $14.75 $13.53 $12.80

1390
Motor Grader Operator,
Fine Grade $17.49 $16.52 $16.88 $17.12 $18.37 $18.51 $16.69 $16.13 $17.19 $18.35 $17.07 $17.74 $17.47 $17.08 $15.69 $20.01

1393 Motor Grader Operator, Rough $16.15 $14.62 $15.83 $16.20 $17.07 $14.63 $18.50 $16.02 $16.44 $15.12 $16.85 $14.47 $17.39 $14.23 $15.53
1413 Off Road Hauler $10.08 $12.26 $11.88 $12.25 $12.23 $13.00 $14.60
1196 Painter, Structures $21.29 $18.34 $21.29 $18.62

1396
Pavement Marking Machine
Operator $16.42 $13.10 $13.55 $19.17 $12.01 $13.63 $14.60 $13.17 $16.65 $10.54 $11.18 $13.10

1443 Percussion or Rotary Drill Operator
1202 Piledriver $14.95
1205 Pipelayer $11.87 $14.64 $13.17 $11.17 $12.79 $11.37 $13.24 $12.66 $13.24 $11.17 $11.67 $12.12 $14.64
1384 Reclaimer/Pulverizer Operator $12.85 $11.90 $12.88 $11.01 $10.46
1500 Reinforcing Steel Worker $13.50 $14.07 $17.53 $16.17 $14.00 $16.18 $12.74 $15.83 $17.10 $15.15 $17.72
1402 Roller Operator, Asphalt $10.95 $11.96 $13.29 $12.78 $11.61 $13.08 $12.36 $11.68 $11.71 $11.95 $11.50
1405 Roller Operator, Other $10.36 $10.44 $11.82 $10.50 $11.64 $11.51 $10.59 $10.30 $12.04 $12.85 $11.57 $10.66
1411 Scraper Operator $10.61 $11.07 $10.85 $12.88 $12.27 $11.12 $12.96 $11.88 $12.43 $11.22 $13.95 $13.47 $10.89
1417 Self-Propelled Hammer Operator
1194 Servicer $13.98 $12.34 $14.11 $14.74 $14.51 $15.56 $13.44 $14.58 $14.31 $13.83 $12.43 $13.72 $13.97 $14.11
1513 Sign Erector

1708
Slurry Seal or Micro-Surfacing 
Machine Operator

1341 Small Slipform Machine Operator $15.96
1515 Spreader Box Operator $12.60 $13.12 $14.71 $14.04 $14.73 $13.84 $13.68 $13.45 $11.83 $13.58 $14.05
1705 Structural Steel Welder $12.85
1509 Structural Steel Worker $19.29 $14.39
1339 Subgrade Trimmer
1143 Telecommunication Technician
1145 Traffic Signal/Light Pole Worker $16.00

1440
Trenching Machine Operator,
Heavy $18.48

1437
Trenching Machine Operator,
Light

1609 Truck Driver Lowboy-Float $14.46 $13.63 $13.41 $15.00 $15.93 $15.66 $16.24 $16.39 $14.30 $16.62 $15.63 $14.28 $16.03 $13.41
1612 Truck Driver Transit-Mix $14.14 $14.14
1600 Truck Driver, Single Axle $12.74 $10.82 $10.75 $13.04 $11.61 $11.79 $13.53 $13.16 $12.31 $13.40 $10.30 $11.61 $11.97 $11.46 $10.75

1606
Truck Driver, Single or Tandem Axle 
Dump Truck $11.33 $14.53 $11.95 $12.95 $11.68 $14.06 $12.62 $11.45 $12.28 $13.08 $11.68 $11.48 $11.10

1607
Truck Driver, Tandem Axle Tractor 
withSemi Trailer $12.49 $12.12 $12.50 $13.42 $12.81 $13.16 $12.86 $16.22 $12.50 $13.80 $12.27 $12.50

1441
Tunneling Machine Operator,
Heavy

1442 Tunneling Machine Operator, Light
1706 Welder $14.02 $14.86 $15.97 $13.74 $14.84 $13.78
1520 Work Zone Barricade Servicer $10.30 $12.88 $11.46 $11.70 $11.57 $11.85 $10.77 $11.68 $12.20 $11.22 $11.51 $12.96 $10.54 $11.67 $11.76

Notes:
*Represents the USDOL wage decision.
Any worker employed on this project shall be paid at the rate of one and one half (1-1/2) times the regular rate for every hour worked in excess of forty (40) hours per week.

For reference, the titles and descriptions for the classifications listed here are detailed further in the AGC of Texas’ Standard Job Classifications and Descriptions for Highway, Heavy, Utilities, and Industrial Construction in 
Texas posted on the AGC's Web site for any contractor.



TEXAS COUNTIES IDENTIFIED BY

WAGE RATE ZONES: 2, 3, 4, 5, 6, 7, 8, 24, 25, 27, 28, 29, 30, 37, 38, 42

County Name Zone County Name Zone County Name Zone County Name Zone

Anderson 28 Donley 37 Karnes 27 Reagan 37
Andrews 37 Duval 30 Kaufman 25 Real 37
Angelina 28 Eastland 37 Kendall 7 Red River 28
Aransas 29 Ector 2 Kenedy 30 Reeves 8
Archer 25 Edwards 8 Kent 37 Refugio 27
Armstrong 2 El Paso 24 Kerr 27 Roberts 37
Atascosa 7 Ellis 25 Kimble 37 Robertson 7
Austin 38 Erath 28 King 37 Rockwall 25
Bailey 37 Falls 28 Kinney 8 Runnels 37
Bandera 7 Fannin 28 Kleberg 27 Rusk 4
Bastrop 7 Fayette 27 Knox 37 Sabine 28
Baylor 37 Fisher 37 Lamar 28 San Augustine 28
Bee 27 Floyd 37 Lamb 37 San Jacinto 38
Bell 7 Foard 37 Lampasas 7 San Patricio 29
Bexar 7 Fort Bend 38 LaSalle 30 San Saba 37
Blanco 27 Franklin 28 Lavaca 27 Schleicher 37
Borden 37 Freestone 28 Lee 27 Scurry 37
Bosque 28 Frio 27 Leon 28 Shackelford 37
Bowie 4 Gaines 37 Liberty 38 Shelby 28
Brazoria 38 Galveston 38 Limestone 28 Sherman 37
Brazos 7 Garza 37 Lipscomb 37 Smith 4
Brewster 8 Gillespie 27 Live Oak 27 Somervell 28
Briscoe 37 Glasscock 37 Llano 27 Starr 30
Brooks 30 Goliad 29 Loving 37 Stephens 37
Brown 37 Gonzales 27 Lubbock 2 Sterling 37
Burleson 7 Gray 37 Lynn 37 Stonewall 37
Burnet 27 Grayson 25 Madison 28 Sutton 8
Caldwell 7 Gregg 4 Marion 28 Swisher 37
Calhoun 29 Grimes 28 Martin 37 Tarrant 25
Callahan 25 Guadalupe 7 Mason 27 Taylor 2
Cameron 3 Hale 37 Matagorda 27 Terrell 8
Camp 28 Hall 37 Maverick 30 Terry 37
Carson 2 Hamilton 28 McCulloch 37 Throckmorton 37
Cass 28 Hansford 37 McLennan 7 Titus 28
Castro 37 Hardeman 37 McMullen 30 Tom Green 2
Chambers 38 Hardin 38 Medina 7 Travis 7
Cherokee 28 Harris 38 Menard 37 Trinity 28
Childress 37 Harrison 42 Midland 2 Tyler 28
Clay 25 Hartley 37 Milam 28 Upshur 4
Cochran 37 Haskell 37 Mills 37 Upton 37
Coke 37 Hays 7 Mitchell 37 Uvalde 30
Coleman 37 Hemphill 37 Montague 37 Val Verde 8
Collin 25 Henderson 28 Montgomery 38 Van Zandt 28
Collingsworth 37 Hidalgo 3 Moore 37 Victoria 6
Colorado 27 Hill 28 Morris 28 Walker 28
Comal 7 Hockley 37 Motley 37 Waller 38
Comanche 37 Hood 28 Nacogdoches 28 Ward 37
Concho 37 Hopkins 28 Navarro 28 Washington 28
Cooke 37 Houston 28 Newton 28 Webb 3
Coryell 7 Howard 37 Nolan 37 Wharton 27
Cottle 37 Hudspeth 8 Nueces 29 Wheeler 37
Crane 37 Hunt 25 Ochiltree 37 Wichita 5
Crockett 8 Hutchinson 37 Oldham 37 Wilbarger 37
Crosby 2 Irion 2 Orange 38 Willacy 30
Culberson 8 Jack 28 Palo Pinto 28 Williamson 7
Dallam 37 Jackson 27 Panola 28 Wilson 7
Dallas 25 Jasper 28 Parker 25 Winkler 37
Dawson 37 Jeff Davis 8 Parmer 37 Wise 25
Deaf Smith 37 Jefferson 38 Pecos 8 Wood 28
Delta 25 Jim Hogg 30 Polk 28 Yoakum 37
Denton 25 Jim Wells 27 Potter 2 Young 37
DeWitt 27 Johnson 25 Presidio 8 Zapata 30
Dickens 37 Jones 25 Rains 28 Zavala 30
Dimmit 30 Randall 2

01/05/2024
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Special Provision to Item 000 

Nondiscrimination 

1. DESCRIPTION 

All recipients of federal financial assistance are required to comply with various nondiscrimination laws 
including Title VI of the Civil Rights Act of 1964, as amended, (Title VI). Title VI forbids discrimination against 
anyone in the United States on the grounds of race, color, or national origin by any agency receiving federal 
funds.  

Texas Department of Transportation, as a recipient of Federal financial assistance, and under Title VI and 
related statutes, ensures that no person shall on the grounds of race, religion (where the primary objective of 
the financial assistance is to provide employment per 42 U.S.C. § 2000d-3), color, national origin, sex, age or 
disability be excluded from participation in, be denied the benefits of, or otherwise be subjected to 
discrimination under any Department programs or activities. 

2. DEFINITION OF TERMS 

Where the term “contractor” appears in the following six nondiscrimination clauses, the term “contractor” is 
understood to include all parties to contracts or agreements with the Texas Department of Transportation.  

3. NONDISCRIMINATION PROVISIONS 

During the performance of this contract, the contractor agrees as follows: 

3.1. Compliance with Regulations. The Contractor shall comply with the Regulations relative to 
nondiscrimination in Federally-assisted programs of the Department of Transportation (hereinafter, “DOT”) 
Title 49, Code of Federal Regulations, Part 21, as they may be amended from time to time, (hereinafter 
referred to as the Regulations), which are herein incorporated by reference and made a part of this contract. 

3.2. Nondiscrimination. The contractor, with regard to the work performed by it during the contract, shall not 
discriminate on the grounds of race, color, or national origin in the selection and retention of subcontractors, 
including procurements of materials and leases of equipment. The contractor shall not participate either 
directly or indirectly in the discrimination prohibited by section 21.5 of the Regulations, including employment 
practices when the contract covers a program set forth in Appendix B of the Regulations. 

3.3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all solicitations 
either by competitive bidding or negotiation made by the contractor for work to be performed under a 
subcontract, including procurements of materials or leases of equipment, each potential subcontractor or 
supplier shall be notified by the contractor of the contractor's obligations under this contract and the 
Regulations relative to nondiscrimination on the grounds of race, color, or national origin. 

3.4. Information and Reports: The contractor shall provide all information and reports required by the 
Regulations or directives issued pursuant thereto, and shall permit access to its books, records, accounts, 
other sources of information, and its facilities as may be determined by the Recipient or the Texas 
Department of Transportation to be pertinent to ascertain compliance with such Regulations, orders and 
instructions. Where any information required of a contractor is in the exclusive possession of another who 
fails or refuses to furnish this information the contractor shall so certify to the Recipient, or the Texas 
Department of Transportation as appropriate, and shall set forth what efforts it has made to obtain the 
information. 
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3.5. Sanctions for Noncompliance. In the event of the contractor's noncompliance with the nondiscrimination 
provisions of this contract, the Recipient shall impose such contract sanctions as it or the Texas Department 
of Transportation may determine to be appropriate, including, but not limited to: 

 withholding of payments to the contractor under the contract until the contractor complies, and/or 

 cancellation, termination or suspension of the contract, in whole or in part. 

3.6. Incorporation of Provisions. The contractor shall include the provisions of paragraphs (1) through (6) in 
every subcontract, including procurements of materials and leases of equipment, unless exempt by the 
Regulations, or directives issued pursuant thereto. The contractor shall take such action with respect to any 
subcontract or procurement as the Recipient or the Texas Department of Transportation may direct as a 
means of enforcing such provisions including sanctions for non-compliance: Provided, however, that, in the 
event a contractor becomes involved in, or is threatened with, litigation with a subcontractor or supplier as a 
result of such direction, the contractor may request the Recipient to enter into such litigation to protect the 
interests of the Recipient, and, in addition, the contractor may request the United States to enter into such 
litigation to protect the interests of the United States. 
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Special Provision to Item 000 

Small Business Enterprise in State Funded Projects 

1. DESCRIPTION 

The purpose of this Special Provision is to carry out the Texas Department of Transportation’s policy of 
ensuring that Small Business Enterprise (SBE) has an opportunity to participate in the performance of 
contracts. If the SBE goal is greater than zero, Article A of this Special Provision shall apply to this Contract; 
otherwise, Article B of this Special Provision applies. The percentage goal for SBE participation in the work to 
be performed under this contract will be shown in the proposal. 

2. DEFINITIONS 

Small Business Enterprise (SBE) is a firm (including affiliates) certified by the Department whose annual 
gross receipts do not exceed the U.S. Small Business Administration’s size standards for 4 consecutive 
years.  Firms certified as Historically Underutilized Businesses (HUBs) by the Texas Comptroller of Public 
Accounts and as Disadvantaged Business Enterprises (DBEs) by the Texas Uniform Certification Program 
automatically qualify as SBEs. 

2.1. Article A - SBE Goal is Greater than Zero. 

2.1.1. Policy. The Department is committed to providing contracting opportunities for small businesses. In this 
regard, it is the Department’s policy to develop and maintain a program in order to facilitate contracting 
opportunities for small businesses.  Consequently, the requirements of the Department’s Small Business 
Enterprise Program apply to this contract as follows: 

2.1.1.1. The Contractor shall make a good faith effort to meet the SBE goal for this contract. 

2.1.1.2. The Contractor and any Subcontractors shall not discriminate on the basis of race, color, national origin, age, 
disability or sex in the award and performance of this contract. These nondiscrimination requirements shall 
be incorporated into any subcontract and purchase order. 

2.1.1.3. After a conditional award is made to the low bidder, the Department will determine the adequacy of a 
Contractor’s efforts to meet the contract goal, as is outlined under Section 2, “Contractor’s Responsibilities.” 
If the requirements of Section 2 are met, the contract will be forwarded to the Contractor for execution. 

The Contractor’s performance, during the construction period of the contract in meeting the SBE goal, will be 
monitored by the Department. 

2.1.2. Contractor's Responsibilities. These requirements must be satisfied by the Contractor. A SBE Contractor 
may satisfy the SBE requirements by performing at least 25% of the contract work with its own organization 
as defined elsewhere in the contract. 

2.1.2.1. The Contractor shall submit a completed SBE Commitment Agreement Form for each SBE they intend to 
use to satisfy the SBE goal so as to arrive in the Department’s Office of Civil Rights (OCR) in Austin, Texas 
not later than 5:00 p.m. on the 10th business day, excluding national holidays, after the conditional award of 
the contract. When requested, additional time, not to exceed 7 business days, excluding national holidays, 
may be granted based on documentation submitted by the Contractor.  

2.1.2.2. A Contractor who cannot meet the contract goal, in whole or in part, shall document the good faith efforts 
taken to meet the SBE goal. The Department will consider as good faith efforts all documented explanations 
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that are submitted and that describe a Contractor’s failure to meet a SBE goal or obtain SBE participation, 
including: 

2.1.2.2.1. Advertising in general circulation, trade association, and/or minority/women focus media concerning 
subcontracting opportunities, 

2.1.2.2.2. Dividing the contract work into reasonable portions in accordance with standard industry practices, 

2.1.2.2.3. Documenting reasons for rejection or meeting with the rejected SBE to discuss the rejection, 

2.1.2.2.4. Providing qualified SBEs with adequate information about bonding, insurance, plans, specifications, scope of 
work, and the requirements of the contract, 

2.1.2.2.5. Negotiating in good faith with qualified SBEs, not rejecting qualified SBEs who are also the lowest responsive 
bidder, and; 

2.1.2.2.6. Using the services of available minorities and women, community organizations, contractor groups, local, 
state and federal business assistance offices, and other organizations that provide support services to SBEs. 

2.1.2.3. The good faith effort documentation is due at the time and place specified in Subarticle 2.(a). of this Special 
Provision. The Director of the DBE & SBE Programs Section will evaluate the Contractor’s documentation. If 
it is determined that the Contractor has failed to meet the good faith effort requirements, the Contractor will 
be given an opportunity for reconsideration by the Department. 

2.1.2.4. Should the bidder to whom the contract is conditionally awarded refuse, neglect or fail to meet the SBE goal 
and/or demonstrate to the Department’s satisfaction sufficient efforts to obtain SBE participation, the 
proposal guaranty filed with the bid shall become the property of the State, not as a penalty, but as liquidated 
damages to the Department. 

2.1.2.5. The Contractor must not terminate a SBE subcontractor submitted on a commitment agreement for a 
contract with an assigned goal without the prior written consent of the Department. 

2.1.2.6. The Contractor shall designate a SBE contact person who will administer the Contractor’s SBE program and 
who will be responsible for submitting reports, maintaining records, and documenting good faith efforts to use 
SBEs.  

2.1.2.7. The Contractor must inform the Department of the representative's name, title and telephone number within 
10 days of beginning work. 

2.1.3. Eligibility of SBEs. 

2.1.3.1. The Department certifies the eligibility of SBEs. 

2.1.3.2. The Department maintains and makes available to interested parties a directory of certified SBEs. 

2.1.3.3. Only firms certified at the time of letting or at the time the commitments are submitted are eligible to be used 
in the information furnished by the Contractor required under Section 2.(a) above. 

2.1.3.4. Certified HUBs and DBEs are eligible as SBEs. 

2.1.3.5. Small Business Size Regulations and Eligibility is referenced on e-CFR (Code of Federal Regulations), Title 
13 – Business Credit and Assistance, Chapter 1 – Small Business Administration, Part 121 – Small Business 
Size Regulations, Subpart A – Size Eligibility Provisions and Standards. 

2.1.4. Determination of SBE Participation. SBE participation shall be counted toward meeting the SBE goal in 
this contract in accordance with the following: 
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2.1.4.1. A Contractor will receive credit for all payments actually made to a SBE for work performed and costs 
incurred in accordance with the contract, including all subcontracted work. 

2.1.4.2. A SBE Contractor or subcontractor may not subcontract more than 75% of a contract. The SBE shall perform 
not less than 25% of the value of the contract work with its own organization. 

2.1.4.3. A SBE may lease equipment consistent with standard industry practice. A SBE may lease equipment from 
the prime contractor if a rental agreement, separate from the subcontract specifying the terms of the lease 
arrangement, is approved by the Department prior to the SBE starting the work in accordance with the 
following: 

2.1.4.3.1. If the equipment is of a specialized nature, the lease may include the operator. If the practice is generally 
acceptable with the industry, the operator may remain on the lessor's payroll. The operator of the equipment 
shall be subject to the full control of the SBE, for a short term, and involve a specialized piece of heavy 
equipment readily available at the job site. 

2.1.4.3.2. For equipment that is not specialized, the SBE shall provide the operator and be responsible for all payroll 
and labor compliance requirements. 

2.1.5. Records and Reports. 

2.1.5.1. The Contractor shall submit monthly reports, after work begins, on SBE payments, (including payments to 
HUBs and DBEs). The monthly reports are to be sent to the Area Engineer’s office. These reports will be due 
within 15 days after the end of a calendar month.  

These reports will be required until all SBE subcontracting or supply activity is completed. The “SBE 
Progress Report” is to be used for monthly reporting. Upon completion of the contract and prior to receiving 
the final payment, the Contractor shall submit the “SBE Final Report” to the Office of Civil Rights and a copy 
to the Area Engineer. These forms may be obtained from the Office of Civil Rights and reproduced as 
necessary. The Department may verify the amounts being reported as paid to SBEs by requesting, on a 
random basis, copies of invoices and cancelled checks paid to SBEs. When the SBE goal requirement is not 
met, documentation supporting Good Faith Efforts, as outlined in Section 2.(b) of this Special Provision, must 
be submitted with the Final Report. 

2.1.5.2. SBE subcontractors and/or suppliers should be identified on the monthly report by SBE certification number, 
name and the amount of actual payment made to each during the monthly period. These reports are 
required regardless of whether or not SBE activity has occurred in the monthly reporting period. 

2.1.5.3. All such records must be retained for a period of 3 years following completion of the contract work and shall 
be available at reasonable times and places for inspection by authorized representatives of the Department. 

2.1.6. Compliance of Contractor. To ensure that SBE requirements of this contract are complied with, the 
Department will monitor the Contractor’s efforts to involve SBEs during the performance of this contract. This 
will be accomplished by a review of monthly reports submitted by the Contractor indicating his progress in 
achieving the SBE contract goal and by compliance reviews conducted by the Department. 

A Contractor’s failure to comply with the requirements of this Special Provision shall constitute a material 
breach of this contract. In such a case, the Department reserves the right to employ remedies as the 
Department deems appropriate in the terms of the contract. 

2.2. Article B - No SBE Goal. 

2.2.1. Policy. It is the policy of the Department that SBEs shall have an opportunity to participate in the 
performance of contracts. Consequently, the requirements of the Department’s Small Business Enterprise 
Program apply to this contract as specified in Section 2-5 of this Article. 
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2.2.2. Contractor's Responsibilities. If there is no SBE goal, the Contractor will offer SBEs an opportunity to 
participate in the performance of contracts and subcontracts. 

2.2.3. Prohibit Discrimination. The Contractor and any subcontractor shall not discriminate on the basis of race, 
color, national origin, religion, age, disability or sex in the award and performance of contracts. These 
nondiscrimination requirements shall be incorporated into any subcontract and purchase order. 

2.2.4. Records and Reports. 

2.2.4.1. The Contractor shall submit reports on SBE (including HUB and DBE) payments. The reports are to be sent 
to the Area Engineer’s office. These reports will be due annually by the 31st of August or at project 
completion, whichever comes first.  

These reports will be required until all SBE subcontracting or supply activity is completed. The “SBE 
Progress Report” is to be used for reporting. Upon completion of the contract and prior to receiving the final 
payment, the Contractor shall submit the “SBE Final Report” to the Office of Civil Rights and a copy to the 
Area Engineer. These forms may be obtained from the Office of Civil Rights and reproduced as necessary. 
The Department may verify the amounts being reported as paid to SBEs by requesting copies of invoices 
and cancelled checks paid to SBEs on a random basis. 

2.2.4.2. SBE subcontractors and/or suppliers should be identified on the report by SBE Certification Number, name 
and the amount of actual payment made. 

2.2.4.3. All such records must be retained for a period of 3 years following completion of the contract work and shall 
be available at reasonable times and places for inspection by authorized representatives of the Department. 
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Special Provision 000 

Certificate of Interested Parties (Form 1295) 

 

Submit a notarized Form 1295, “Certificate of Interested Parties,” in the following instances: 

 at Contract execution for Contracts awarded by the Commission; 

 at Contract execution for Contracts awarded by the District Engineer or Chief Engineer with an award amount of $1,000,000 

or more; at any time an existing Contract awarded by the District Engineer or Chief Engineer increases in value to 

$1,000,000 or more due to changes in the Contract; at any time there is an increase of $1,000,000 or more to an existing 

Contract (change orders, extensions, and renewals); or 

 at any time there is a change to the information in Form 1295, when the form was filed for an existing Contract. 

Form 1295 and instructions on completing and filing the form are available on the Texas Ethics Commission website. 
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Special Provision 000 

Important Notice to Contractors 

 

For Dollar Amount of Original Contract Dollar Amount of Daily Contract 
Administration Liquidated 
Damages per Working Day 

From More Than To and including 

0 1,000,000 618 

1,000,000 3,000,000 832 

3,000,000 5,000,000 940 

5,000,000 15,000,000 1317 

15,000,000 25,000,000 1718 

25,000,000 50,000,000 2411 

50,000,000 Over 50,000,000 4265 

In addition to the amount shown in Table 1, the Liquidated Damages will be increased by the amount shown in Item 8 of the 
General Notes for Road User Cost (RUC), when applicable. 

 



000-385 

1 - 1 06-23 
Statewide 

 

Special Provision 000 

Important Notice to Contractors 

 

The Contractor's attention is directed to the fact that an intelligent transportation system (ITS) technical qualification is required of 
all prospective bidders. Refer to Special Provision to Item 2, “Instructions to Bidders,” included in the proposal or contact the 
office of the Traffic Safety Division at ITS_Tech_Qual@txdot.gov or (512) 416-3118 for more information. The ITS technical 
qualification is in addition to financial prequalification as required by the Construction Division. The ITS technical qualification 
does not relieve the Contractor of any requirements found in the Specifications. Categories of work applicable to this project and 
defined in the special provision to Item 2 include Category A. Pulling Fiber Optic Cable. 
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Special Provision 000 

Important Notice to Contractors 

 

The Contractor's attention is directed to the fact that an intelligent transportation system (ITS) technical qualification is required of 
all prospective bidders. Refer to Special Provision to Item 2, “Instructions to Bidders,” included in the proposal or contact the 
office of the Traffic Safety Operations Division at ITS_Tech_Qual@txdot.gov or (512) 416-3118 for more information. The ITS 
technical qualification is in addition to financial prequalification as required by the Construction Division. The ITS technical 
qualification does not relieve the Contractor of any requirements found in the Specifications. Categories of work applicable to this 
project and defined in the special provision to Item 2 include Category B. Splicing and Testing of Fiber Optic Cable. 
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Special Provision 000 

Important Notice to Contractors 

 

The Contractor's attention is directed to the fact that an intelligent transportation system (ITS) technical qualification is required of 
all prospective bidders. Refer to Special Provision to Item 2, “Instructions to Bidders,” included in the proposal or contact the 
office of the Traffic Safety Division at ITS_Tech_Qual@txdot.gov or (512) 416-3118 for more information. The ITS technical 
qualification is in addition to financial prequalification as required by the Construction Division. The ITS technical qualification 
does not relieve the Contractor of any requirements found in the Specifications. Categories of work applicable to this project and 
defined in the special provision to Item 2 include Category C. System Integration. 
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Special Provision 000 

Important Notice to Contractors 

 

The Contractor's attention is directed to the fact that an intelligent transportation system (ITS) technical qualification is required of 
all prospective bidders. Refer to Special Provision to Item 2, “Instructions to Bidders,” included in the proposal or contact the 
office of the Traffic Safety Division at ITS_Tech_Qual@txdot.gov or (512) 416-3118 for more information. The ITS technical 
qualification is in addition to financial prequalification as required by the Construction Division. The ITS technical qualification 
does not relieve the Contractor of any requirements found in the Specifications.  Categories of work applicable to this project and 
defined in the special provision to Item 2 include Category D. Dynamic Message Sign (DMS) Installation. 
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Special Provision 000 

Important Notice to Contractors 

 

The Contractor's attention is directed to the fact that an intelligent transportation system (ITS) technical qualification is required of 
all prospective bidders.  Refer to Special Provision to Item 2, “Instructions to Bidders,” included in the proposal or contact the 
Traffic Safety Division at ITS_Tech_Qual@txdot.gov or (512) 416-3118 for more information.  The ITS technical qualification is in 
addition to financial prequalification as required by the Construction Division.  The ITS technical qualification does not relieve the 
Contractor of any requirements found in the Specifications.  Categories of work applicable to this project and defined in the 
special provision to Item 2 include Category E. Closed Circuit Television (CCTV) Equipment Installation. 
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Special Provision 000 

Important Notice to Contractors 

 

The Contractor's attention is directed to the fact that an intelligent transportation system (ITS) technical qualification is required of 
all prospective bidders.  Refer to Special Provision to Item 2, “Instructions to Bidders,” included in the proposal or contact the 
Traffic Safety Division at ITS_Tech_Qual@txdot.gov or (512) 416-3118 for more information.  The ITS technical qualification is in 
addition to financial prequalification as required by the Construction Division.  The ITS technical qualification does not relieve the 
Contractor of any requirements found in the Specifications.  Categories of work applicable to this project and defined in the 
special provision to Item 2 include Category F. Wireless Communications. 
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Special Provision 000 

Important Notice to Contractors 

 

The Contractor's attention is directed to the fact that an intelligent transportation system (ITS) technical qualification is required of 
all prospective bidders.  Refer to Special Provision to Item 2, “Instructions to Bidders,” included in the proposal or contact the 
office of the Traffic Safety Division at ITS_Tech_Qual@txdot.gov at (512) 416-3118 for more information. The ITS technical 
qualification is in addition to financial prequalification as required by the Construction Division.  The ITS technical qualification 
does not relieve the Contractor of any requirements found in the Specifications.  Categories of work applicable to this project and 
defined in the special provision to Item 2 include Category G. Radar Detection Systems. 
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Special Provision 000 

Notice of Contractor Performance Evaluations 

1. GENERAL 

In accordance with Texas Transportation Code §223.012, the Engineer will evaluate Contractor performance 
based on quality, safety, and timeliness of the project.  

2. DEFINITIONS 

2.1. Project Recovery Plan (PRP)—a formal, enforceable plan developed by the Contractor, in consultation with 
the District, that documents the cause of noted quality, safety, and timeliness issues and specifies how the 
Contractor proposes to correct project-specific performance deficiencies.  

In accordance with Title 43, Texas Administrative Code (TAC), §9.23, the District will request a PRP if the 
Contractor’s performance on a project is below the Department’s acceptable standards and will monitor the 
Contractor’s compliance with the established plan. 

2.2. Corrective Action Plan (CAP)—a formal, enforceable plan developed by the Contractor, and proposed for 
adoption by the Construction or Maintenance Division, that documents the cause of noted quality, safety, and 
timeliness issues and specifies how the Contractor proposes to correct statewide performance deficiencies.  

In accordance with 43 TAC §9.23, the Division will request a CAP if the average of the Contractor’s statewide 
final evaluation scores falls below the Department’s acceptable standards for the review period and will 
monitor the Contractor’s compliance with the established plan. 

3. CONTRACTOR EVALUATIONS 

In accordance with Title 43, Texas Administrative Code (TAC) §9.23, the Engineer will schedule evaluations 
at the following intervals, at minimum: 

 Interim evaluations—at or within 30 days after the anniversary of the notice to proceed, for Contracts 

extending beyond 1 yr., and 

 Final evaluation—upon project closeout. 

In case of a takeover agreement, neither the Surety nor its performing Contractor will be evaluated. 

In addition to regularly scheduled evaluations, the Engineer may schedule an interim evaluation at any time 
to formally communicate issues with quality, safety, or timeliness. Upon request, work with the Engineer to 
develop a PRP to document expectations for correcting deficiencies. 

Comply with the PRP as directed. Failure to comply with the PRP may result in additional remedial actions 
available to the Engineer under Item 5, “Control of the Work.” Failure to meet a PRP to the Engineer’s 
satisfaction may result in immediate referral to the Performance Review Committee for consideration of 
further action against the Contractor.  

The Engineer will consider and document any events outside the Contractor’s control that contributed to the 
failure to meet performance standards or comply with a PRP, including consideration of sufficient time. 

Follow the escalation ladder if there is a disagreement regarding an evaluation or disposition of a PRP. The 
Contractor may submit additional documentation pertaining to the dispute. The District Engineer’s decision 
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on a Contractor’s evaluation score and recommendation of action required in a PRP or follow up for non-
compliance is final. 

4. DIVISION OVERSIGHT 

Upon request of the Construction or Maintenance Division, develop and submit for Division approval a 
proposed CAP to document expectations for correcting deficiencies in the performance of projects statewide. 

Comply with the CAP as directed. The CAP may be modified at any time up to completion or resolution after 
written approval of the premise of change from the Division. Failure to meet an adopted or revised adopted 
CAP to the Division’s satisfaction within 120 days will result in immediate referral to the Performance Review 
Committee for consideration of further action against the Contractor. 

The Division will consider and document any events outside the Contractor’s control that contributed to the 
failure to meet performance standards or comply with a CAP, including consideration of sufficient time and 
associated costs as appropriate. 

5. PERFORMANCE REVIEW COMMITTEE 

The Performance Review Committee, in accordance with 43 TAC §9.24, will review at minimum all final 
evaluations, history of compliance with PRPs, any adopted CAPs including agreed modifications, any 
information about events outside a Contractor’s control contributing to the Contractor’s performance, and any 
documentation submitted by the Contractor and may recommend one or more of the following actions: 

 take no action, 

 reduce the Contractor’s bidding capacity, 

 prohibit the Contractor from bidding on one or more projects, 

 immediately suspend the Contractor from bidding for a specified period of time, by reducing the 

Contractor’s bidding capacity to zero, or 

 prohibit the Contractor from being awarded a Contract on which they are the apparent low bidder. 

The Deputy Executive Director will determine any further action against the Contractor. 

6. APPEALS PROCESS 

In accordance with 43 TAC §9.25, the Contractor may appeal remedial actions determined by the Deputy 
Executive Director. 
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Special Provision to Item 2 

Instructions to Bidders 

 

Item 2, “Instructions to Bidders,” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 2.2., “Eligibility of Bidders,” is supplemented by the following: 

2.3. Technical Qualification. The Department will not accept bids from Bidders that have not met the technical 
qualifications established by the Traffic Safety Division. Technical qualification is required for certain 
categories of Intelligent Transportation Systems (ITS) work. This technical qualification is in addition to all 
other Bidder qualifications required by the Department. 

Electronically submit ITS Technical Qualification Forms and supporting documentation demonstrating the 
capability of the Bidder or the Bidder’s proposed subcontractors to successfully perform the categories of 
work described in Section 2.3.1. through 2.3.7. Utilize the ITS Technical Qualification Form applicable to 
each work category. Submit the forms and supporting documentation by 12:00 P.M. (CST), 
10 calendar days before bid opening to ITS_Tech_Qual@txdot.gov. Incomplete submittals or submittals that 
do not meet the technical qualifications will be rejected and additional information will be required. Failure to 
submit the qualification forms and supporting documentation by the deadline will be sufficient reason for 
declaring the bid nonresponsive in accordance with Article 2.7., “Nonresponsive Bid.” The categories of work 
that apply to this contract are listed in “Important Notice to Contractors” Special Provisions in the Contract. 

ITS Technical Qualification Forms and additional information on becoming a qualified Bidder may be found 
on the Department’s website or by contacting the Traffic Safety Division by email at 
ITS_Tech_Qual@txdot.gov or by calling 512/416-3118. 

Once a Bidder or the Bidder’s proposed subcontractor has been approved as having met the requirements of 
this provision, any substitutions or replacement contractors must be submitted to the Traffic Safety Division 
for approval prior to performing work on the applicable work category. 

A Bidder or the Bidder’s proposed subcontractor must have the level of expertise needed to successfully 
complete the work. The experience requirements for each work category listed below include three 
completed projects, one of which must have been completed within the past 5 yr. Vendor reference 
statements for equipment experience are required under certain work categories, but may be waived if the 
Bidder has acceptable documentation from a vendor demonstrating their experience installing the particular 
equipment without on-site assistance. 

2.3.1. Category A. Pulling Fiber Optic Cable. Meet the following experience requirements: 

 Minimum Experience. Three years continuous existence offering services in the installation of fiber optic 

cable through an outdoor conduit system and terminating in ground boxes, field cabinets or enclosures, 

or buildings; and  

 Completed Projects. Three completed projects where the personnel pulled fiber optic cable, minimum 

5-mi. in length, through an outdoor conduit system for each project. The completed fiber optic cable 

systems must have been in continuous satisfactory operation for a minimum of 1 yr. 

2.3.2. Category B. Splicing and Testing of Fiber Optic Cable. Meet the following experience requirements: 

mailto:ITS_Tech_Qual@txdot.gov
mailto:ITS_Tech_Qual@txdot.gov
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 Minimum Experience. Three years continuous existence offering services in the fields of fusion splicing 

and testing of fiber optic cable installed through a conduit system and terminating in ground boxes, field 

cabinets or enclosures, or buildings. Experience must include the following: 

• termination of a minimum of 48 fibers within a fiber distribution frame, 

• optical time-domain reflectometer (OTDR) testing and measurement of end-to-end attenuation of 
single mode and multimode fibers, 

• system troubleshooting and maintenance, 

• training of personnel in system maintenance, 

• use of water-tight splice enclosures, and  

• fusion splicing of fiber optic cable which meet the tolerable dB losses listed in Table 1 below; and 
 

Table 1 
Sample Table 

Mode dB Loss Range 

Single mode 0.05–0.10 

Multimode 0.20–0.30 

 

 Completed Projects. Three completed projects where the personnel performed fiber optic cable splicing 

and terminations, system testing, system troubleshooting and maintenance during the course of the 

project and provided training on system maintenance. Each project must have consisted of a minimum 

5-mile length of fiber optic cable. The completed fiber optic cable systems must have been in continuous 

satisfactory operation for a minimum of 1 yr. 

2.3.3. Category C. System Integration. Meet the following experience requirements: 

 Minimum Experience. Three years of providing system integration on wire line and wireless projects 

including, but not limited to, programming of layer-2 Ethernet switches, integrating into existing systems 

and coordination with traffic management centers; and 

 Completed Projects. Three completed projects requiring system integration and configuration of 

hardware including but not limited to Ethernet switches, video encoders and decoders, and radios. 

2.3.4. Category D. Dynamic Message Sign (DMS) Installation. Meet the following experience requirements: 

 Minimum Experience. Three years continuous existence offering services in the installation of DMS 

signs; and 

 Completed Projects. Three completed projects consisting of a minimum of two signs in each project 

where the personnel installed, integrated, and tested DMS on outdoor, permanently mounted overhead 

structures and related sign control equipment. The completed sign system installations must have been 

in continuous satisfactory operation for a minimum of 1 yr.; and 

 Equipment Experience. One project (may be one of the three projects in the preceding paragraph) in 

which the personnel worked in cooperation with technical representatives of the equipment supplier to 

perform the installation, integration, or acceptance testing of the work. The Contractor will not be 

required to furnish equipment on this project from the same supplier who was referenced in the 

qualification documentation. 

2.3.5. Category E. Closed Circuit Television (CCTV) Equipment Installation. Meet the following experience 
requirements: 

 Minimum Experience. Three years continuous existence offering services in the installation of CCTV 

camera systems; 

 Completed Projects. Three completed projects consisting of a minimum of five cameras in each project 

where the personnel installed, tested, and integrated CCTV cameras on outdoor, permanently mounted 
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structures and related camera control and transmission equipment. The completed CCTV camera 

system installations must have been in continuous satisfactory operation for a minimum of 1 yr.; and 

 Equipment Experience. One project (may be one of the three projects in the preceding paragraph) in 

which the personnel worked in cooperation with technical representatives of the equipment supplier to 

perform installation, integration, or acceptance testing of the work. The Contractor will not be required to 

furnish equipment on this project from the same supplier who was referenced in the qualification 

documentation. 

2.3.6. Category F. Wireless Communications. Meet the following experience requirements: 

 Minimum Experience. Three years continuous existence offering services in the installation of wireless 

communications. Experience must include the following: 

• Conducting radio installation studies, which include signal noise studies, spectrum analysis, 
antenna gain and radio power calculations, system attenuation, and measurement of standing 
wave ratios; 

• Installation, troubleshooting, and repair of broadband radio systems, which include equipment 
installation, configuration of radios, antenna calibration, and cabling; and 

• Installation, troubleshooting, and repair of interconnected Ethernet networks (LAN and WAN), 
which include cabling, switch or router configuration, and network analysis; and 

 Completed Projects. Three projects consisting of wireless communications installation, troubleshooting, 

and repair. Each project must include transmitting signals over a minimum of 1-mi. distance and 

installation of a minimum of three devices; and 

 Equipment Experience. One project (may be one of the hree projects in the preceding paragraph) in 

which the personnel worked in cooperation with technical representatives of the equipment supplier to 

perform installation, integration, or acceptance testing of the work. The Contractor will not be required to 

furnish equipment on this project from the same supplier who was referenced in the qualification 

documentation. 

2.3.7. Category G. Radar Detection Systems. Meet the following experience requirements: 

 Minimum Experience. Three years continuous existence offering services in the installation of radar 

detection systems. Experience must include the following: 

• freeway and arterial management, 

• forward fire and side fire applications, 

• single zone and dual beam detection, and 

• equipment setup, testing, and troubleshooting; and 

 Completed Projects. Three projects consisting of installation, configuration, and setup of radar detection 

systems; and 

 Equipment Experience. One project (may be one of the three projects in the preceding paragraph) in 

which the personnel worked in cooperation with technical representatives of the equipment supplier to 

perform installation, integration, or acceptance testing of the work. The Contractor will not be required to 

furnish equipment on this project from the same supplier who was referenced in the qualification 

documentation. 

 



002-011 

1 - 1 02-18 
Statewide 

 

Special Provision to Item 2 

Instructions to Bidders 

 

Item 2, “Instructions to Bidders,” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 2.3., “Issuing Proposal Forms,” is supplemented by the following: 

 the Bidder or affiliate of the Bidder that was originally determined as the apparent low Bidder on a project, but was deemed 

nonresponsive for failure to register or participate in the Department of Homeland Security’s (DHS) E-Verify system as 

specified in Article 2.15., “Department of Homeland Security (DHS) E-Verify System,” is prohibited from rebidding that 

specific project. 

Article 2.7., “Nonresponsive Bid,” is supplemented by the following: 

 the Bidder failed to participate in the Department of Homeland Security’s (DHS) as specified in Article 2.15., “Department of 

Homeland Security (DHS) E-Verify System.” 

Article 2.15., “Department of Homeland Security (DHS) E-Verify System,” is added. 

The Department will not award a Contract to a Contractor that is not registered in the DHS E-Verify system. Remain active in 
E=Verify throughout the life of the contract. In addition, in accordance with paragraph six of Article 8.2, “Subcontracting,” include 
this requirement in all subcontracts and require that subcontractors remain active in E-Verify until their work is completed. 

If the apparent low Bidder does not appear on the DHS E-Verify system prior to award, the Department will notify the Contractor 
that they must submit documentation showing that they are compliant within 5-business days after the date the notification was 
sent. A Contractor who fails to comply or respond within the deadline will be declared non-responsive and the Department will 
execute the proposal guaranty. The proposal guaranty will become the property of the State, not as a penalty, but as liquidated 
damages. The Bidder forfeiting the proposal guaranty will not be considered in future proposals for the same work unless there 
has been a substantial change in the scope of the work. 

The Department may recommend that the Commission: 

 reject all bids, or 

 award the Contract to the new apparent low Bidder, if the Department is able to verify the Bidder’s participation in the DHS 

E-verify system. For the Bidder who is not registered in E-Verify, the Department will allow for one business day after 

notification to provide proof of registration. 

If the Department is unable to verify the new apparent low Bidder’s participation in the DHS E-Verify system within one calendar 
day: 

 the new apparent low Bidder will not be deemed nonresponsive,  

 the new apparent low Bidder’s guaranty will not be forfeited, 

 the Department will reject all bids, and 

 the new apparent low Bidder will remain eligible to receive future proposals for the same project. 



002-013 

1 - 1 05-19 
OTU 

 

Special Provision to Item 2 

Instructions to Bidders 

 

Item 2, “Instructions to Bidders” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 3., “Issuing Proposal Forms,” is supplemented by the following: 

The Electronic State Business Daily (ESBD), the Integrated Contractor Exchange (iCX) system, and the project proposal are the 
official sources of advertisement and bidding information for the State and Local Lettings. Bidders should bid the project using 
the information found therein, including any addenda. These sources take precedence over information from other sources, 
including TxDOT webpages, which are unofficial and intended for informational purposes only. 



002-014 

1 - 1 08-23 
Statewide 

 

Special Provision to Item 2 

Instructions to Bidders 

 

Item 2, “Instructions to Bidders,” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Section 2.8.2., “Proposal Guaranty,” third paragraph is replaced by the following. 

It is the Bidder’s responsibility to ensure the electronic bid bond is issued in the name or Department vendor identification 
numbers of the Bidder or Bidders. 



002-015 

1 - 1 08-23 
Statewide 

 

Special Provision to Item 2 

Instructions to Bidders 

 

Item 2, “Instructions to Bidders,” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 2.3., “Issuing Proposal Forms,” is supplemented by the following: 

 the Bidder or affiliate of the Bidder that was originally determined as the apparent low Bidder on a 

project but was deemed nonresponsive for failure to register or participate in the Department of 

Homeland Security’s (DHS) E-Verify system as specified in Article 2.15., “Department of Homeland 

Security (DHS) E-Verify System,” is prohibited from rebidding that specific project. 

Article 2.7., “Nonresponsive Bid,” is supplemented by the following: 

 the Bidder failed to participate in the Department of Homeland Security’s (DHS) as specified in Article 

2.15., “Department of Homeland Security (DHS) E-Verify System.” 

Article 2.15., “Department of Homeland Security (DHS) E-Verify System,” is added. 

The Department will not award a Contract to a Contractor that is not registered in the DHS E-Verify system. Remain active in E-
Verify throughout the life of the Contract. In addition, in accordance with paragraph six of Article 8.2., “Subcontracting,” include 
this requirement in all subcontracts and require that subcontractors remain active in E-Verify until their work is completed. 

If the apparent low Bidder does not appear in the DHS E-Verify system before award, the Contractor must submit documentation 
showing that they are compliant within 5 calendar days after bid opening. A Contractor that fails to comply or respond within the 
deadline will be declared nonresponsive. The Bidder forfeiting the proposal guaranty will not be considered in future proposals 
for the same work unless there has been a substantial change in the scope of the work. 

The Department may recommend that the Commission: 

 reject all bids, or 

 award the Contract to the new apparent low Bidder, if the Department is able to verify the Bidder’s 

participation in the DHS E-Verify system. 

If the Department is unable to verify the new apparent low Bidder’s participation in the DHS E-Verify system: 

 the new apparent low Bidder will not be deemed nonresponsive, 

 the new apparent low Bidder’s guaranty will not be forfeited, 

 the Department will reject all bids, 

 the new apparent low Bidder will remain eligible to receive future proposals for the same project, and 

 the proposal guaranty of the original low bidder will become the property of the State, not as a penalty, 

but as liquidated damages. 

 



003-011 

1 - 1 03-19 
Statewide 

 

Special Provision to Item 3 

Award and Execution Contract 

 

Item 3, Award and Execution of Contract,” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Section 4.3, “Insurance.” The first sentence is voided and replaced by the following: 

For construction and building Contracts, submit a certificate of insurance showing coverages in accordance with Contract 
requirements. For routine maintenance Contracts, refer to Article 8, “Beginning of Work.”   

Article 8, “Beginning of Work.” The first sentence is supplemented by the following: 

For a routine maintenance Contract, do not begin work until a certificate of insurance showing coverages in accordance with the 
Contract requirements is provided and accepted. 



003-013 

1 - 1 03-20 
Statewide 

 

Special Provision to Item 3 

Award and Execution of Contract 

 

Item 3, “Award and Execution of Contract” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Section 4.3 “Insurance” is being amended by the following: 

 
 

Table 2 
Insurance Requirements 

Type of Insurance Amount of Coverage 

Commercial General Liability Insurance 
 

Not Less Than: 
$600,000 each occurrence 

Business Automobile Policy Not Less Than: 
$600,000 combined single limit 

Workers’ Compensation 
 

Not Less Than: 
Statutory 

All Risk Builder’s Risk Insurance 
(For building-facilities contracts only) 

100% of Contract Price 

 



005-002 

1 - 1 09-18 
Statewide 

 

Special Provision to Item 5 
Control of the Work 
 

Item 5, “Control of the Work,” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 5.1, “Authority of Engineer,” is voided and replaced by the following. 

The Engineer has the authority to observe, test, inspect, approve, and accept the work. The Engineer decides all questions 
about the quality and acceptability of materials, work performed, work progress, Contract interpretations, and acceptable 
Contract fulfillment. The Engineer has the authority to enforce and make effective these decisions. 

The Engineer acts as a referee in all questions arising under the terms of the Contract. The Engineer’s decisions will be final and 
binding. 

The Engineer will pursue and document actions against the Contractor as warranted to address Contract performance issues. 
Contract remedies include, but are not limited to, the following: 
 conducting interim performance evaluations requiring a Project Recovery Plan, in accordance with Title 43, 

Texas Administrative Code (TAC) §9.23, 
 requiring the Contractor to remove and replace defective work, or reducing payment for defective work, 
 removing an individual from the project, 
 suspending the work without suspending working day charges, 
 assessing standard liquidated damages to recover the Department’s administrative costs, including additional project-

specific liquidated damages when specified in the Contract in accordance with 43 TAC §9.22, 
 withholding estimates, 
 declaring the Contractor to be in default of the Contract, and 
 in case of a Contractor’s failure to meet a Project Recovery Plan, referring the issue directly to the Performance Review 

Committee for consideration of further action against the Contractor in accordance with 43 TAC §9.24. 

The Engineer will consider and document any events outside the Contractor’s control that contributed to the failure to meet 
performance standards, including consideration of sufficient time. 

Follow the issue escalation ladder if there is disagreement regarding the application of Contract remedies. 

 



005-003 

1 - 1 10-19 
Statewide 

 

Special Provision to Item 5 

Control of the Work 

 

Item 5, “Control of the Work” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses 
or requirements of this Item are waived or changed. 

Article 5.4, “Coordination of Plans, Specifications, and Special Provisions,” the last sentence of the last paragraph is 
replaced by the following: 

Failure to promptly notify the Engineer will constitute a waiver of all contract claims against the Department for 
misunderstandings or ambiguities that result from the errors, omissions, or discrepancies.  



006-001 

1 09-14 
Statewide 

 

Special Provision to Item 6 

Control of Materials 

 

For this project, Item 6, “Control of Materials,” of the Standard Specifications, is hereby amended with 
respect to the clauses cited below, and no other clauses or requirements of this Item are waived or changed 
hereby. 

Article 4., “Sampling, Testing, and Inspection,” is supplemented by the following: 

Meet with the Engineer and choose either the Department or a Department-selected Commercial Lab (CL) 
for conducting the subset of project-level sampling and testing shown in Table 1, “Select Guide Schedule 
Sampling and Testing.” Selection may be made on a test by test basis. CLs will meet the testing turnaround 
times shown (includes test time and time for travel/sampling and reporting) and in all cases issue test reports 
as soon as possible. 

If the Contractor chooses a Department-selected CL for any Table 1 sampling and testing: 

 notify the Engineer, District Lab, and the CL of project scheduling that may require CL testing; 
 provide the Engineer, District Lab, and CL at least 24 hours’ notice by phone and e-mail; 
 reimburse the Department for CL Table 1 testing using the contract fee schedule for the CL (including 

mileage and travel/standby time) at the minimum guide schedule testing frequencies; 
 reimburse the Department for CL Table 1 testing above the minimum guide schedule frequencies for 

retesting when minimum frequency testing results in failures to meet specification limits; 
 agree with the Engineer and CL upon a policy regarding notification for testing services; 
 give any cancellation notice to the Engineer, District Lab, and CL by phone and e-mail; 
 reimburse the Department a $150 cancellation fee to cover technician time and mileage charges for 

previously scheduled work cancelled without adequate notice, which resulted in mobilization of 
technician and/or equipment by the CL; and  

 all CL charges will be reimbursed to the Department by a deduction from the Contractor's monthly pay 
estimate. 

If the CL does not meet the Table 1 turnaround times, testing charge to the Contractor will be reduced by 
50% for the first late day and an additional 5% for each succeeding late day. 

Approved CL project testing above the minimum testing frequencies in the Guide Schedule of Sampling and 
Testing, and not as the result of failing tests, will be paid by the Department. 

Other project-level Guide Schedule sampling and testing not shown on Table 1 will be the responsibility of 
the Department. 

 



006-001 

2 09-14 
Statewide 

Table 1 
Select Guide Schedule Sampling and Testing (Note 1) 

TxDOT Test Test Description 

Turn- 
Around  

Time 
(Calendar days)  

SOILS/BASE 

Tex-101-E Preparation of Soil and Flexible Base Materials for Testing (included in other tests)  

Tex-104-E Liquid Limit of Soils (included in 106-E)  

Tex-105-E Plastic Limit of Soils (included in 106-E)  

Tex-106-E Calculating the Plasticity Index of Soils 7 

Tex-110-E Particle Size Analysis of Soils 6 

Tex-113-E Moisture-Density Relationship of Base Materials 7 

Tex-114-E Moisture-Density Relationship of Subgrade and Embankment Soil 7 

Tex-115-E Field Method for In-Place Density of Soils and Base Materials 2 

Tex-116-E Ball Mill Method for the Disintegration of Flexible Base Material 5 

Tex-117-E, Part II Triaxial Compression Tests For Disturbed Soils and Base Materials (Part II) 6 

Tex-113-E  
w/ Tex-117-E 

Moisture-Density Relationship of Base Materials with Triaxial Compression Tests For Disturbed Soils and 
Base Materials (Part II) 

10 

Tex-140-E Measuring Thickness of Pavement Layer 2 

Tex-145-E Determining Sulfate Content in Soils - Colorimetric Method 4 
HOT MIX ASPHALT 

Tex-200-F Sieve Analysis of Fine and Coarse Aggregate (dry, from ignition oven with known correction factors) 
1  

(Note 2) 

Tex-203-F Sand Equivalent Test 3 

Tex-206-F, 
w/ Tex-207-F, Part I,  

w/ Tex-227-F 

(Lab-Molded Density of Production Mixture – Texas Gyratory) 
Method of Compacting Test Specimens of Bituminous Mixtures  with Density of Compacted Bituminous 
Mixtures, Part I - Bulk Specific Gravity of Compacted Bituminous Mixtures, with Theoretical Maximum 
Specific Gravity of Bituminous Mixtures 

1  
(Note 2) 

Tex-207-F, Part I 
&/or Part VI 

(In-Place Air Voids of Roadway Cores) 
Density of Compacted Bituminous Mixtures, Part  I- Bulk Specific Gravity of Compacted Bituminous 
Mixtures &/or Part VI - Bulk Specific Gravity of Compacted Bituminous Mixtures Using the Vacuum Method 

1  
(Note 2) 

Tex-207-F, Part V 
Density of Compacted Bituminous Mixtures, Part  V- Determining Mat Segregation using a Density-Testing 
Gauge 

3 

Tex-207-F, Part VII 
Density of Compacted Bituminous Mixtures, Part  VII - Determining Longitudinal Joint Density using a 
Density-Testing Gauge 

4 

Tex-212-F Moisture Content of Bituminous Mixtures 3 

Tex-217-F Deleterious Material and Decantation Test for Coarse Aggregate 4 

Tex-221-F Sampling Aggregate for Bituminous Mixtures, Surface Treatments, and LRA (included in other tests)  

Tex-222-F Sampling Bituminous Mixtures (included in other tests)  

Tex-224-F Determination of Flakiness Index 3 

Tex-226-F Indirect Tensile Strength Test (production mix) 4 

Tex-235-F Determining Draindown Characteristics in Bituminous Materials 3 
Tex-236-F 

(Correction Factors) 
Asphalt Content from Asphalt Paving Mixtures by the Ignition Method (Determining Correction Factors) 4 

Tex-236-F Asphalt Content from Asphalt Paving Mixtures by the Ignition Method (Production Mixture) 
1  

(Note 2) 

Tex-241-F 
w/ Tex-207-F, Part I, 

w/ Tex-227-F 

(Lab-Molded Density of Production Mixture – Superpave Gyratory) 
Superpave Gyratory Compacting of Specimens of Bituminous Mixtures (production mixture) with Density 
of Compacted Bituminous Mixtures, Part I- Part I - Bulk Specific Gravity of Compacted Bituminous 
Mixtures, with Theoretical Maximum Specific Gravity of Bituminous Mixtures 

1  
(Note 2) 

Tex-242-F Hamburg Wheel-Tracking Test (production mix, molded samples) 3 

Tex-244-F Thermal Profile of Hot Mix Asphalt 1 

Tex-246-F Permeability of Water Flow of Hot Mix Asphalt 3 

Tex-280-F Flat and Elongated Particles 3 

Tex-530-C Effect of Water on Bituminous Paving Mixtures (production mix) 4 



247-005 

2 - 3 11-23 
Statewide 

Reclaimed asphalt pavement (RAP) and other recycled materials may be used as shown on the plans. Request approval to 
blend two or more sources of recycled materials. When RAP is allowed, do not exceed 20% RAP by weight, unless otherwise 
shown on the plans. The percentage limitations for other recycled materials are as shown on the plans. 

Provide recycled materials, other than RAP, that have a maximum sulfate content of 3,000 ppm when tested in accordance with 
Tex-145-E. Certify accordance with DMS-11000, “Evaluating and Using Nonhazardous Recyclable Materials Guidelines.” In 
addition, recycled materials must be free of reinforcing steel and other objectionable material and have at most 1.5% deleterious 
material when tested in accordance with Tex-413-A. The liquid limit, plasticity index, wet ball mill, and compressive strength for 
all recycled materials are waived. When using RAP, crush RAP so that 100% passes the 2-in. sieve and does not exceed a 
maximum percent loss from decantation of 5.0% when tested in accordance with Tex-406-A. Test RAP without removing the 
asphalt. The final product must meet the requirements shown in Table 1 for the grade specified, except when the Department 
requires a specific amount of Department-furnished RAP be added to the blend, unless otherwise shown on the plans. 

The Contractor is responsible for uniformly blending the recycled material with the flexible base material to build a stockpile to 
meet the percentages required. Any Contractor-furnished surplus of recycled materials must remain the property of the 
Contractor. Remove Contractor-owned recycled materials from the project, and dispose of them in conformance with federal, 
state, and local regulations before project acceptance. 

Section 247.2.4., “Stockpile Approval.” This Section is added. 

Stockpile is approved when the Engineer’s test results meet the material requirements shown in Table 1. 

Section 247.2.4.1., “Sampling.” This Section is added. 

The Contractor and the Engineer will sample flexible base from completed stockpiles in accordance with Tex-100-A. Personnel 
conducting sampling must be certified by the Department-approved soils and base certification program. 

Sampling stockpiles may be located at the production site or at the project location. The Contractor must witness the Engineer’s 
sampling and sample the stockpile for their own testing, and label as deemed necessary. 

Sample the stockpile for the Engineer as shown on the plans. When the Contractor samples the stockpile for the Engineer, the 
Engineer will witness the sampling of material designated for the Engineer and the Materials and Tests Division (MTD). The 
Engineer will label their sampling containers as “Engineer” and “MTD,” or as deemed necessary. 

The Engineer will take immediate possession of the sample containers for the Engineer and MTD. The Engineer will maintain 
custody of the samples until all testing and reporting are completed. 

Section 247.2.4.2., “Referee Testing.” This Section is added. 

Referee testing is applicable for stockpile testing only. MTD is the referee laboratory. MTD may designate a laboratory from the 
Department’s MPL for Commercial Laboratories Approved for Flexible Base Referee Requests as the referee laboratory as 
deemed necessary. The designated laboratory must not perform any testing under this Item for the Engineer or Contractor. 

The Contractor may request referee testing when the Engineer’s test results fail to meet any of the material requirements shown 
in Table 1 and when the Contractor’s sample from Section 247.2.4.1., “Sampling,” for the same failing Department test passes. 
The tests must be performed by a laboratory on the Department’s MPL for Commercial Laboratories Approved for Flexible Base 
Referee Requests. Submit the request by email within 5 working days after receiving failing test results from the Engineer. 
Include completed test reports passing the applicable requirements shown in Table 1 in the email. 

Record and submit completed test reports electronically on Department-provided templates in their original format meeting the 
applicable material requirements shown in Table 1. Use Department-provided templates to record and calculate all test data. The 
Engineer and the Contractor will provide any available test results to the other party when requested. 

Section 247.4.3., “Compaction.” The first paragraph is voided and replaced by the following. 



302-003 

2 06-18 
Statewide 

Section 2.1.1., “Micro-Deval Abrasion,” is added. 

The Engineer will perform a minimum of one Micro-Deval abrasion test in accordance with Tex-461-A for each coarse aggregate 
source per project that has a Rated Source Soundness Magnesium (RSSM) loss value greater than 15 as listed in the BRSQC. 
The Engineer may waive all Micro-Deval testing based on a satisfactory test history of the same aggregate source. 

The Engineer will estimate the magnesium sulfate soundness loss for each coarse aggregate source, when tested, using the 
following formula. 

Mgest. = (RSSM)(MDact./RSMD) 

where: 
Mgest. = magnesium sulfate soundness loss 
MDact. = actual Micro-Deval percent loss 
RSMD = Rated Source Micro-Deval 

When the estimated magnesium sulfate soundness loss is greater than the maximum magnesium sulfate soundness loss 
specified, the coarse aggregate source will not be allowed for use unless otherwise approved by the Engineer. The Engineer 
may require additional testing before granting approval. 

Section 2.2., “Precoating.” The third paragraph is voided and replaced by the following. 

The Engineer retains the right to remove precoat material from aggregate samples in accordance with Tex-210-F, or as 
recommended by the Construction Division, and test the aggregate to verify compliance with Table 2 and Table 3 requirements. 
Gradation testing may be performed with precoat intact. 

Section 2.3., “Sampling,” is added. 

Personnel who conduct sampling and witnessing of sampling must be certified by the Department-approved certification 
program. Supply the Engineer with a list of certified personnel and copies of their current certificates before beginning 
construction and when personnel changes are made. At any time during the project, the Engineer may perform production tests 
as deemed necessary in accordance with Item 5, “Control of the Work.” 

The Engineer will sample aggregate from stockpiles located at the production site, intermediate distribution site, or project 
location in accordance with Tex-221-F, Section 3.2.3. The Engineer will split each sample into 2 equal portions in accordance 
with Tex-200-F, Section 3.3, and label these portions “Engineer” and “Contractor” or “Supplier.” Witness the sampling and 
splitting, and take immediate possession of the samples labeled “Contractor” or “Supplier”. 

Section 2.4., “Reporting and Responsibilities,” is added. 

The Engineer will provide test results to the Contractor and Supplier within 10 working days from the date the stockpile was 
sampled for sources listed on the Department’s Bituminous Rated Source Quality Catalog (BRSQC), unless otherwise directed. 
The Engineer will provide test results for the LA Abrasion (Tex-410-A) and Magnesium Sulfate Soundness (Tex-411-A) tests 
within 30 calendar days for sources not listed on the BRSQC, or for sources not meeting the requirements of Section 2.1.1., 
“Micro-Deval Abrasion.” The Engineer will report to the other party within 24 hours when any test result does not meet the 
requirements listed in Table 2 or Table 3. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit210.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit221.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn411.pdf


316-002 

1 - 1 07-19 
Statewide 

 

Special Provision to Item 316 

Seal Coat 

 

Item 316, “Seal Coat” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses or 
requirements of this Item are waived or changed. 

Section 4.8, “Asphalt Placement” is supplemented by the following: 

4.8.5. Collect all samples in accordance with Tex-500-C, “Sampling Bituminous Materials, Pre-Molded Joint Fillers, 
and Joint Sealers” from the distributor and with witness by the Engineer. 

At least once per project, collect split samples of each binder grade and source used.  The Engineer will 
submit one split sample to MTD for testing and retain the other split sample. 

In addition, collect one sample of each binder grade and source used on the project for each production day. 
The Engineer will retain these samples. 

The Engineer will keep all retained samples for one yr., for hot-applied binders and cutback asphalts; or for 
two mo., for emulsified asphalts. The Engineer may submit retained samples to MTD for testing as necessary 
or as requested by MTD. 



420-001 

1 - 1 05-22 
Statewide 

 

Special Provision to Item 420 

Concrete Substructure 

 

Item 420, “Concrete Substructures” of the Standard Specifications is amended with respect to the clause cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 420.6., “Payment.”  The first paragraph is replaced by the following: 

The work performed and materials furnished in accordance with this Item and measured as provided under “Measurement” will 
be paid for at the unit price bid for the class of concrete and element identified and by the special designation when appropriate. 
This price is full compensation for furnishing, hauling, and mixing concrete materials; furnishing, bending, fabricating, splicing, 
welding and placing the required reinforcement; clips, blocks, metal spacers, ties, wire, or other materials used for fastening 
reinforcement in place; placing, finishing, and curing concrete; mass placement controls; applying ordinary surface finish; 
furnishing and placing drains, metal flashing strips, and expansion-joint material; excavation, subgrade preparation; and forms 
and falsework, equipment, labor, tools, and incidentals. 

 

 

 



421-012 

1 - 7 09-23 
Statewide 

 

Special Provision to Item 421 

Hydraulic Cement Concrete 

 

Item 421, “Hydraulic Cement Concrete” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Article 421.2., “Materials,” the second sentence of the first paragraph is voided and replaced by the following. 

Provide aggregates from sources listed in the Department’s Concrete Rated Source Quality Catalog (CRSQC). 

Article 421.2.2., Supplementary Cementing Materials (SCM), is voided and replaced with the following. 

Supplementary Cementitious Materials (SCM). 

 Coal Ash. Furnish sources of fly ash, , Modified fly ash (MFA), harvested coal ash, and Ground Bottom Ash (GBA) 

conforming to DMS-4610, “Coal Ash.” 

 Slag Cement. Furnish Slag Cement in accordance with DMS-4620, “Slag Cement.” 

 Silica Fume. Furnish silica fume in accordance with DMS-4630, “Silica Fume.” 

 Natural Pozzolans. Furnish Natural Pozzolans in accordance with DMS-4635, “Natural Pozzolans.” 

Article 421.3.1.3., “Agitators and Truck and Stationary Mixers,” the first paragraph is voided and replaced by the following. 

Provide stationary and truck mixers capable of combining the ingredients of the concrete into a thoroughly mixed and uniform 
mass and capable of discharging the concrete so that the requirements of Tex-472-A are met. 

Article 421.3.1.3., “Agitators and Truck and Stationary Mixers,” is supplemented with the following. 

Truck mixers with automated water and chemical admixture measurement and slump and slump flow monitoring equipment 
meeting the requirement of ASTM C94 will be allowed. Provide data every 6 mo. substantiating the accuracy of slump, slump 
flow, temperature, water, and chemical admixture measurements. The slump measured by the automated system must be within 
1 in. of the slump measured in accordance with Tex-415-A. The concrete temperature measured by the automated system must 
be within 1°F of concrete temperature measured in accordance with Tex-422-A. The Engineer will not use the automated 
measurements for acceptance. 

  

http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4610.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4620.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4630.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4635.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn472.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn415.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn422.pdf
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Article 421.4.2., “Mix Design Proportioning,” Table 8 is voided and replaced by the following. 

 
Table 8 

Concrete Classes 

Class of 

Concrete 

Design 

Strength,1 

Min f′c (psi) 

Max 

w/cm 

Ratio 

Coarse 

Aggregate 

Grades2,3,4 

Cement 

Types 

Mix 

Design 

Options 

Exceptions to  

Mix Design Options 
General Usage5 

A 3,000 0.60 1–4, 8 

I, II, I/II, IL, 
IP, IS, IT, V 

1, 2, 4, & 7 

When the cementitious material 
content does not exceed 
520 lb./cu. yd., any coal ash or 
natural pozzolan listed in the 
MPL may be used at a cement 
replacement of 20% to 50%. 

Curb, gutter, curb & gutter, conc. 
retards, sidewalks, driveways, 
back-up walls, anchors, non-
reinforced drilled shafts 

B 2,000 0.60 2–7 
Riprap, traffic signal controller 
foundations, small roadside 
signs, and anchors 

C6 3,600 0.45 1–6 
I, II, I/II, IP, 
IL, IS, IT, V 

1–8 

 Drilled shafts, bridge 
substructure, traffic rail, culverts 
except top slab of direct traffic 
culverts, headwalls, wing walls, 
inlets, manholes, traffic barrier  

E 3,000 0.50 2–5 

I, II, I/II, 

IL, IP, IS, IT, 
V 

1–8 

When the cementitious material 
content does not exceed 
520 lb./cu. yd., any coal ash or 
natural pozzolan listed in the 
MPL may be used at a cement 
replacement of 20% to 50%. 

Seal concrete 

F6 Note7 0.45 2–5 
I, II, I/II, IP, 
IL, IS, IT, V 

 Railroad structures; occasionally 
for bridge piers, columns, bents, 
post-tension members 

H6 Note7 0.45 3–6 
I, II, I/II, III, 

IP, IL, IS, IT, 
V 

1–4, 8 

Mix design options 1-8 allowed 
for cast-in-place concrete and 
the following precast elements 
unless otherwise stated in the 
plans: 
 Bridge Deck Panels, 

 Retaining Wall Systems, 

 Coping, 

 Sound Walls, 

 Wall Columns, 

 Traffic Rail, 

 Traffic Barrier, 

 Long/Arch Span Culverts, 

and 

 precast concrete products 

included in Item 462, 

“Concrete Box Culverts and 

Drains, Item 464, “Reinforced 

Concrete Pipe,”  and Item 

465, “Junction Boxes, 

Manholes, and Inlets.” 

Do not use Type III cement in 
mass placement concrete. 
Up to 20% of blended cement 
may be replaced with listed 
SCMs when Option 4 is used for 
precast concrete. 
Options 6, & 7 allowed for cast-
in-place Class H concrete. 

Precast concrete, post-tension 
members 

S6 4,000 0.45 2–5 
I, II, I/II, IP, 
IL, IS, IT, V 

1–8 
 Bridge slabs, top slabs of direct 

traffic culverts, approach slabs  
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Class of 

Concrete 

Design 

Strength,1 

Min f′c (psi) 

Max 

w/cm 

Ratio 

Coarse 

Aggregate 

Grades2,3,4 

Cement 

Types 

Mix 

Design 

Options 

Exceptions to  

Mix Design Options 
General Usage5 

P 

See 
Item 360, 
“Concrete 

Pavement.” 

0.50 2–3 
I, II, I/II, IL, 
IP, IS, IT, V 

1–8 

When the cementitious material 
content does not exceed 
520 lb./cu. yd., any coal ash or 
natural pozzolan listed in the 
MPL’s may be used   at a 
cement replacement of 20% to 
50%. 

Concrete pavement 

CO6 4,600 0.40 6 

I, II, I/II, IP, 
IL, IS, IT, V 

1–8 

 Bridge deck concrete overlay 

LMC6 4,000 0.40 6–8 Latex-modified concrete overlay 

SS6 3,600 0.45 4–6 1-8 

Use a Min cementitious material 
content of 658 lb./cu. yd. of 
concrete. 
Limit the alkali loading to 4.0 
lbs./cu. yd. or less when using 
Option 7. 

Slurry displacement shafts, 
underwater drilled shafts 

K6 Note7 0.40 Note7 
I, II, I/II, III 

IP, IL, IS, IT, 
V 

1-8 

 Note7 

HES Note7 0.45 Note7 
I, IL, II, I/II, 

III 
 

Mix design options do not apply. 
700 lb. of cementitious material 
per cubic yard limit does not 
apply. 

Concrete pavement, concrete 
pavement repair 

“X” 
(HPC) 

6,8, 9 

Note10 0.45 Note10 
I, II, I/II, III 

IP, IL, IS, IT, 
V 

1–4, & 8 

Max coal ash replacement for 
Option 3 may be increased to 
50%. 
Up to 20% of a blended cement 
may be replaced with listed 
SCMs for Option 4. 
Do not use Option 8 for precast 
concrete. 

 

“X” 
(SRC) 

6,8, 9 

Note10 0.45 Note10 

I/II, II, IP, IL 
(MS or HS), 
IS, IT (MS or 

HS), V 

1–4, & 7 

When using coal ash, only use 
coal ashes allowed for SRC as 
listed in the Coal Ash MPL. 
Type III-MS may be used where 
allowed. 
Type I, Type IL, and Type III 
cements may be used when 
natural pozzolans are used or 
when coal ashes allowed for 
SRC as listed in the Coal Ash 
MPL are used, and with a Max 
w/cm of 0.40. 
Up to 20% of blended cement 
may be replaced with listed 
SCMs when Option 4 is used for 
precast concrete. 
Use Option 7 for precast 
concrete where allowed. 

 

1. Design strength must be attained within 56 days. 
2. Do not use Grade 1 coarse aggregate except in massive foundations with 4 in. Min clear spacing between reinforcing steel bars, unless 

otherwise permitted. Do not use Grade 1 aggregate in drilled shafts. 
3. Use Grade 8 aggregate in extruded curbs unless otherwise approved. 
4. Other grades of coarse aggregate maybe used in non-structural concrete classes when allowed by the Engineer. 
5. For information only. 
6. Structural concrete classes. 
7. As shown on the plans or specified. 
8. “X” denotes class of concrete shown on the plans or specified. 
9. (HPC): High Performance Concrete, (SRC): Sulfate Resistant Concrete. 
10. Same as class of concrete shown on the plans. 
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Article 421.4.2.2., “Aggregates,” is supplemented by the following. 

Use the following equation to determine if the aggregate combination meets the sand equivalency requirement when blending 
fine aggregate or using an intermediate aggregate: 

( ) ( ) ( )
%80

100

2211 
++ iaia PSEPSEPSE

 

where: 
SE1 = sand equivalency (%) of fine aggregate 1 
SE2 = sand equivalency (%) of fine aggregate 2 
SEia = sand equivalency (%) of intermediate aggregate passing the 3/8 in. sieve 
P1 = percent by weight of fine aggregate 1 of the fine aggregate blend 
P2 = percent by weight of fine aggregate 2 of the fine aggregate blend 
Pia = percent by weight of intermediate aggregate passing the 3/8 in. sieve 

Article 421.4.2.3., Chemical Admixtures,” the second paragraph is voided and replaced with the following. 

Use a 30% calcium nitrite solution when a corrosion-inhibiting admixture is required. Dose the admixture at the rate of gallons of 
admixture per cubic yard of concrete shown on the plans. Use set retarding admixtures, as needed, to control setting time to 
ensure concrete containing corrosion inhibiting admixtures remain workable for the entire duration of the concrete placement. 
Perform setting time testing and slump loss testing during trial batch testing.  

Article 421.4.2.5., “Slump,” the second paragraph is voided and not replaced. Table 9 is voided and replaced with below: 

Table 9 
Placement Slump Requirements 

General Usage 
Placement Slump 

Range,1,2 in. 

Walls (over 9 in. thick), caps, columns, piers  3 – 7 

Bridge slabs, top slabs of direct traffic culverts, approach slabs, concrete overlays, latex-
modified concrete for bridge deck overlays 

3 – 6 

Inlets, manholes, walls (less than 9 in. thick), bridge railing, culverts, concrete traffic barrier, 
concrete pavement (formed) 

4 – 6 

Precast concrete 4 – 9 

Underwater concrete placements 6 – 8-1/2 

Drilled shafts, slurry displaced and underwater drilled shafts 
See Item 416, 
“Drilled Shaft 
Foundations.” 

Curb, gutter, curb and gutter, concrete retards, sidewalk, driveways, seal concrete, anchors, 
riprap, small roadside sign foundations, concrete pavement repair, concrete repair 

As approved 

1. Max slump values may be increase above these values shown using chemical admixtures, provided the 
admixture treated concrete has the same or lower water-to-cementitious ratio and does not exhibit segregation 
or excessive bleeding. Request approval to increase slump limits in advance for proper evaluation by the 
Engineer.  

2. For fiber reinforced concrete, perform slump before addition of fibers. 

Article 421.4.2.6., “Mix Design Options,” is voided and replaced with the following. 

Option 1. Replace cement with at least the minimum dosage listed in the MPL for the coal ash or natural pozzolan used in the 
mixture. Do not replace more than 50% of the cement. Conduct Option 8 testing as listed on the MPL. 

Option 2. Replace 35% to 50% of the cement with slag cement. 

Option 3. Replace 35% to 50% of the cement with a combination of coal ash, slag cement, natural pozzolan, or at least 3% silica 
fume; however, no more than 10% may be silica fume. 

Option 4. Use Type IP, Type IS, or Type IT cement as allowed in Table 8 for each class of concrete. When replacing blended 
cements with additional SCM’s, the replacement limits in Option 3 will apply to the final cementitious mixture. When using coal 
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ash or natural pozzolans not having a minimum dosage listed in the MPL in the final cementitious mixture, perform Option 8 
testing. 

Option 5. Option 5 is left intentionally blank. 

Option 6. Use a lithium nitrate admixture at a minimum dosage determined by testing conducted in accordance with Tex-471-A. 
Before use of the mix, provide an annual certified test report signed and sealed by a licensed professional engineer, from a 
laboratory listed on the MPL, certified by the Materials and Tests Division as being capable of testing according to Tex-471-A. 

Option 7. Ensure the total alkali contribution from the cement in the concrete does not exceed 3.5 lb. per cubic yard of concrete 
when using hydraulic cement not containing SCMs calculated as follows: 

 
( ) ( )

100

cementin  equivalent Ο
2

Na %yd. cu.per cement  lb.
yd.cu.peralkalilb.


=  

In the above calculation, use the maximum cement alkali content reported on the cement mill certificate. 

Option 8. Use Table 10 when deviating from Options 1–3 or when required by the Coal Ash MPL. Perform required testing 
annually and submit results to the Engineer. Laboratories performing ASTM C1260, ASTM C1567, and ASTM C1293 testing 
must be listed on the MPL. Before use of the mix, provide a certified test report signed and sealed by a licensed professional 
engineer demonstrating the proposed mixture in accordance with the requirements of Table 10. 

Provide a certified test report signed and sealed by a licensed professional engineer, when HPC is required, and less than 20% 
of the cement is replaced with SCMs, demonstrating ASTM C1876 test results indicate the uniaxial resistivity of the concrete is 

greater than 15.6 kΩ-cm tested immediately after either of the following curing schedules: 

 Moisture cure specimens 56 days at 73°F. 
 Moisture cure specimens 7 days at 73°F followed by 21 days at 100°F. 

chrome-extension://efaidnbmnnnibpcajpcglclefindmkaj/https:/ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn471.pdf
chrome-extension://efaidnbmnnnibpcajpcglclefindmkaj/https:/ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn471.pdf
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Table 10 

Option 8 Testing and Mix Design Requirements 

S
ce

n
ar

io
 

ASTM C1260 Result 
Testing Requirements for Mix Design Materials  

or Prescriptive Mix Design Options Mix Design  
Fine Aggregate 

Mix Design  
Coarse Aggregate 

A > 0.10% > 0.10% 

Determine the dosage of SCMs needed to limit the 14-day expansion of 
each aggregate1 to 0.10% when tested individually in accordance with 
ASTM C1567.  
 

B 
≤ 0.10% ≤ 0.10% 

Use the Min replacement listed in the Coal Ash MPL, or 
when Option 8 is listed on the MPL, use a Min of 40% coal ash with a 
Max CaO2 content of 25%, or 
use any ternary combination which replaces 35% to 50% of cement.  

≤ 0.10% 
ASTM C1293 1 yr. 
Expansion ≤ 0.04% 

Use a minimum of 20% of any coal ash; or  
Use any ternary combination which replaces 20% to 50% of cement. 

C ≤ 0.10% > 0.10% 

Determine the dosage of SCMs needed to limit the 14-day expansion of 

coarse and intermediate1 aggregate to ≤0.10% when tested individually 

in accordance with ASTM C1567. 

D 

> 0.10% ≤ 0.10% 

Use the Min replacement listed in the Coal Ash MPL, or 
when Option 8 is listed on the MPL, use a Min of 40% coal ash with a 
Max CaO2 content of 25%, or 
use any ternary combination which replaces 35% to 50% of cement.  

> 0.10% 
ASTM C1293 1 yr. 
Expansion ≤ 0.04% 

Determine the dosage of SCMs needed to limit the 14-day expansion of 

each fine aggregate to ≤0.10% when individually tested in accordance 

with ASTM C1567. 

1. Intermediate size aggregates will fall under the requirements of mix design coarse aggregate. 
2. Average the CaO content from the previous ten values as listed on the test certificate. 

Article 421.4.2.7., “Optimized Aggregate Gradation (OAG) Concrete,” the first sentence of the first paragraph is voided and 
replaced by the following.  

The gradations requirements in Table 4 and Table 6 do not apply when OAG concrete is specified or used by the Contractor 
unless otherwise shown on the plans. 

The fineness modulus for fine aggregate listed in Table 5, does not apply when OAG concrete is used,  

Article 421.4.6.2., Delivering Concrete,” the third paragraph is supplemented by the following. 

When truck mixers are equipped with automated water or chemical admixture measurement and slump or slump flow monitoring 
equipment, the addition of water or chemical admixtures during transit is allowed. Reports generated by this equipment must be 
submitted to the Engineer daily. 

Article 421.4.6.2., “Delivering Concrete,” the fifth paragraph is voided and replaced with the following. Begin the discharge of 
concrete delivered in truck mixers within the times listed in Table 14. Concrete delivered after these times, and concrete that has 
not begun to discharge within these times will be rejected.  

Article 421.4.8.3., “Testing of Fresh Concrete,” is voided and replaced with the following.  

Testing Concrete. The Engineer, unless specified in other Items or shown on the plans, will test the fresh and hardened 
concrete in accordance with the following methods: 
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 Slump. Tex-415-A; 
 Air Content. Tex-414-A or Tex-416-A; 
 Temperature. Tex-422-A; 
 Making and Curing Strength Specimens. Tex-447-A; 
 Compressive Strength. Tex-418-A; 
 Flexural Strength. Tex-448-A; and 
 Maturity. Tex-426-A. 

Flexural strength and maturity specimens will not be made unless specified in other items or shown on the plans.  

Concrete with slump less than minimum required after all addition of water withheld will be rejected, unless otherwise allowed by 
the Engineer. Concrete with slump exceeding maximum allowed may be used at the Contractor’s option. If used, Engineer will 
make, test, and evaluate strength specimens as specified in Article 421.5., “Acceptance of Concrete.” Acceptance of concrete 
not meeting air content or temperature requirements will be determined by Engineer. Fresh concrete exhibiting segregation and 
excessive bleeding will be rejected. 

Article 421.4.8.3.1., “Job-Control Testing,” is voided and not replaced. 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn415.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn414.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn416.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn422.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn447.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn418.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn448.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn426.pdf
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Special Provision to Item 423 

Retaining Walls 

 

Item 423, “Retaining Walls” of the Standard Specifications is amended with respect to the clause cited below. No other clauses 
or requirements of this Item are waived or changed. 

Article 2.1., “General” is supplemented with the following:  

Construct permanent retaining walls approved for use in accordance with DMS 4800, “Proprietary Earth Retaining Wall System,” 
and on the Approved System list for Concrete Block Retaining Walls Systems and Mechanically Stabilized Earth Panel Type 
Systems. 

chrome-extension://efaidnbmnnnibpcajpcglclefindmkaj/https:/ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4800.pdf
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Special Provision to Item 440 
Reinforcement for Concrete 
 

Item 440, “Reinforcement for Concrete,” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Article 440.2., “Materials,” is supplemented with the following. 

2.7. Welded Deformed Bar Mat Reinforcement. Provide welded deformed bar mats in accordance with 
ASTM A184 except as otherwise noted in this Specification. Fabricate welded bar mats from deformed steel 
bars in accordance with ASTM A706 by securely connecting every intersection with a process of electrical 
resistance welding that employs the principle of fusion combined with pressure. The bars must be assembled 
by automatic machines or by other suitable mechanical means that will assure accurate spacing and 
alignment of all bars of the finished product. 

2.14. Zinc-Coated, Hot-Dip Galvanized Class I or Class II Steel Reinforcement. Provide zinc-coated, hot-dip 
galvanized Class I or Class II steel reinforcement in accordance with ASTM A767, Grade 60 or Grade 75, 
when shown on the plans and as allowed. 

2.15. Continuously Hot-Dip Galvanized Reinforcement (CGR). Provide CGR in accordance with ASTM A1094 
steel reinforcement, Grade 60 or Grade 75, when shown on the plans and as allowed. 

Section 440.2.1., “Approved Mills.” The second paragraph is voided and not replaced. 

Section 440.2.5., “Weldable Reinforcing Steel,” is supplemented with the following. 

All welding operations must be performed before hot-dip galvanizing. 

Section 440.2.8., “Mechanical Couplers,” is voided and replaced with the following. 

Use couplers of the type specified in DMS-4510, “Mechanical Couplers for Reinforcing Steel,” Section 4510.6.1., “General 
Requirements,” when mechanical splices in reinforcing steel bars are shown on the plans. 

Furnish only couplers pre-qualified in accordance with DMS-4510, “Mechanical Couplers for Reinforcing Steel.” Ensure 
sleeve-wedge type couplers are not used on coated reinforcing. Sample mechanical couplers in accordance with Tex-743-I for 
testing before use on individual projects. Test the mechanical couplers for every project in which mechanical couplers are used 
in accordance with Tex-744-I. Furnish couplers only at locations shown on the plans. 

Furnish couplers for stainless reinforcing steel with the same alloy designation as the reinforcing steel. 

Provide hot-dip or mechanically galvanized couplers when splicing galvanized reinforcing or CGR. 

Section 440.2.11., “Low Carbon/Chromium Reinforcing Steel.” The first sentence is voided and replaced by the following. 

Provide deformed steel bars in accordance with ASTM A1035, Grade 100, Type CS, when low-carbon, chromium-reinforcing 
steel is required on the plans. Type CM will be permitted only if specified on the plans. 

Section 440.3.1., “Bending,” is supplemented with the following. 

Do not bend hot-dip galvanized reinforcement. Only minor positioning adjustments are permitted. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4510.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4510.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/700-I_series/pdfs/str743.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/700-I_series/pdfs/str744.pdf
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Bending of CGR is permitted after galvanizing.   

Section 440.3.5., “Placing.” The following will be added to the fourth paragraph. 

Use Class 1 or Class 1A supports with CGR. Provide epoxy- or plastic-coated tie wires and clips for use with epoxy-coated 
reinforcing steel. 

Section 440.3.6.3., “Repairing Coating,” is supplemented with the following: 

Repair damaged galvanized surfaces in accordance with Section 445.3.5.2., “Repair Processes.” 
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Special Provision to Item 441 
Steel Structures 
 

Item 441, “Steel Structures” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses 
or requirements of this Item are waived or changed. 

Section 441.2.2., Approved Electrodes and Flux-Electrode Combinations,” is voided and replaced with the following: 

Use only electrodes and flux-electrode combinations conforming to AWS A5 specifications, and pertinent classifications for the 
applicable welding processes. When requested, submit a current Certificate of Conformance (COC) containing all test results as 
required by the applicable AWS A5 specification and welding code. Provide proof of Buy America compliance for welding 
consumables when requested. For bridge main member fabrication, submit the COC annually.  

Section 441.2.3., “High-Strength Bolts,” is revised and replaced by the following:  

Use fasteners that meet Item 447, “Structural Bolting.” Use galvanized fasteners on field connections of bridge members when 
ASTM F3125-Grade A325 bolts are specified, and steel is painted.  

Section 441.3.1.5.1., “Plants,” The second and third paragraphs are voided and replaced with the following:  

Fabrication plants that produce the following non-bridge steel members must be approved in accordance with DMS-7380, “Steel 
Non-Bridge Member Fabrication Plant Qualification.”  
 Item 610, “Roadway Illumination Poles” 
 Item 613, “High Mast Illumination Poles” 
 Item 614, “High Mast Rings and Support Assemblies” 
 Item 650, “Overhead Sign Support Structures”  
 Item 654, “Sign Walkways”  
 Item 686, “Traffic Signal Poles” 
 Special Specification 6064, “Intelligent Transportation System (ITS) Poles.”  

The Materials and Tests Division (MTD) maintains a list of approved non-bridge fabrication plants on the Department MPL that 
produce these members.  

Section 441.3.1.6.1., “Erection Drawings,” the third paragraph is voided and replaced with the following:  

Perform erection engineering evaluation of the structural adequacy and stability of constructing the bridge system for each step 
of the steel erection.  

Section 441.3.1.5.3., “Nondestructive Testing (NDT),” is voided and replaced with the following: 

Personnel performing NDT must be qualified in accordance with the applicable AWS code and the employer’s Written Practice. 
Level III personnel who qualifies Level I and Level II technicians must be certified by ASNT for which the NDT Level III is 
qualified. In addition, NDT technicians must pass hands-on tests that MTD administers. This will remain current provided they 
continue to perform testing on Department materials as evidenced by test reports requiring their signature. A technician who fails 
any of the hands-on tests must wait 3 mo. or as approved otherwise before retesting. Qualification to perform NDT will be 
revoked when the technician’s employment is terminated or when the technician goes 6 mo. without performing a test on a 
Department project. The technician must pass a new hands-on test to be re-certified. Testing of similar weld joints for non-
Department projects may be considered by the Engineer instead of re-testing provided enough documentation is submitted with 
the signature of the project’s Engineer. These requirements also apply to testing agencies, and individual third-party contractors. 
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Section 441.3.1.5.4., “Welding Procedure Specification Qualification Testing,” is voided and replaced by the following: 

For Fabricators qualified in accordance with DMS-7370, DMS-7380, or DMS-7395, laboratories performing procedure 
qualification testing for welding procedure specifications (WPSs) must be accredited by a nationally recognized agency that 
performs testing in accordance with ISO/International Electrotechnical Commission (IEC) 17025 in the mechanical field of 
testing.  

Section 441.3.1.9., “Material Identification,” is amended to include the following paragraph:  

Low-stress stencil marks must have a radius instead of a sharp point. Acceptable stencils include dot, vibration, and 
rounded-V stencils. Label these stencils so that they are easily distinguishable from other stencils that are not low-
stress.  

Section 441.3.2.4.1., “Flange Tilt,” the last sentence is voided and replaced with the following: 

Minor jacking that does not deform the material will be permitted. 

Section 441.3.2.5.3., “Magnetic Particle Testing,” is voided and replaced with the following: 

Use alternating current (AC) when using the yoke method unless otherwise approved. Welds may be further evaluated with half-
wave rectified DC for subsurface indications. Centerline cracking may be detected with aluminum prod method when approved. 

Section 441.3.5.8., “Hammering,” is added to state the following: 

Do not perform hammering on any portion of the member that causes the material to permanently deform. Avoid damage to the 
material by measures such as use of brass or aluminum hammers or by padding the area to be hammered. 

Section 441.3.8.1., “Shop Painting,” is amended to include with the following paragraph: 

Measure the anchor profile after blast cleaning at random locations along the thermal cut surfaces. If specified anchor profile is 
not achieved over the entire flame cut surface, grind the edges and re-blast to achieve the required anchor pattern. 

Section 441.3.9., “Handling and Storage of Materials,” The second sentence of the second paragraph is replaced by the 
following: 

Keep materials clean and avoid damaging of the applied coating. 



442-001 

1 - 1 05-19 
Statewide 

 

Special Provision to Item 442 

Metal for Structures 

 

Item 442, “Metal for Structures” of the Standard Specifications is amended with respect to the clause cited below. No other 
clauses or requirements of this Item are waived or changed. 

Section 442.2.1.3.3., “Fasteners.”  The first sentence of the first paragraph is replaced by the following: 

Fasteners. Provide high-strength bolts that meet ASTM F3125-Grade A325 unless otherwise shown on the plans.  

Section 442.2.1.3.3., “Fasteners.”  The third paragraph is deleted and not replaced. 
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Special Provision to Item 448 
Structural Field Welding 
 

Item 448, “Structural Field Welding” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 448.2., “Materials,” the third paragraph is voided and replaced with the following: 
Use only electrodes and flux-electrode combinations conforming to AWS A5 specifications and pertinent classifications for the 
applicable welding processes. When requested, submit a current Certificate of Conformance (COC) containing acceptable 
wording indicating Buy America compliance and all tests required by the applicable AWS specifications and welding codes. Tests 
must be conducted on electrodes of the same class, size, and brand; and manufactured by the same process and with the same 
materials as the electrodes to be furnished.  
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Special Provision to Item 449 

Anchor Bolts 

 

Item 449, ”Anchor Bolts” of the Standard Specifications is amended with respect to the clause cited below. No other clauses or 
requirements of this Item are waived or changed. 

Section 449.2.1., “Bolts and Nuts.”  Table 1 is replaced by the following: 

Table 1 
Bolt and Nut Standards 

Specified Anchor Bolt Category Bolt Standards Nut Standards 

Mild steel 
ASTM A307 Gr. A, F1554 Gr. 

36, or A36 
ASTM A563 

Medium-strength, 
mild steel 

ASTM F1554 Gr. 55 with 
supplementary requirement 

S1 

ASTM A194 Gr. 2 or  
A563 Gr. D or better 

High-strength steel 
ASTM F3125-Grade A325 

 or ASTM A4491 
ASTM A194 or  

A563, heavy hex 

Alloy steel 
ASTM A193 Gr. B7 or F1554 

Gr. 105 
ASTM A194 Gr. 2H or  

A563 Gr. DH, heavy hex 

1. If headed bolts are specified, ASTM A449 bolts must be heavy hex head. 

 

Section 449.3.3.1,”Anchor Bolt Thread Lubricant Coating,” The first sentence of the first paragraph is voided and replaced 
by the following. 

Coat anchor bolt threads before installing nuts with an electrically conducting lubricant compound described in 
Section 449.3.3.2.1., “Definitions,” for traffic signal poles, roadway illumination poles, high mast illumination poles, intelligent 
transportation system poles, overhead sign support structures, and steel electrical service supports. 

Section 449.3.3.2,”Anchor Bolt Tightening Procedure,” The first sentence of the first paragraph is voided and replaced by the 
following. 

Tighten anchor bolts for traffic signal poles, shoe base and concrete traffic barrier base roadway illumination poles, high mast 
illumination poles, intelligent transportation system poles, and overhead sign support structures in accordance with this Section. 
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Special Provision to Item 465 

Junction Boxes, Manholes, and Inlets 

 

Item 465, “Junction Boxes, Manholes, and Inlets,” of the Standard Specifications, is hereby amended with respect to the clauses 
cited below, and no other clauses or requirements of this Item are waived or changed hereby. 

Section 2.1., “Concrete,” The section is voided and replaced with the following. 

Furnish concrete per DMS-7305 for formed and machine-made precast junction boxes, manholes, and inlets. Furnish Class C 
concrete for cast-in-place junction boxes, manholes, and inlets unless otherwise shown on the plans. 

Section 3.1., “Precast Junction Boxes, Manholes, and Inlets,” The section is voided and replaced with the following. 

Construct formed and machine-made precast junction boxes, manholes, and inlets in accordance with DMS-7305, “Fabrication 
and Qualification Procedure for Multi-Project Fabrication Plants of Precast Concrete Drainage Structures” and the Contract 
Plans, except as otherwise noted in this Item. 

Multi-project fabrication plants as defined in Item 424 “Precast Concrete Structural Members (Fabrication),” that produce junction 
boxes, manholes, and inlets will be approved by the Materials and Tests Division in accordance with DMS-7305, “Fabrication 
and Qualification Procedure for Multi-Project Fabrication Plants of Precast Concrete Drainage Structures.” The Department’s 
MPL has a list of approved multi-project fabrication plants. 

Section 3.1.1., “Lifting Holes,” The section is voided and not replaced. 

 
Section 3.1.2., “Marking.” The section is voided and replaced with the following. 
 
Marking. Clearly mark each precast junction box, manhole, and inlet unit with the following information: 


name or trademark of fabricator and plant location;  

product designation;  

ASTM designation (if applicable);  

date of manufacture;  

designation “TX” for precast units fabricated per DMS-7305; 

designated fabricator’s approval stamp for each approved unit; and  

designation “SR” for product meeting sulfate-resistant concrete plan requirements (when applicable). 
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Special Provision to Item 502 

Barricades, Signs and Traffic Handling 

 

Item 502, “Barricades, Signs and Traffic Handling” of the Standard Specifications, is hereby amended with respect to the clauses 
cited below, and no other clauses or requirements of this Item are waived or changed hereby. 

Article 502.1., “Description,” is supplemented by the following: 

Temporary work-zone (TWZ) traffic control devices manufactured after December 31, 2019, must have been successfully tested 
to the crashworthiness requirements of the 2016 edition of the Manual for Assessing Safety Hardware (MASH). Such devices 
manufactured on or before this date and successfully tested to NCHRP Report 350 or the 2009 edition of MASH may continue to 
be used throughout their normal service lives. An exception to the manufacture date applies when, based on the project’s date of 
letting, a category of MASH-2016 compliant TWZ traffic control devices are not approved, or are not self-certified after the 
December 31, 2019, date. In such case, devices that meet NCHRP-350 or MASH-2009 may be used regardless of the 
manufacture date. 

Such TWZ traffic control devices include: portable sign supports, barricades, portable traffic barriers designated exclusively for 
use in temporary work zones, crash cushions designated exclusively for use in temporary work zones, longitudinal channelizers, 
truck and trailer mounted attenuators. Category I Devices (i.e., lightweight devices) such as cones, tubular markers and drums 
without lights or signs attached however, may be self-certified by the vendor or provider, with documentation provided to 
Department or as are shown on Department’s Compliant Work Zone Traffic Control Device List.  

Article 502.4., “Payment,” is supplemented by the following: 

Truck mounted attenuators and trailer attenuators will be paid for under Special Specification, “Truck Mounted Attenuator (TMA) 
and Trailer Attenuator (TA).” Portable Changeable Message Signs will be paid for under Special Specification, “Portable 
Changeable Message Sign.” Portable Traffic Signals will be paid for under Special Specification, “Portable Traffic Signals.”  



506-002 

1 08-14 
Statewide 

 

 

Special Provision to Item 506 

Temporary Erosion, Sedimentation, and  
Environmental Controls 

 

For this project, Item 506, “Temporary Erosion, Sedimentation, and Environmental Controls,” of the Standard Specifications, is 
hereby amended with respect to the clauses cited below, and no other clauses or requirements of this Item are waived or 
changed hereby. 

Article 506.1., “Description,” is voided and replaced by the following: 

Install, maintain, and remove erosion, sedimentation, and environmental control measures to prevent or 
reduce the discharge of pollutants in accordance with the Storm Water Pollution Prevention Plan (SWP3) or 
as directed. Ensure the installation and maintenance of control measures is performed in accordance with 
the manufacturer's or designer's specifications. Erosion and sediment control devices must be selected from 
the “Erosion Control Approved Products” or “Sediment Control Approved Products” lists. Perform work in a 
manner to prevent degradation of receiving waters, facilitate project construction, and comply with applicable 
federal, state, and local regulations. 

Article 506.3., “Qualifications, Training, and Employee Requirements,” is voided and not replaced. 

Section 506.4.1., “Contractor Responsibilities,” Section 506.4.2., “Implementation,” and Section 506.4.3., “General,” are 
voided and replaced by the following: 

4.1. Contractor Responsibilities. Implement the SWP3 for the project site in accordance with the plans and 
specifications, and as directed. Coordinate storm water management with all other work on the project. 
Develop and implement an SWP3 for project-specific material supply plants within and outside of the 
Department's right of way in accordance with the specific or general storm water permit requirements. 
Prevent water pollution from storm water associated with construction activity from entering any surface 
water or private property on or adjacent to the project site. 

4.2. Implementation. 

4.2.1. Commencement. Implement the SWP3 as shown and as directed. Contractor proposed recommendations 
for changes will be allowed as approved. Do not implement changes until approval has been received and 
changes have been incorporated into the plans by the Engineer. Minor adjustments to meet field conditions 
are allowed and will be recorded by the Engineer in the SWP3. 

Implement control measures before the commencement of activities that result in soil disturbance. Phase 
and minimize the soil disturbance to the areas shown on the plans. Coordinate temporary control measures 
with permanent control measures and all other work activities on the project to assure economical, effective, 
safe, continuous water pollution prevention. Provide control measures that are appropriate to the 
construction means, methods, and sequencing allowed by the Contract. 

Do not prolong final grading and shaping. Preserve vegetation where possible throughout the project and 
minimize clearing, grubbing, and excavation within stream banks, bed, and approach sections. 

4.3. General. 

4.3.1. Temporary Alterations or Control Measure Removal. Altering or removal of control measures is allowed 
when control measures are restored within the same working day. 



506-002 

2 08-14 
Statewide 

 

4.3.2. Stabilization. Initiate stabilization for disturbed areas no more than 14 days after the construction activities in 
that portion of the site has temporarily or permanently ceased. Establish a uniform vegetative cover or use 
another stabilization practice as approved. 

4.3.3. Finished Work. Upon the Engineer's acceptance of vegetative cover or other stabilization practice, remove 
and dispose of all temporary control measures unless otherwise directed. Complete soil disturbing activities 
and establish a uniform perennial vegetative cover. A project will not be considered for acceptance until a 
vegetative cover of 70% density of existing adjacent undisturbed areas is obtained or equivalent permanent 
stabilization is obtained as approved. 

4.3.4. Restricted Activities and Required Precautions. Do not discharge onto the ground or surface waters any 
pollutants such as chemicals, raw sewage, fuels, lubricants, coolants, hydraulic fluids, bitumens, or any other 
petroleum product. Operate and maintain equipment on site in a manner as to prevent actual or potential 
water pollution. Manage, control, and dispose of litter on site such that no adverse impacts to water quality 
occur. Prevent dust from creating a potential or actual unsafe condition, public nuisance, or condition 
endangering the value, utility, or appearance of any property. Wash out concrete trucks only in approved 
contained areas. Use appropriate controls to minimize the offsite transport of suspended sediments and 
other pollutants if it is necessary to pump or channel standing water (i.e. dewatering). Prevent discharges 
that would contribute to a violation of Edwards Aquifer Rules, water quality standards, the impairment of a 
listed water body, or other state or federal law. 

Section 506.4.4., “Installation, Maintenance, and Removal Work.” The first paragraph is voided and replaced by the 
following. 

Perform work in accordance with the SWP3, and according to the manufacturers’ guidelines. Install and 
maintain the integrity of temporary erosion and sedimentation control devices to accumulate silt and debris 
until soil disturbing activities are completed and permanent erosion control features are in place or the 
disturbed area has been adequately stabilized as determined by the Engineer. 

Section 506.4.5., “Monitoring and Documentation,” is voided and not replaced. 

Section 506.6.5.2., “Maintenance Earthwork for Erosion and Sediment Control for Cleaning and/or Restoring Control 
Measures,” is voided and replaced by the following: 

Earthwork needed to remove and obliterate of erosion-control features will not be paid for directly but is 
subsidiary to pertinent Items unless otherwise shown on the plans. 

Sprinkling and rolling required by this Item will not be paid for directly but will be subsidiary to this Item. 
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Special Provision to Item 540 

Metal Beam Guard Fence 

 

Item 540, “Metal Beam Guard Fence” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Article 540.4.7, “Measurement,” is voided and replaced with the following: 

Long Span System. Measurement will be by each long span system, complete in place. Each long span 
system will be from the first CRT to the last CRT in the system. 
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Special Provision to Item 636 

Signs 

 

Item 636, “Signs” of the Standard Specifications, is hereby amended with respect to the clauses cited below, and no other 
clauses or requirements of this Item are waived or changed hereby. 

Section 636.3.1, “Fabrication.” is deleted. 

Section 636.3.1.2, “Sheeting Application.” The last sentence of the fourth paragraph is voided and replaced by the following. 

Do not splice sheeting or overlay films for signs fabricated with ink or with colored transparent films.  
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Special Provision to Item 643 

Sign Identification Decals  

 

Item 643, “Sign Identification Decals,” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Article 2. “Materials.” The sign identification decal design shown in Figure 1 and the description for each row in Table 1 are 
supplemented by the following. 

 

Texas Department of Transportation  

C Fabrication Date T 1 

J F M A M J J A S O N D 2 

 201 202 203 204 205  3 

 0 1 2 3 4 5 6 7 8 9  4 

Sheeting MFR - Substrate  

A B C D E F G H J K L M 5 

Film MFR  

A B C D E F G H J K L M 6 

Sheeting MFR - Legend  

A B C D E F G H J K L M 7 

Installation Date  

    0 1 2 3     8 

 0 1 2 3 4 5 6 7 8 9  9 

J F M A M J J A S O N D 10 

 201 202 203 204 205  11 

 0 1 2 3 4 5 6 7 8 9  12 

Name of Sign Fabricator 
Physical Address 

City, State, Zip Code 

 

13 

Figure 1 
Decal Design (Row numbers explained in Table 1) 
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Table 1 
Decal Description  

Row Explanation 

1 – Sign fabricator 

2 – Month fabricated 

3 – First 3 digits of year fabricated 

4 – Last digit of year fabricated 

5 – Manufacturer of the sheeting applied to the substrate 

6 – Film (colored transparent or non-reflective black) manufacturer 

7 – Manufacturer of the sheeting for the legend 

8 – Tens digit of date installed 

9 - Ones digit of date installed 

10 – Month installed 

11 – First 3 digits of year installed 

12 – Last digit of year installed  

13 – Name of sign fabricator and physical location of sign shop 
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Special Provision to Item 654 

Sign Walkways 

 

Item 654,” Sign Walkways” of the Standard Specifications, is hereby amended with respect to the clauses cited below, and no 
other clauses or requirements of this Item are waived or changed hereby. 

Section 654.3.2, “Fabrication.” The following language is added after the first paragraph. 

Fabrication plants that produce sign walkways must be approved in accordance with DMS-7380, “Steel Non-Bridge Member 
Fabrication Plant Qualification.” The Construction Division maintains a list of approved sign walkway fabrication plants on the 
Department’s Material Producers List. 

.  

 



656-001 

1 - 1 09-21 
Statewide 

 

Special Provision to Item 656 
Foundations for Traffic Control Devices 
 

Item 656, “Foundations for Traffic Control Devices” of the Standard Specifications is amended with respect to the clauses cited 
below. No other clauses or requirements of this Item are waived or changed. 

Article 3. “Construction.,” the first paragraph is supplemented by the following:   

Ensure the top of the foundation and anchor bolts meet specified requirements in relation to the final grade.    



680-006 

1 - 1 04-18 
Statewide 

 

Special Provision to Item 680 

Highway Traffic Signals 

 

Item 680, “Highway Traffic Signals” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 680.3.1.1.2,”Conduit,” The fourth sentence of the first paragraph is voided and replaced by the following. 

Seal the ends of each conduit with approved sealant, after all cables and conductors are installed. 
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Special Provision to Special Specification 3096 

Asphalts, Oils, and Emulsions 

 

Special Specification 3096, “Asphalts, Oils, and Emulsions,” is amended with respect to the clause cited below. No other clause 
or requirements of this Item are waived or changed. 

Section 3096.2.2., Table 3 Polymer-Modified Asphalt Cement has been voided and replaced by the following: 

 
Table 3 

Polymer-Modified Asphalt Cement 

Property Test 
Procedure 

Polymer-Modified Viscosity Grade 

AC-12-5TR NT-HA1 AC-15P AC-20XP AC-10-2TR AC-20-5TR 

Min Max Min Max Min Max Min Max Min Max Min Max 

Polymer  TR – SBS SBS TR TR 

Polymer content, % (solids basis) Tex-533-C 
or Tex-
553-C 

5.0 – – – 3.0 – – – 2.0 – 5.0 – 

Dynamic shear, G*/sin , 82°C, 
10 rad/s, kPa 

T 315 – – 1.0 – – – – – – – – – 

Dynamic shear, G*/sin , 64°C, 
10 rad/s, kPa 

T 315 – – – – – –  
1.0 

– – – 1.0 – 

Dynamic shear, G*/sin , 58°C, 
10 rad/s, kPa 

T 315 1.0 – – – – – – – 1.0 – – – 

Viscosity              
 140°F, poise T 202 1,200 – – – 1,500 – 2,000 – 1,000 – 2,000 – 
 275°F, poise 

275°F, Pa-s 
T 202 
T 316 

– 
– 

– 
– 

– 
– 

– 
4.0 

– 
– 

8.0 
– 

– 
– 

– 
– 

– 
– 

8.0 
– 

– 
– 

10.0 
– 

Penetration, 77°F, 100 g, 5 sec. T 49 110 150 – 25 100 150 75 115 95 130 75 115 

Elastic recovery, 50°F, % Tex-539-C 55    55 – 55 – 30 – 55 – 

Polymer separation Tex-540-C None  – None None None None 

Flash point, C.O.C., °F T 48 425  425  425 – 425 – 425 – 425 – 

Tests on residue from RTFOT 
aging and pressure aging: 

T 240 
and R 28 

            

 Creep stiffness T 313             
  S, -18°C, MPa  – 300 – – – 300 – 300 – 300 – 300 
  m-value, -18°C  0.300 – – – 0.300 – 0.300 – 0.300 – 0.300 – 

1. This is a hot-applied TRAIL product. 

Section 3096.2.5., Diluted Emulsions tables has been added. 

Diluted Emulsions. Provide emulsified asphalt that is homogeneous, does not separate after thorough mixing, and meets the 
requirements for the specified type and grade in Tables 12A, and 12B, where the suffixes 50/50, 40/60, and 30/70 mean 50% 
emulsion diluted with 50% water; 40% emulsion diluted with 60% water, and 30% emulsion diluted with 70% water, respectively. 
For example, CSS-1H 40/60 means 40% CSS-1H diluted with 60% water and AE-P 30/70 means 30% AE-P diluted with 70% 
water. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph533.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph553.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph553.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph539.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph540.pdf
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Table 12A 
Diluted CSS-1H 

Property 
Test 

Procedure 

Type-Grade 

Diluted Slow-Setting 

CSS-1H 50/50 CSS-1H 40/60 CSS-1H 30/70 

Min Max Min Max Min Max 

Viscosity, Saybolt Furol        

 77°F, sec. T 72 Report Only Report Only Report Only 

Distillation test: 

T 59 

      

 Residue by distillation, % by wt. 30 – 24 – 18 – 

 Oil distillate, % by volume of emulsion – 0.5 – 0.5 – 0.5 

Tests on residue from distillation: 
 

      

 Penetration, 77°F, 100 g, 5 sec. T 49 40 110 40 110 40 110 

 Solubility, % T 44 97.5 – 97.5 – 97.5 – 
 Ductility, 77°F, 5 cm/min., cm T 51 80 – 80 – 80 – 

 
 

Table 12B 
Diluted AE-P 

 

 

 

 

 

Property 
Test 

Procedure 

Type–Grade 

Diluted Slow-Setting 

AE-P 50/50 AE-P 40/60 AE-P 30/70 

Min Max Min Min Max Min 

Viscosity, Saybolt Furol T 72       
 122°F, sec.  Report Only Report Only Report Only 

Asphalt emulsion distillation to 500°F 
followed by Cutback asphalt distillation of 
residue to 680°F: 

T 59 & T 78       

 Residue after both distillations, % by wt.  20 – 16 – 12 – 
 Total oil distillate from both distillations, % 

by volume of emulsion 
 

12.5 20 10.0 16 7.5 12 

Tests on residue after all distillations:        
 Solubility, % T 44 97.5 – 97.5 – 97.5 – 
 Float test, 122°F, sec. T 50 50 200 50 200 50 200 
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Special Provision to Special Specification 6007 
Intelligent Transportation System (ITS) Fiber Optic 
Cable 
 

Special Specification 6007 “Intelligent Transportation System (ITS) Fiber Optic Cable,” is amended with respect to the clauses 
cited below. No other clauses or requirements of this Item are waived or changed. 

Section 3.2.3.1., “Cabinet,” is voided and replaced by the following: 

Furnish and install factory preterminated simplex connector patch panel modules with integrated pigtail cable in a protective 
housing at locations called for in the plans to accommodate the cables being terminated at that point. Furnish patch panel 
housing with an epoxy fill material that is environmentally and temperature stable to permanently secure the connectors and the 
cable inside the housing to protect the fiber optic components from vibration and shock. Provide housing with strain relief boot 
around the exiting pigtail cable to provide bend radius protection and short term retention of at least 200 lbf. Provide housing with 
integrated mounting notches. Provide patch panel with ST connectors and dust caps installed by the manufacturer. Document 
the designation of each connector on labels and charts. Place charts in the cabinet in a heavy plastic envelope approved by the 
Engineer. 

Section 5. “Measurement,” is voided and replaced by the following: 

Fiber optic cable installed, relocated, and removed will be measured by the linear foot. Fiber optic splice enclosures, rack 
mounted splice enclosures, fiber optic patch panels, preterminated fiber patch panels, fiber patch panel units, and fiber optic 
jumpers will be measured by each unit installed. Splicing of Fiber Optic Cables will be measured by each fusion splice 
performed. 

Section 6.1. “Furnish and Install,” is voided and replaced by the following: 

The work performed and materials furnished in accordance with this Item and measured as provided under “Measurement” will 
be paid for at the unit price bid for “Fiber Optic Cable” of the various types, and number of fibers specified. This price is full 
compensation for furnishing and installing all cable; for pulling through conduit or duct; aerial installation; terminating; testing; and 
for materials, equipment, labor, tools, documentation, warranty, training and incidentals. 

The work performed and materials furnished in accordance with this Item and measured as provided under “Measurement” will 
be paid for at the unit price bid for “Fiber Optic Splice Enclosure” of the various types. This price is full compensation for 
furnishing and installing all enclosures whether aerial or underground; and for materials, equipment, labor, tools, documentation, 
warranty, training and incidentals. 

The work performed and materials furnished in accordance with this Item and measured as provided under “Measurement” will 
be paid for at the unit price bid for “Rack Mounted Splice Enclosure.” This price is full compensation for furnishing and installing 
all enclosures in the building as shown in the plans; for the splice housing with doors, splice trays, hardware, and for materials, 
equipment, labor, tools, documentation, warranty, training and incidentals. 

The work performed and materials furnished in accordance with this Item and measured as provided under “Measurement” will 
be paid for at the unit price bid for “Fiber Optic Patch Panel” of the various types and sizes specified. This price is full 
compensation for furnishing and installing all patch panels with connector panel modules with factory pre-connectorized fiber 
pigtails, patch panel housing with doors, and terminating fibers on the panel as shown on the plans or as directed; and for 
materials, equipment, labor, tools, documentation, warranty, training and incidentals. 

The work performed and materials furnished in accordance with this Item and measured as provided under “Measurement” will 
be paid for at the unit price bid for “Preterminated Fiber Patch Panels” of the various types and sizes specified. This price is full 
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compensation for furnishing and installing in the cabinet all preterminated fiber patch panels with pre-connectorized fiber pigtails, 
and terminating fibers on the panel as shown on the plans or as directed; and for materials, equipment, labor, tools, 
documentation, warranty, training and incidentals. 

The work performed and materials furnished in accordance with this Item and measured as provided under “Measurement” will 
be paid for at the unit price bid for “Fiber Patch Panel Unit.” This price is full compensation for furnishing and installing in the 
building the 7 ft. high 19 in. rack system with supports, rack end caps, inter-bay storage units, hardware; and for materials, 
equipment, labor, tools, documentation, warranty, training and incidentals. 

The work performed and materials furnished in accordance with this Item and measured as provided under “Measurement” will 
be paid for at the unit price bid for “Fiber Optic Fusion Splice” for each fusion splice shown on the plans or as directed and 
performed. This price is full compensation for splicing; testing; and for materials, equipment, labor, tools, documentation, 
warranty, training and incidentals.  

The work performed and materials furnished in accordance with this Item and measured as provided under “Measurement” will 
be paid for at the unit price bid for “Fiber Optic Jumpers.” This price is full compensation for furnishing and installing the fiber 
optic jumpers with factory terminated connectors as shown on the plans or as directed; and for materials, equipment, labor, tools, 
documentation, warranty, training and incidentals. 

Conduit will be paid for under Item 618, “Conduit” and Special Specification 6016, “ITS Multi-Duct Conduit.” 

Electrical conductors will be paid for under Item 620, “Electrical Conductors.” 
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Special Provision to Special Specification 6010 

Closed Circuit Television (CCTV) Field Equipment 

 

Special Specification 6010 “Closed Circuit Television (CCTV) Field Equipment,” is amended with respect to the clauses cited 
below. No other clauses or requirements of this Item are waived or changed. 

Section 6010.2.1, “General Requirements.”  The third paragraph is voided and replaced by the following:   

CCTV field equipment to include the following: 

 color video camera units,  

 camera lenses, filters, control circuits and accessories, 

 camera housing, 

 medium duty pan and tilt units with click and drag position control, 

 video and camera control and power cable connectors and assemblies, 

 video, data, and power surge suppression, and 

 built-in ID generator. 

Section 6010.2.2., “Functional Requirements for Analog CCTV.” All paragraphs are voided and not replaced. 

Section 6010.2.3.1.3., “Resolution.” The first paragraph is voided and replaced by the following: 

Support the following resolutions: 

 720p (1280 x 720 pixel array), 

 1080p (1920 x 1080 pixel array), 

 D1 (720 x 480 pixel array), 

 CIF (352 x 240 pixel array), and 

 VGA (640 x 480 pixel array) at a minimum dependent on video stream configuration. 

Section 6010.2.3.1.6., “Video Stream Format.”  The first paragraph is voided and replaced by the following:  

Allow simultaneous encoding and transmission, of a minimum, two configurable digital video streams in conformance with the 
Moving Picture Experts Group’s MPEG-4 part 10 (H.264). Support configuration of the following at a minimum: 

 H.264, 

 H.265, and 

 H.264 + H.264. 

Section 6010.2.3.1.8., “Aspect Ratio.”  The first paragraph is voided and replaced by the following:   

Support width to height aspect ratio of 16:9. 

Section 6010.2.3.2., “Lens.” The first paragraph is voided and replaced by the following: 

Provide an integral lens assembly for each camera with the following features: 

 an f/1.6 or better glass multi-coated zoom lens with variable focal lengths with a minimum  30X zoom range, 

 12X auto and manual digital zoom minimum, and 

 automatic and manual focus and iris control. 
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Section 6010.2.3.3., “Network Interface Requirements.”  The third paragraph is voided and replaced by the following:   

Support, at a minimum, RTP, RTSP, UDP/IP, TCP/IP, IPv4, HTTP, IGMPv2, DHCP, NTP, IEEE 802.1x, Ethernet 802.3u, SNMP, 
RADIUS Key, and Telnet. 

Section 6010.2.4.1., “Serial.” The first paragraph is voided and not replaced. 

Section 6010.2.4.2., “Video.” The first paragraph is voided and not replaced. 

Section 6010.2.4.3., “Ethernet.”  The first paragraph is voided and replaced by the following:   

Provide a shielded twisted pair (STP) Category 6 (or equivalent) at a minimum rated for outdoor use in conformance to TIA/EIA 
568B Standard. Cable must not exceed an attenuation of 30 dB per 300 ft. of cable at 100 MHz. 

Section 6010.2.5., “Video Encoding Interoperability.”  The first paragraph is voided and replaced by the following: 

Video encoding and decoding equipment may be achieved through software or hardware means. Ensure camera’s encoded 
video is interoperable with hardware and software decoders from other manufacturers. Ensure the camera’s encoded video can 
be decoded by a minimum of two other manufacturer’s software or hardware decoders that are currently in use by the 
Department. Contact the Department for decoders supported prior to procurement of camera unit. 

Section 6010.2.6., “Camera Housing.”  The second paragraph is voided and replaced by the following: 

Provide camera housing with a sunshield to reduce the solar heating of the camera. The total weight of the camera (including 
housing, sunshield, and all internal components) must not exceed 25 lb. 

Section 6010.2.9., “Control Receivers.” All paragraphs are voided and not replaced. 

Section 6010.3.8.1.4.4., “Communication.”  The first paragraph is voided and replaced by the following: 

For digital camera models, document network connection to the camera through ping or telnet session from a remote PC. 
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Special Provision to Special Specification 6064 
Intelligent Transportation System (ITS) Pole with 
Cabinet 
 

Special Specification 6064, “Intelligent Transportation System (ITS) Pole with Cabinet” is amended with respect to the clauses 
cited below. No other clauses or requirements of this Item are waived or changed. 

Section 6064.3.1., “Anchor Bolts.” The second sentence is voided and replaced with the following: 

Galvanize these items in accordance with Item 445, “Galvanizing.” 

Section 6064.3.2., “ITS Poles.” Voided and replaced with the following: 

ITS Poles. Fabricate ITS poles in accordance with the details shown on the plans, this Item, and Item 441, “Steel Structures.”  
Alternate designs are not acceptable unless approved by the Department. 

Provide properly fitting components. Provide round, octagonal (8-sided), or dodecagonal (12-sided) pole shafts tapered to the 
heights shown on the plans. 

Permanently mark, at a visible location when erected, ITS pole base plates with the design wind speed. Locate the handholes, 
as shown on the plans, opposite of the direction of traffic flow. 

Permanently mark, at a visible location when erected, ITS pole base plates with the fabrication plant’s insignia. Place the mark 
on the pole base plate adjacent to the handhole access compartment.  

Provide circumferential welds only at the ends of the shaft. Provide no more than two longitudinal seam welds in shaft sections. 
Provide 100% penetration within 6 in. of circumferential base welds and 60% minimum penetration at other locations along the 
longitudinal seam welds, unless otherwise specified. Use a welding technique that minimizes acid entrapment during later 
galvanizing. Hot-dip galvanize all fabricated parts in accordance with Item 445, “Galvanizing.” 

Perform at least 10% ultrasonic testing (UT) of longitudinal seam welds on the pole shafts. Use a Department approved UT 
procedure to ensure 60% or 85% minimum penetration where specified. Perform testing at a minimum of three locations on each 
shaft section (at both ends and middle). The minimum length of each test area must be 10 in. If minimum penetration is not 
achieved in any of the tested areas, test an additional 24 in. beyond the originally selected test areas requiring 60% or 85% 
penetration. Test the entire shaft seam weld if any locations within the additional 24 in. test areas does not achieve 60% or 85% 
penetration. Repair the deficient areas with a Department approved repair procedure and retest.   

Fabricate air terminal and bracket assembly to serve as a lightning arrestor in accordance with ITS pole air terminal details and 
IEEE standards for lightning protection. Bond air terminal with air terminal bracket via clad weld or other approved bolted 
connection. 
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Special Provision to Special Specification 6185 

Truck Mounted Attenuator (TMA) and Trailer 
Attenuator (TA) 

 

Item 6185, “Truck Mounted Attenuator (TMA) and Trailer Attenuator (TA)” of the Standard Specifications, is hereby amended 
with respect to the clauses cited below, and no other clauses or requirements of this Item are waived or changed hereby. 

Article 4. “Measurement”, is voided and replaced by the following: 

4.1. Truck Mounted Attenuator/Trailer Attenuator (Stationary). This Item will be measured by the day.  TMA/TAs must 
be set up in a work area and operational before a calendar day can be considered measureable.  A day will be 
measured for each TMA/TA set up and operational on the worksite. 

4.2. Truck Mounted Attenuator/Trailer Attenuator (Mobile Operation).  This Item will be measured by the hour or by the 
day.  The time begins once the TMA/TA is ready for operation at the predetermined site and stops when notified by the 
Engineer.  When measurement by the hour is specified, a minimum of 4 hr. will be paid each day for each operating 
TMA/TA used in a mobile operation.  When measurement by the day is specified, a day will be measured for each 
TMA/TA set up and operational on the worksite. 
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Special Specification 3096 

Asphalts, Oils, and Emulsions  

1. DESCRIPTION 

Provide asphalt cements, cutback and emulsified asphalts, performance-graded asphalt binders, and other 
miscellaneous asphalt materials as specified on the plans. 

2. MATERIALS 

Provide asphalt materials that meet the stated requirements when tested in conformance with the referenced 
Department, AASHTO, and ASTM test methods. Use asphalt containing recycled materials only if the 
recycled components meet the requirements of Article 6.9., “Recycled Materials.” Provide asphalt materials 
that the Department has preapproved for use in accordance with Tex-545-C, “Asphalt Binder Quality 
Program.”    

Inform the Department of all additives or modifiers included in the asphalt binder as part of the facility quality 
plan, as required by Tex-545-C, “Asphalt Binder Quality Program,” and provide that information to 
Department personnel. The Department reserves the right to prohibit the use of any asphalt additive or 
modifier. 

Limit the use of polyphosphoric acid to no more than 0.5% by weight of the asphalt binder.  

The use of re-refined engine oil bottoms is prohibited. 

Acronyms used in this Item are defined in Table 1. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph545.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph545.pdf
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Table1 
Acronyms 

Acronym Definition 

Test Procedure Designations 

Tex Department 
T or R AASHTO 
D ASTM 

Polymer Modifier Designations 

P polymer-modified 
SBR or L styrene-butadiene rubber (latex) 
SBS styrene-butadiene-styrene block co-polymer 
TR tire rubber (from ambient temperature grinding of truck and 

passenger tires) 

AC asphalt cement 

AE asphalt emulsion 

AE-P asphalt emulsion prime 

A-R asphalt-rubber 

C cationic 

EAP&T emulsified asphalt prime and tack 

EBL emulsified bonding layer 

FDR full depth reclamation 

H-suffix harder residue (lower penetration) 

HF high float 

HY high yield 

MC medium-curing 

MS medium-setting 

PCE prime, cure, and erosion control 

PG performance grade 

RC rapid-curing 

RS rapid-setting 

S-suffix stockpile usage 

SCM special cutback material 

SS slow-setting 

SY standard yield 

TRAIL tracking resistant asphalt interlayer 

2.1. Asphalt Cement. Provide asphalt cement that is homogeneous, water-free, and nonfoaming when heated to 
347°F, and meets the requirements in Table 2. 

 
Table 2 

Asphalt Cement 

Property 
Test 

Procedure 

Viscosity Grade 

AC-0.6 AC-1.5 AC-3 AC-5 AC-10 

Min Max Min Max Min Max Min Max Min Max 

Viscosity T 202           
 140°F, poise  40 80 100 200 250 350 400 600 800 1,200 
 275°F, poise  0.4 – 0.7 – 1.1 – 1.4 – 1.9 – 

Penetration, 77°F, 100g, 
5 sec. 

T 49 350 – 250 – 210 – 135 – 85 – 

Flash point, C.O.C., °F T 48 425 – 425 – 425 – 425 – 450 – 

Solubility in 
trichloroethylene, % 

T 44 99.0 – 99.0 – 99.0 – 99.0 – 99.0 – 

Spot test Tex-509-C Neg. Neg. Neg. Neg. Neg. 

Tests on residue from 
RTFOT: T 240           

 Viscosity, 140°F, poise T 202 – 180 – 450 – 900 – 1,500 – 3,000 
 Ductility,1 77°F  

T 51 100 – 100 – 100 – 100 – 100 – 
   5 cm/min., cm 

1. If AC-0.6 or AC-1.5 ductility at 77°F is less than 100 cm, material is acceptable if ductility at 60°F is 
more than 100 cm. 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph501.pdf
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2.2. Polymer-Modified Asphalt Cement. Provide polymer-modified asphalt cement that is smooth, 
homogeneous, and meets the requirements Table 3. Supply samples of the base asphalt cement and 
polymer additives if requested. 

 
Table 3 

Polymer-Modified Asphalt Cement 

Property Test 
Procedure 

Polymer-Modified Viscosity Grade 

AC-12-5TR NT-HA1 AC-15P AC-20XP AC-10-2TR AC-20-5TR 

Min Max Min Max Min Max Min Max Min Max Min Max 

Polymer  TR – SBS SBS TR TR 

Polymer content, % 
(solids basis) 

Tex-533-C 
or Tex-553-C 

5.0 – – – 3.0 – – – 2.0 – 5.0 – 

Dynamic shear, 

G*/sin, 82°C, 
10 rad/s, kPa 

T 315   1.0 –         

Dynamic shear, 

G*/sin, 64°C, 
10 rad/s, kPa 

T 315 – – – – – – 1.0 – – – 1.0 – 

Dynamic shear, 

G*/sin, 58°C, 
10 rad/s, kPa 

T 315 1.0 – – – – – – – 1.0 – – – 

Viscosity              
   140°F, poise T 202 1,200 –   1,500 – 2,000 – 1,000 – 2,000 – 
   275°F, poise T 202   – 4,000 – 8.0 – – – 8.0 – 10.0 

Penetration, 77°F, 
100 g, 5 sec. 

T 49 110 150 – 25 100 150 75 115 95 130 75 115 

Ductility, 5cm/min., 
39.2°F, cm 

T 51     – – – – – – – – 

Elastic recovery, 
50°F, % 

Tex-539-C 55 –   55 – 55 – 30 – 55 – 

Softening point, °F T 53 113 – 170 – – – 120 – 110 – 120 – 

Polymer separation, 
5 hr. 

Tex-540-C None   None None None None 

Flash point, C.O.C., 
°F 

T 48 425 – 425 – 425 – 425 – 425 – 425 – 

Tests on residue 
from RTFOT aging 
and pressure aging: 

T 240 
and R 28 

            

   Creep stiffness T 313             
      S, -18°C, MPa  – 300 – – – 300 – 300 – 300 – 300 
      m-value, -18°C  0.300 – – – 0.300 – 0.300 – 0.300 – 0.300 – 

1. Non-Tracking Hot Applied Tack Coat - TRAIL product 

 

2.3. Cutback Asphalt. Provide cutback asphalt that meets the requirements of Tables 4, 5, and 6, for the 
specified type and grade. Supply samples of the base asphalt cement and polymer additives if requested. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph533.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph553.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph539.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph540.pdf
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Table 4 
Rapid-Curing Cutback Asphalt 

Property 
Test 

Procedure 
Type–Grade 

  RC-250 RC-800 RC-3000 

Min Max Min Max Min Max 

Kinematic viscosity, 140°F, cSt T 201 250 400 800 1,600 3,000 6,000 

Water, % D95 – 0.2 – 0.2 – 0.2 

Flash point, T.O.C., °F T 79 80 – 80 – 80 – 

Distillation test: T 78       
Distillate, percentage by volume of total             
distillate to 680°F        

to 437°F  40 75 35 70 20 55 
to 500°F  65 90 55 85 45 75 
to 600°F  85 – 80 – 70 – 

      Residue from distillation, volume %  70 – 75 – 82 – 

Tests on distillation residue:        
Viscosity, 140°F, poise T 202 600 2,400 600 2,400 600 2,400 
Ductility, 5 cm/min., 77°F, cm T 51 100 – 100 – 100 – 
Solubility in trichloroethylene, % T 44 99.0 – 99.0 – 99.0 – 

      Spot test Tex-509-C Neg. Neg. Neg. 

 
 

Table 5 
Medium-Curing Cutback Asphalt 

Property Test 
Procedure 

Type–Grade 

MC-30 MC-250 MC-800 MC-3000 

Min Max Min Max Min Max Min Max 

Kinematic viscosity, 
140°F, cSt 

T 201 30 60 250 500 800 1,600 3,000 6,000 

Water, % D95 – 0.2 – 0.2 – 0.2 – 0.2 

Flash point, T.O.C., °F T 79 95 – 122 – 140 – 149 – 

Distillation test: T 78         
    Distillate, percentage by    

volume of total distillate 
to 680°F 

         

to 437°F  – 35 – 20 – – – – 
to 500°F  30 75 5 55 – 40 – 15 
to 600°F  75 95 60 90 45 85 15 75 

Residue from 
distillation, volume % 

 50 – 67 – 75 – 80 – 

Tests on distillation 
residue: 

         

    Viscosity, 140°F, poise T 202 300 1,200 300 1,200 300 1,200 300 1,200 
    Ductility, 5 cm/min.,   

77°F, cm 
T 51 100 – 100 – 100 – 100 – 

Solubility in 
trichloroethylene, % 

T 44 99.0 – 99.0 – 99.0 – 99.0 – 

Spot test Tex-509-C Neg. Neg. Neg. Neg. 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph501.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph501.pdf
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Table 6 

Special-Use Cutback Asphalt 

Property Test 
Procedure 

Type–Grade 

MC-2400L SCM I SCM II 

Min Max Min Max Min Max 

Kinematic viscosity, 140°F, cSt T 201 2,400 4,800 500 1,000 1,000 2,000 

Water, % D95 – 0.2 – 0.2 – 0.2 

Flash point, T.O.C., °F T 79 150 – 175 – 175 – 

Distillation test: T 78       
Distillate, percentage by volume of 
total distillate to 680°F 

       

to 437°F  – – – – – – 
to 500°F  – 35 – 0.5 – 0.5 
to 600°F  35 80 20 60 15 50 

Residue from distillation, volume %  78 – 76 – 82 – 

Tests on distillation residue:        
Polymer  SBR – – 
Polymer content, % (solids basis) Tex-533-C 2.0 – – – – – 
Penetration, 100 g, 5 sec., 77°F T 49 150 300 180 – 180 – 
Ductility, 5 cm/min., 39.2°F, cm T 51 50 – – – – – 
Solubility in trichloroethylene, % T 44 99.0 – 99.0 – 99.0 – 

2.4. Emulsified Asphalt. Provide emulsified asphalt that is homogeneous, does not separate after thorough 
mixing, and meets the requirements for the specified type and grade in Tables 7, 8, 9, 10, and 10A-C. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph533.pdf
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Table 7 

Emulsified Asphalt 

Property Test 
Procedure 

Type–Grade 

Rapid-Setting Medium-Setting Slow-Setting 

HFRS-2 MS-2 AES-300 SS-1 SS-1H 

Min Max Min Max Min Max Min Max Min Max 

Viscosity, Saybolt Furol T 72           
77°F, sec. 
122°F, sec. 

 
 

– 
150 

– 
400 

– 
100 

– 
300 

75 
– 

400 
– 

20 
– 

100 
– 

20 
– 

100 
– 

Sieve test, % T 59 – 0.1 – 0.1 – 0.1 – 0.1 – 0.1 

Miscibility T 59 – – – Pass Pass 

Cement mixing, % T 59 – – – – – – – 2.0 – 2.0 

Coating ability and water 
resistance: 

T 59            

Dry aggregate/after spray  – – Good/Fair – – 
Wet aggregate/after spray  – – Fair/Fair – – 

Demulsibility, 35 mL of 0.02 
N CaCl2, % 

T 59 50 – – 30 – – – – – – 

Storage stability, 1 day, % T 59 – 1 – 1 – 1 – 1 – 1 

Freezing test, 3 cycles1 T 59 – Pass – Pass Pass 

Distillation test: T 59           
Residue by distillation, % 
by wt. 

 65 –  65 – 65 – 60 – 60 – 

Oil distillate, % by volume 
of emulsion 

 – 0.5 – 0.5 – 5 – 0.5 – 0.5 

Tests on residue from 
distillation: 

           

Penetration, 77°F, 100 g, 
5 sec. 

T 49 100 140 120 160 300 – 120 160 70 100 

Solubility in 
trichloroethylene, % 

T 44 97.5 – 97.5 – 97.5 – 97.5 – 97.5 – 

Ductility, 77°F, 5 cm/min., 
cm 

T 51 100 – 100 – – – 100 – 80 – 

Float test, 140°F, sec. T 50 1,200 – – – 1,200 – – – – – 

1. Applies only when the Engineer designates material for winter use. 

 
Table 8 

Cationic Emulsified Asphalt 

Property Test 
Procedure 

Type–Grade 

Rapid-Setting Medium-Setting Slow-Setting 

CRS-2 CRS-2H CMS-2 CMS-2S CSS-1 CSS-1H 

Min Max Min Max Min Max Min Max Min Max Min Max 

Viscosity, Saybolt Furol T 72             

77°F, sec. – – – – – – – – 20 100 20 100 

122°F, sec. 150 400 150 400 100 300 100 300 – – – – 

Sieve test, % T 59 – 0.1 – 0.1 – 0.1 – 0.1 – 0.1 – 0.1 

Cement mixing, % T 59 – – – – – – – – – 2.0 – 2.0 

Coating ability and water resistance: T 59          

Dry aggregate/after spray – – Good/Fair Good/Fair – – 

Wet aggregate/after spray – – Fair/Fair Fair/Fair – – 

Demulsibility, 35 mL of 0.8% 
Sodium dioctyl sulfosuccinate, % 

T 59 70 – 70 – – – – – – – – – 

Storage stability, 1 day, % T 59 – 1 – 1 – 1 – 1 – 1 – 1 

 Particle charge T 59 Positive Positive Positive Positive Positive Positive 

Distillation test: 

T 59 

            

Residue by distillation, % by wt. 65 – 65 – 65 – 65 – 60 – 60 – 

Oil distillate, % by volume of 
emulsion 

– 0.5 – 0.5 – 7 – 5 – 0.5 – 0.5 

Tests on residue from distillation:              
Penetration, 77°F, 100 g, 5 sec. T 49 120 160 70 110 120 200 300 – 120 160 70 110 
Solubility in trichloroethylene, % T 44  97.5 – 97.5 – 97.5 – 97.5 – 97.5 – 97.5 – 
Ductility, 77°F, 5 cm/min., cm T 51 100 – 80 – 100 –  – 100 – 80 – 
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Table 9 

Polymer-Modified Emulsified Asphalt 

Property Test 
Procedure 

Type–Grade 

Rapid-Setting Medium-Setting Slow-Setting 

HFRS-2P AES-150P AES-300P AES-300S SS-1P 

Min Max Min Max Min Max Min Max Min Max 

Viscosity, Saybolt Furol T 72           

77°F, sec. – – 75 400 75 400 75 400 30 100 

122°F, sec. 150 400     – – – – 

Sieve test, % T 59 – 0.1 – 0.1 – 0.1 – 0.1 – 0.1 

Miscibility T 59 – – – – Pass 

Coating ability and water resistance: 

T 59 

        

Dry aggregate/after spray – Good/Fair Good/Fair  Good/Fair – 

Wet aggregate/after spray – Fair/Fair Fair/Fair Fair/Fair – 

Demulsibility, 35 mL of 0.02 N CaCl2, 
% 

T 59 50 – – – – – – – – – 

Storage stability, 1 day, % T 59 – 1 – 1 – 1 – 1 – 1 

 Breaking index, g Tex-542-C – –     

Distillation test:1 T 59           

Residue by distillation, % by wt. 65 – 65 – 65 – 65 – 60 – 

Oil distillate, % by volume of 
emulsion 

– 0.5 – 3 – 5 – 7 – 0.5 

Tests on residue from distillation:            
Polymer content, wt. % (solids 
basis) 

Tex-533-C 3.0 – – – – – – – 3.0 – 

Penetration, 77°F, 100 g, 5 sec. T 49 90 140 150 300 300 – 300 – 100 140 
Solubility in trichloroethylene, % T 44  97.0 – 97.0 – 97.0 – 97.0 – 97.0 – 
Viscosity, 140°F, poise T 202 1,500 – – – – – – – 1,300 – 
Float test, 140°F, sec T 50 1,200 – 1,200 – 1,200 – 1,200 – – – 
Ductility,2 39.2°F, 5 cm/min., cm T 51 50 – – – – – – – 50 – 
Elastic recovery,2 50°F, % Tex-539-C 55  – – – – – – – – – 

Tests on RTFO curing of distillation 
residue 

T 240           

Elastic recovery, 50°F, % Tex-536-C – – 50 – 50 – 30 – – – 

1. Exception to T 59: Bring the temperature on the lower thermometer slowly to 350°F ±10°F. Maintain at this temperature for 20 min. Complete total distillation 
in 60 min. (±5 min.) from the first application of heat. 

2. HFRS-2P must meet one of either the ductility or elastic recovery requirements. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph533.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph539.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph536.pdf
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Table 10 

Polymer-Modified Cationic Emulsified Asphalt 

Property Test 
Procedure 

Type–Grade 

Rapid-Setting Medium-Setting Slow-Setting 

CRS-2P  CHFRS-2P CRS-2TR CMS-1P3 CMS-2P3 CSS 1P 

Min Max Min Max Min Max Min Max Min Max Min Max 

Viscosity, Saybolt Furol T 72             

77°F, sec. – – – – – – 10 100 – – 20 100 

122°F, sec. 150 400 100 400 150 500 – – 50 400 – – 

Sieve test, % T 59 – 0.1 – 0.1 – 0.1 – 0.1 – 0.1 – 0.1 

Demulsibility, 35 ml of 0.8% sodium 
dioctyl sulfosuccinate, % 

T 59 70 – 60 – 40 – – – – – – – 

Storage stability, 1 day, % T 59 – 1 – 1 – 1 – 1 – 1 – 1 

Breaking index, g Tex-542-C – – – – – – – – – – – – 

Particle charge T 59 Positive Positive Positive Positive Positive Positive 

Distillation test1: T 59             

Residue by distillation, % by weight 65 – 65 – 65 – 30 – 60 – 62 – 

Oil distillate, % by volume of emulsion – 0.5 – 0.5 – 3 – 0.5 – 0.5 – 0.5 

Tests on residue from distillation:              
Polymer content, wt. % (solids basis) Tex-533-C 3.0 – 3.0 – 5.07 – – – – – 3.0 – 
Penetration, 77°F, 100 g, 5 sec. T 49 90 150 80 130 90 150 30 – 30 – 55 90 
Viscosity, 140°F, poise T 202  1,300 – 1,300 – 1,000 – – – – – – – 
Solubility in trichloroethylene, % T44 97.0 – 95.0 – 98 – – – – – 97.0 – 
Softening point, °F T 53 – – –  – – – – – – – 135 – 
Ductility, 77°F, 5 cm/min., cm T 51 – – – – 40 – – – – – 70 – 
Float test, 140°F, sec. T 50 – – 1,800 – – – – – – – – – 
Ductility,2 39.2°F, 5 cm/min., cm T 51 50 – – – – – – – – – – – 
Elastic recovery,2 50°F, % Tex-539-C 55 – 55 – – – – – – – – – 

Tests on residue from evaporative 
recovery: 

R 78, 
Procedure 

B 

            

  Nonrecoverable creep compliance of 
residue, 3.2 kPa, 52°C, kPa-1                                   

 T 350 – – – – – – – 2.0 – 4.0 – – 

Tests on rejuvenating agent:              
Viscosity, 140°F, cSt T 201 – – – – – – 50 175 50 175 – – 
Flash point, C.O.C., °F T 48 – – – – – – 380 – 380 – – – 
Saturates, % by weight D 2007 – – – – – – – 30 – 30 – – 
Solubility in n-pentane, % by weight D 2007 – – – – – – 99 – 99 – – – 

Tests on rejuvenating agent after RTFO T 240             
Weight Change, %  – – – – – – – 6.5 – 6.5 – – 
Viscosity Ratio  – – – – – – – 3.0 – 3.0 – – 

Tests on latex4:              
  Tensile strength, die C dumbbell, psi D 4125 – – – – – – 800 – 800 – – – 

    Change in mass after immersion in   
rejuvenating agent, % 

D 471 – – – – – – – 406 – 406 – – 

1. Exception to T 59: Bring the temperature on the lower thermometer slowly to 350°F (±0°F). Maintain at this temperature for 20 min. Complete total 
distillation in 60 min. (±5 min.) from the first application of heat. 

2. CRS-2P must meet one of either the ductility or elastic recovery requirements. 

3. With all precertification samples of CMS-1P or CMS-2P, submit certified test reports showing that the rejuvenating agent and latex meet the stated 
requirements. Submit samples of these raw materials if requested by the Engineer. 

4. Preparation of latex specimens: use any substrate and recovery method which produces specimens of uniform dimensions and which delivers enough 
material to achieve desired residual thickness.  

5. Cut samples for tensile strength determination using a crosshead speed of 20 in. per minute. 

6. Specimen must remain intact after exposure and removal of excess rejuvenating agent. 

7. Modifier type is tire rubber. 

 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph533.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph539.pdf
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Table 10A 
Non-Tracking Tack Coat Emulsion1 

Property Test Procedure NT-HRE NT-RRE NT-SRE 

Min Max Min Max Min Max 

Viscosity, Saybolt Furol 
77º F, sec. 

T 72 15 – 15 – 10 100 

Storage stability, 1 Day, % T 59 – 1 – 1 – 1 

Settlement, 5-day, % T 59 – 5 – 5 – 5 

Sieve test, % T 59 – 0.30 – 0.30 – 0.1 

Distillation test:2 T 59       
Residue by distillation, % by wt.  50 – 58 – 50 – 
Oil distillate, by volume of emulsion  – 1.0 – 1.0 – 1.0 

Test on residue from distillation:        
Penetration, 77ºF, 100 g, 5 sec. T 49 – 20 15 45 40 90 
Solubility in trichloroethylene, % T 44 97.5 – 97.5 – 97.5 – 
Softening point, ºF T 53 150 – – – – – 
Dynamic shear, G*/sin(δ), 82°C, 10 
rad/s, kPa 

T 315 1.0 – – – – – 

1. Due to the hardness of the residue, these emulsions should be heated to 120-140°F before thoroughly mixing as the emulsion is 
being prepared for testing. 

2. Exception to T 59: Bring the temperature on the lower thermometer slowly to 350ºF ± 10ºF. Maintain at this temperature for 20 min. 
Complete total distillation in 60 ± 5 min. from first application of heat. 

 
Table10B 

Spray Applied Underseal Membrane Polymer-Modified Emulsions (EBL) 

Property Test Procedure Min Max 

Viscosity @ 77°F, SSF T 72 20 100 

Storage Stability1, % T 59 – 1 

Demulsibility2 T 59 55 – 
  Anionic emulsions – 35 mL of 0.02 N CaCI2, %    
  Cationic emulsions – 35 mL of 0.8% sodium 
dioctyl sulfosuccinate, % 

   

Sieve Test3, % T 59 – 0.05 

Distillation Test4 T 59   

  Residue by distillation, % by wt.  63  

  Oil portion of distillate, % by vol.   0.5 

Test on Residue from Distillation    

  Elastic Recovery @ 50°F, 50 mm/min., % Tex-539-C 60 – 
  Penetration @ 77°F, 100 g, 5 sec., 0.1 mm T 49 80 130 

1. After standing undisturbed for 24 hr., the surface must be smooth, must not exhibit a white or milky 
colored substance, and must be a homogeneous color throughout. 

2. Material must meet demulsibility test for emulsions.  

3. May be required by the Engineer only when the emulsion cannot be easily applied in the field.  

4. The temperature on the lower thermometer should be brought slowly to 350°F ± 10°F and 
maintained at this temperature for 20 min. The total distillation should be completed in 60 ± 5 min. 
from the first application of heat. 

 
Table 10C 

Full-Depth Reclamation Emulsion (FDR EM) 

Property Test Procedure Standard Yield (SY) High Yield (HY) 

Min Max Min Max 

Sieve test, % T 59 – 0.1 – 0.1 
Viscosity Saybolt Furol @ 77°F, sec. T 59 20 100 20 100 

Distillation test1: T 59     
  Residue by distillation, % by wt.  60 – 63 – 

  Oil portion of distillate, % by vol.  – 0.5 – 0.5 

Test on residue from distillation: T 49     
  Penetration @ 77°F, dmm  55 95 120 – 

Test on rejuvenating agent:      

  BWOA, %2 *** – – 2 – 
  Viscosity @ 140°F, cSt T 201 – – 50 175 
  Flash Point, COC, °F T 48 – – 380 – 
  Solubility in n-pentane, % by wt. D2007 – – 99 – 

1. The temperature on the lower thermometer should be brought slowly to 350°F ±10°F and maintained at this temperature for 
20 min. The total distillation should be completed in 60 ± 5 min. from the first application of heat. 

2. BWOA = By weight of asphalt. Provide a manufacturer’s certificate of analysis (COA) with the percent of rejuvenator added. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph539.pdf
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2.5. Specialty Emulsions. Provide specialty emulsion that is either asphalt-based or resin-based and meets the 
requirements of Table 11 or Table 11A. 

 
Table 11 

Specialty Emulsions 

Property Test Procedure Type–Grade 

Medium-Setting Slow-Setting 

AE-P EAP&T PCE1 

Min Max Min Max Min Max 

Viscosity, Saybolt Furol T 72       
  77°F, sec.  – – – – 10 100 
  122°F, sec.  15 150 – – – – 

Sieve test, % T 59 – 0.1 – 0.1 – 0.1 

Miscibility2 T 59 –  Pass  Pass  

Demulsibility, 35 mL of 0.10 N CaCl2, % T 59 – 70 – – – – 

Storage stability, 1 day, % T 59 – 1 – 1 – – 

Particle size,5 % by volume < 2.5 m Tex-238-F3 – – 90 – 90 – 

Asphalt emulsion distillation to 500°F 
followed by Cutback asphalt distillation of 
residue to 680°F: 

 
T 59 & T 78 

      

  Residue after both distillations, % by wt.  40 – – – – – 
  Total oil distillate from both distillations, % 

by volume of emulsion 
 25 40 – – – – 

Residue by distillation, % by wt. T 59 – – 60 – – – 

Residue by evaporation,4 % by wt. T 59 – – – – 60 – 

Tests on residue after all distillations:        
  Viscosity, 140°F, poise T 202 – – 800 – – – 
  Kinematic viscosity,5 140°F, cSt T 201 – – – – 100 350 
  Flash point C.O.C., °F T 48 – – – – 400 – 
  Solubility in trichloroethylene, % T 44 97.5 – – – – – 
  Float test, 122°F, sec. T 50 50 200 – – – – 

1. Supply with each shipment of PCE: 
 a copy of a lab report from an approved analytical lab, signed by a lab official, indicating the PCE 

 formulation does not meet any characteristics of a Resource Conservation Recovery Act (RCRA)  hazardous 

 waste; 

 a certification from the producer that the formulation supplied does not differ from the one tested   

  and that no listed RCRA hazardous wastes or Polychlorinated Biphenyls (PCBs) have been mixed   

  with the product; and 

 a Safety Data Sheet. 

2. Exception to T 59: In dilution, use 350 mL of distilled or deionized water and a 1,000-mL beaker. 
3. Use Tex-238-F, beginning at “Particle Size Analysis by Laser Diffraction,” with distilled or deionized water as a 

   medium and no dispersant, or use another approved method. 
4. Exception to T 59: Leave sample in the oven until foaming ceases, then cool and weigh. 
5. PCE must meet either the kinematic viscosity requirement or the particle size requirement. 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit238.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit238.pdf
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Table 11A 
Hard Residue Surface Sealant 

Property Test 
Procedure 

Min Max 

Viscosity, Krebs unit, 77ºF, Krebs units D 562 45 75 

Softening point, ºF Tex-505-C1 250 – 

Uniformity  D 2939 Pass2 

Resistance to heat D 2939 Pass3 

Resistance to water D 2939 Pass4 

Wet flow, mm D 2939 – 0 

Resistance to Kerosene (optional)5 D 2939 Pass6 

Ultraviolet exposure, UVA-340, 0.77 W/m2, 
50°C chamber, 8 hr. UV lamp, 5 min. spray, 
3 hr. 55 min. condensation, 1,000 hr. total 
exposure7 

G 154 Pass8 

Abrasion loss, 1.6 mm thickness, liquid only, % ISSA TB-100 – 1.0 

Residue by evaporation, % by weight D 2939 33 – 

Tests on residue from evaporation:    
  Penetration, 77ºF, 100 g, 5 sec. T 49 15 30 
  Flash point, Cleveland open cup, °F T 48 500  

Tests on base asphalt before emulsification    
  Solubility in trichloroethylene, % T 44 98 – 

1. Cure the emulsion in the softening point ring in a 200°F ± 5°F oven for 2 hr. 
2. Product must be homogenous and show no separation or coagulation that cannot be 

overcome by moderate stirring. 
3. No sagging or slippage of film beyond the initial reference line. 
4. No blistering or re-emulsification. 
5. Recommended for airport applications or where fuel resistance is desired.  
6. No absorption of Kerosene into the clay tile past the sealer film. Note sealer surface 

condition and loss of adhesion. 
7. Other exposure cycles with similar levels of irradiation and conditions may be used with 

Department approval. 
8. No cracking, chipping, surface distortion, or loss of adhesion. No color fading or lightening. 

2.6. Recycling Agent. Recycling agent and emulsified recycling agent must meet the requirements in Table 12. 
Additionally, recycling agent and residue from emulsified recycling agent, when added in the specified 
proportions to the recycled asphalt, must meet the properties specified on the plans. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph501.pdf
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Table 12 

Recycling Agent and Emulsified Recycling Agent 

Property Test 
Procedure 

Recycling Agent Emulsified 
Recycling Agent 

(ARA-1) 

Polymer Modified 
Emulsified 

Recycling Agent 
(ARA-1P) 

Min Max Min Max Min Max 

Viscosity, Saybolt Furol, 77°F, sec. T 72 – – 15 100 15 110 

Sieve test, % T 59 – – – 0.1 – 0.1 

Miscibility1 T 59 – No coagulation   

Residue by evaporation,2 % by wt. T 59 – – 60 – – – 

Distillation test: T 59       
  Residue by distillation, % by wt.      60 65 
  Oil distillate, % by volume of emulsion      – 2 

Penetration of Distillation Residue at 
39.2°F, 100 g, 5 sec. 

T 49     110 190 

Tests on recycling agent or residue from 
evaporation: 

       

  Flash point, C.O.C., °F T 48 400 – 400 – 400 – 
  Kinematic viscosity, T 201       
    140°F, cSt  75 200 75 200   
    275°F, cSt  – 10.0 – 10.0   

1. Exception to T 59: Use 0.02 N CaCl2 solution in place of water. 
2. Exception to T 59: Maintain sample at 300°F until foaming ceases, then cool and weigh. 

2.7. Crumb Rubber Modifier. Crumb rubber modifier (CRM) consists of automobile and truck tires processed by 
ambient temperature grinding. 

CRM must be: 

 free from contaminants including fabric, metal, and mineral and other nonrubber substances; 

 free-flowing; and 

 nonfoaming when added to hot asphalt binder. 

Ensure rubber gradation meets the requirements of the grades in Table 13 when tested in accordance with 
Tex-200-F, Part I, using a 50-g sample. 

Table 13 
CRM Gradations 

Sieve Size  
(% Passing) 

Grade A Grade B Grade C Grade D Grade E 

Min Max Min Max Min Max 

As shown on 
the plans 

As approved 

#8 100 – – – – – 

#10 95 100 100 – – – 

#16 – – 70 100 100 – 

#30 – – 25 60 90 100 

#40 – – – – 45 100 

#50 0 10 – – – – 

#200 – – 0 5 – – 

 

2.8. Crack Sealer. Provide polymer-modified asphalt-emulsion crack sealer meeting the requirements of 
Table 14. Provide rubber-asphalt crack sealer meeting the requirements of Table 15. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
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Table 14 
Polymer-Modified Asphalt-Emulsion Crack Sealer 

Property Test Procedure Min Max 

Rotational viscosity, 77°F, cP D 2196, Method A 10,000 25,000 

Sieve test, % T 59 – 0.1 

Storage stability, 1 day, % T 59 – 1 

Evaporation Tex-543-C   
  Residue by evaporation, % by wt.  65 – 

Tests on residue from evaporation:    
  Penetration, 77°F, 100 g, 5 sec. T 49 35 75 
  Softening point, °F T 53 140 – 
  Ductility, 39.2°F, 5 cm/min., cm T 51 100 – 

 
Table 15 

Rubber-Asphalt Crack Sealer 

Property Test 
Procedure 

Class A Class B 

Min Max Min Max 

CRM content, Grade A or B, % by wt. Tex-544-C 22 26 – – 

CRM content, Grade B, % by wt. Tex-544-C – – 13 17 

Virgin rubber content,1 % by wt.  – – 2 – 

Flash point,2 C.O.C., °F T 48 400 – 400  – 

Penetration,3 77°F, 150 g, 5 sec. T 49 30 50 30 50 

Penetration,3 32°F, 200 g, 60 sec. T 49 12 – 12 – 

Softening point, °F T 53 – – 170 – 

Bond Test, non-immersed, 0.5 in specimen, 
50% extension, 20°F4 D5329 – Pass 

1. Provide certification that the Min % virgin rubber was added. 
2. Agitate the sealing compound with a 3/8- to 1/2 in. (9.5- to 12.7 mm) wide, square-end 

metal spatula to bring the material on the bottom of the cup to the surface (i.e., turn the 
material over) before passing the test flame over the cup. Start at one side of the 
thermometer, move around to the other, and then return to the starting point using 8 to 
10 rapid circular strokes. Accomplish agitation in 3 to 4 sec. Pass the test flame over the 
cup immediately after stirring is completed. 

3. Exception to T 49: Substitute the cone specified in D 217 for the penetration needle. 
4. Allow no crack in the crack sealing materials or break in the bond between the sealer and 

the mortar blocks over 1/4 in. deep for any specimen after completion of the test. 

2.9. Asphalt-Rubber Binders. Provide asphalt-rubber (A-R) binders that are mixtures of asphalt binder and 
CRM, which have been reacted at elevated temperatures. Provide A-R binders meeting D6114 and 
containing a minimum of 15% CRM by weight. Provide Types I or II, containing CRM Grade C, for use in hot-
mixed aggregate mixtures. Provide Types II or III, containing CRM Grade B, for use in surface treatment 
binder. Ensure binder properties meet the requirements of Table 16. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph543.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph544.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph544.pdf
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Table 16 

A-R Binders 

Property Test 
Procedure 

Binder Type 

Type I Type II Type III 

Min Max Min Max Min Max 

Apparent viscosity, 347°F, cP D2196, 
Method A 

1,500 5,000 1,500 5,000 1,500 5,000 

Penetration, 77°F, 100 g, 5 sec. T 49 25 75 25 75 50 100 

Penetration, 39.2°F, 200 g, 60 sec. T 49 10 – 15 – 25 – 

Softening point, °F T 53 135 – 130 – 125 – 

Resilience, 77°F, % D5329 25 – 20 – 10 – 

Flash point, C.O.C., °F T 48 450 – 450 – 450 – 

Tests on residue from Thin-Film 
Oven Test: 

T 179       

   Retained penetration ratio, 39.2°F, 
200 g, 60 sec., % of original 

T 49 75 – 75 – 75 – 

 

2.10. Performance-Graded Binders. Provide PG binders that are smooth and homogeneous, show no separation 
when tested in accordance with Tex-540-C, and meet the requirements of Table 17. 

Separation testing is not required if: 

 a modifier is introduced separately at the mix plant either by injection in the asphalt line or mixer, 

 the binder is blended on site in continuously agitated tanks, or 

 binder acceptance is based on field samples taken from an in-line sampling port at the hot-mix plant 

after the addition of modifiers. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph540.pdf
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Table 17 
Performance-Graded Binders 

Property and Test Method Performance Grade 
PG 58 PG 64 PG 70 PG 76 PG 82 

-22 -28 -34 -16 -22 -28 -34 -16 -22 -28 -34 -16 -22 -28 -34 -16 -22 -28 
Average 7-day max pavement design 
temperature, °C1 

58 64 70 76 82 

Min pavement design temperature, °C1 -22 -28 -34 -16 -22 -28 -34 -16 -22 -28 -34 -16 -22 -28 -34 -16 -22 -28 

Original Binder 
Flash point, T 48, Min, °C 230 

Viscosity, T 3162, 3: 
135 

  Max, 3.0 Pa.s, test temperature, °C 

Dynamic shear, T 3154: 

58 64 70 76 82 
  G*/sin(), Min, 1.00 kPa, Max, 2.00 
kPa7, 

  Test temperature @ 10 rad/sec., °C 

Elastic recovery, D6084, 50°F, % Min8 – – 30 – – 30 50 – 30 50 60 30 50 60 70 50 60 70 
Rolling Thin-Film Oven (Tex-506-C) 

Mass change, T 240, Max, % 1.0 

Dynamic shear, T 315: 

58 64 70 76 82 
 G*/sin(), Min, 2.20 kPa, Max, 5.00 
kPa7, 

Test temperature @ 10 rad/sec., °C 

MSCR, T350, Recovery, 0.1 kPa, High 
Temperature, % Min8 

– – 20 – – 20 30 – 20 30 40 20 30 40 50 30 40 50 

Pressure Aging Vessel (PAV) Residue (R 28) 

PAV aging temperature, °C 100 

Dynamic shear, T 315: 

25 22 19 28 25 22 19 28 25 22 19 28 25 22 19 28 25 22 G*sin(), Max, 5,000 kPa 
Test temperature @ 10 rad/sec., °C 

Creep stiffness, T 3135, 6: 
 S, max, 300 MPa, 
 m-value, Min, 0.300 
 Test temperature @ 60 sec., °C 

-12 -18 -24 -6 -12 -18 -24 -6 -12 -18 -24 -6 -12 -18 -24 -6 -12 -18 

Direct tension, T 3146: 
 Failure strain, min, 1.0% 
 Test temperature @ 1.0 mm/min., °C 

-12 -18 -24 -6 -12 -18 -24 -6 -12 -18 -24 -6 -12 -18 -24 -6 -12 -18 

1. Pavement temperatures are estimated from air temperatures and using an algorithm contained in a Department-supplied computer program, may be provided 
by the Department, or by following the procedures outlined in AASHTO MP 2 and PP 28. 

2. This requirement may be waived at the Department’s discretion if the supplier warrants that the asphalt binder can be adequately pumped, mixed, and 
compacted at temperatures that meet all applicable safety, environmental, and constructability requirements. At test temperatures where the binder is a 
Newtonian fluid, any suitable standard means of viscosity measurement may be used, including capillary (T 201 or T 202) or rotational viscometry (T 316). 

3. Viscosity at 135°C is an indicator of mixing and compaction temperatures that can be expected in the lab and field. High values may indicate high mixing and 
compaction temperatures. Additionally, significant variation can occur from batch to batch. Contractors should be aware that variation could significantly impact 
their mixing and compaction operations. Contractors are therefore responsible for addressing any constructability issues that may arise. 

4. For quality control of unmodified asphalt binder production, measurement of the viscosity of the original asphalt binder may be substituted for dynamic shear 
measurements of G*/sin() at test temperatures where the asphalt is a Newtonian fluid. Any suitable standard means of viscosity measurement may be used, 
including capillary (T 201 or T 202) or rotational viscometry (T 316). 

5. Silicone beam molds, as described in AASHTO TP 1-93, are acceptable for use. 
6. If creep stiffness is below 300 MPa, direct tension test is not required. If creep stiffness is between 300 and 600 MPa, the direct tension failure strain 

requirement can be used instead of the creep stiffness requirement. The m value requirement must be satisfied in both cases. 
7. Maximum values for unaged and RTFO aged dynamic shear apply only to materials used as substitute binders, as described in Item 340, “Dense-Graded Hot-

Mix Asphalt (Small Quantity)”, Item 341, “Dense-Graded Hot-Mix Asphalt, and Item 344, “Superpave Mixtures.”  
8. Elastic Recovery (ASTM D6084) is not required unless MSCR (AASHTO T 350) is less than the minimum % recovery.  Elastic Recovery must be used for the 

acceptance criteria in this instance. 
 

3. EQUIPMENT 

Provide all equipment necessary to transport, store, sample, heat, apply, and incorporate asphalts, oils, and 
emulsions. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph501.pdf
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4. CONSTRUCTION 

Typical Material Use. Use materials shown in Table 18, unless otherwise determined by the 
Engineer. 

Table18 
Typical Material Use 

Material Application Typically Used Materials 

Hot-mixed, hot-laid asphalt mixtures PG binders, A-R binders Types I and II 

Surface treatment 
AC-5, AC-10, AC-15P, AC-20XP, AC-10-2TR, AC-20-5TR, 
HFRS-2, MS-2, CRS-2, CRS-2H, CRS-2TR, CMS-2P HFRS-2P, 
CRS-2P, CHFRS-2P, A-R binders Types II and III 

Surface treatment (cool weather) 
AC12-5TR, RC-250, RC-800, RC-3000, MC-250, MC-800, 
MC-3000, MC-2400L, CMS-2P 

Precoating AC-5, AC-10, PG 64-22, SS-1, SS-1H, CSS-1, CSS-1H 

Tack coat PG Binders, SS-1H, CSS-1H, EAP&T, TRAIL, EBL 

Fog seal SS-1, SS-1H, CSS-1, CSS-1H, CMS-1P 

Hot-mixed, cold-laid asphalt 
mixtures 

AC-0.6, AC-1.5, AC-3, AES-300, AES-300P, CMS-2, CMS-2S 

Patching mix MC-800, SCM I, SCM II, AES-300S 

Recycling 
AC-0.6, AC-1.5, AC-3, AES-150P, AES-300P, recycling agent, 
emulsified recycling agent 

Crack sealing 
SS-1P, polymer mod AE crack sealant, rubber asphalt crack 
sealers (Class A, Class B) 

Microsurfacing CSS-1P 

Prime MC-30, AE-P, EAP&T, PCE 

Curing membrane SS-1, SS-1H, CSS-1, CSS-1H, PCE 

Erosion control SS-1, SS-1H, CSS-1, CSS-1H, PCE 

FDR -Foaming PG 64-22, FDR EM-SY, FDR EM-HY 

 

4.1. Storage and Application Temperatures. Use storage and application temperatures in accordance with 
Table 19. Store and apply materials at the lowest temperature yielding satisfactory results. Follow the 
manufacturer’s instructions for any agitation requirements in storage. Manufacturer’s instructions regarding 
recommended application and storage temperatures supersede those of Table 19. 
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Table19 
Storage and Application Temperatures 

Type-Grade 
Application Storage 

Max (°F) Recommended Range 
(°F) 

Max Allowable 
(°F) 

AC-0.6, AC-1.5, AC-3 200–300 350 350 

AC-5, AC-10 275–350 350 350 

AC-15P, AC-20-5TR, AC12-5TR 
and AC10-2TR 

300–375 375 360 

RC-250 125–180 200 200 

RC-800 170–230 260 260 

RC-3000 215–275 285 285 

MC-30, AE-P 70–150 175 175 

MC-250 125–210 240 240 

MC-800, SCM I, SCM II 175–260 275 275 

MC-3000, MC-2400L 225–275 290 290 

HFRS-2, MS-2, CRS-2, CRS-2H, 
HFRS-2P, CRS-2P, CMS-2, 
CMS-2S, AES-300, AES-300S, 
AES-150P, AES-300P, CRS-2TR 

120–160 180 180 

SS-1, SS-1H, CSS-1, CSS-1H, 
PCE, EAP&T, SS-1P, RS-1P, 
CRS-1P, CSS-1P, recycling agent, 
emulsified recycling agent, polymer 
mod AE crack sealant 

50–130 140 140 

PG binders 275–350 350 350 

Rubber asphalt crack sealers (Class 
A, Class B) 

350–375 400 – 

A-R binders Types I, II, and III 325–425 425 425 

5. MEASUREMENT AND PAYMENT 

The work performed, materials furnished, equipment, labor, tools, and incidentals will not be measured or 
paid for directly but is subsidiary or is included in payment for other pertinent Items. 
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Special Specification 6000 

Illumination Maintenance 

1. DESCRIPTION 

Maintain, install, repair, or replace the various appurtenances related to existing illumination systems. 

2. LICENSES AND CERTIFICATION 

Provide personnel with electrical licensing and electrical certification in accordance with Item 7, “Legal 
Relations and Responsibilities,” and all applicable Special Provisions to Item 7, “Legal Relations and 
Responsibilities.” 

3. MATERIALS 

Unless otherwise noted on the plans, the Department will furnish luminaires, luminaire poles, mast arms, 
anchor bolts, and transformer bases. Assume responsibility for all materials furnished by the Department. 
Use material furnished by the Department for this contract only. 

Furnish all materials required to repair breaks or shorts in electrical conductors and cables, including, but not 
be limited to, all concrete, ground boxes, wire mesh, conduit, conductors, and pipe casing. Ensure materials 
furnished by the Contractor meet all Department standards and specification requirements. 

Return unused or removed salvageable material to the Department upon completion of work and before final 
payment, at the location shown on the plans or as directed. Dispose of any unsalvageable material in 
accordance with federal, state, and local regulations.  

When performing maintenance on luminaires, verify if fixtures are covered under the manufacturer’s 
warranty. If warranty applies, coordinate with the Department and follow any necessary procedures to have 
the manufacturer replace or repair fixtures. 

4. EQUIPMENT 

Furnish all equipment, tools and machinery necessary for the proper prosecution of the work. This will 
include, but is not limited to, an aerial device capable of reaching, installing and erecting all overhead lights 
and poles, trenching machine, boring machine, underground conductor detectors, underground fault 
detectors and splicing tools. 

Ensure equipment, tools, and machinery is at the worksite and is in good repair and operating condition 
before beginning work. Immediately repair or replace any equipment that may affect the quality of the work, 
as directed. 

5. WORK METHODS 

Conform to the latest edition of the National Electric Code (NEC) as adopted by the Texas Department of 
Licensing and Regulations, local utility requirements, the requirements of this Item, and the pertinent 
requirements of the following Items: 

 Item 104, “Removing Concrete” 

 Item 400, “Excavation and Backfill for Structures” 

 Item 416, “Drilled Shaft Foundations” 



6000 

2 - 11 08-15 
Statewide 

 Item 421, “Hydraulic Cement Concrete” 

 Item 431, “Pneumatically Placed Concrete”  

 Item 432, “Riprap”  

 Item 440, “Reinforcing Steel”  

 Item 476, “Jacking, Boring or Tunneling Pipe or Box” 

 Item 610, “Roadway Illumination Assemblies” 

 Item 613, “High Mast Illumination Poles” 

 Item 614, “High Mast Illumination Assemblies” 

 Item 616, “Performance Testing of Lighting Systems” 

 Item 618, “Conduit” 

 Item 620, “Conductors” 

 Item 621, “Tray Cable” 

 Item 622, “Duct Cable” 

 Item 624, “Ground Boxes” 

 Item 627, “Treated Timber Poles” 

 Item 628, “Electrical Services” 

 Item 652, “Highway Sign Lighting Fixtures” 

Perform work on this contract as directed. Maintain existing roadway illumination systems as directed. 
Perform a monthly inspection to determine if any maintenance of the illumination system are needed and 
provide a detailed report to the Engineer. Provide proper maintenance or repairs within 48 hr. of notification. 
Submit completed maintenance log as directed. Coordinate electric power issues with local utility company. 

The term “duct cable” as used herein consists of a complete assembly of conductors enclosed in a high 
density polyethylene duct. 

Perform maintenance, installation, removal, or replacement activities located near any overhead or 
underground utilities using established industry and utility safety practices. Consult with the appropriate utility 
company before beginning such work. 

Maintain, install, repair or replace the following items in accordance with the details as shown on the plans, 
the NEC and as directed: 

5.1. Conduit. Install, remove, or replace conduits in accordance with Item 618, “Conduit.” Use 90° “sweep” type 
elbows on conduits entering a ground box or foundation.  

5.2. Electrical Conductors. Install, remove, or replace electrical conductors in accordance with Item 620, 
“Electrical Conductors.” 

Strap cable as required when installing or replacing conductors in aerial runs. This work is subsidiary to this 
Item. 

5.3. Tray Cable. Install, remove, or replace tray cable in accordance with Item 621, “Tray Cable.” 

5.4. Duct Cable. Install, remove, or replace duct cable in accordance with Item 622, “Duct Cable.” 

5.5. Conduit or Duct Cable Repair and Conductor Splices. Notify the Engineer when an underground break in 
duct cable or conduit must be located or if a short in a conductor must be located.  

Expose the break or short, install the ground box, repair the conduit or duct cable, perform the electrical 
splices, and backfill. Backfill in accordance with the construction methods of Item 400, “Excavation and 
Backfill for Structures.” New ground boxes will be paid for under, “Install Ground Box.” 
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When a ground box is not needed, expose the break or short, repair conduit or duct cable, remove damaged 
conductors, and install new conductors. Replace up to 3 ft. of conduit when repairing duct cable, regardless 
of the number of conduits in trench. Only one repair will be considered for payment per trench. If more than 
3 ft. of conduit or duct cable needs to be replaced the additional will be paid for under “Replace Underground 
Conduit” or “Replace Duct Cable.” Replacement of conductors will be paid for under “Install or Replace 
Conductor.” Backfill in accordance with the construction methods of Item 400, “Excavation and Backfill for 
Structures.” 

An electrical splice will include the replacement of up to 3 ft. of conductor, regardless of the number of 
conductors in the conduit. Only one splice will be considered for payment per conduit. If more than 3 ft. of 
conductor needs to be replaced the additional will be paid for under “Install or Replace Conductor.” 

Above-ground conduit repairs performed in conjunction with a bid item will be considered subsidiary to the 
pertinent bid item. Above-ground conduit repairs not performed in conjunction with a bid item will include the 
replacement of up to 3 ft. of conduit per repair. If more than 3 ft. of conduit must be replaced, the additional 
will be paid for under “Replace Above-Ground Conduit.” 

5.6. Bore Operations. Place underground wiring under roadways by boring in accordance with the construction 
methods for boring as outlined in Item 476, “Jacking, Boring or Tunneling Pipe or Box.” Bore a minimum of 
60 in. below the roadway surface (and a minimum of 36 in. below the ditch flow-line) and extend 10 ft. 
outside the edge of the roadway or as directed. Placement of conduit for the length of the bore will be 
considered subsidiary to this bid item. Electrical conductors will be paid for under the bid item “Install or 
Replace Conductor.” 

5.7. Install, Remove, or Replace Roadway Illumination Assembly. Install, remove, or replace roadway 
illumination assemblies.  This will include the base, pole, luminaire arms, luminaire, and required wiring.  

5.8. Install, Remove, or Replace Underpass Luminaire. Install, remove, or replace underpass luminaires.  This 
will include the luminaire, junction box, mounting hardware, and required wiring. 

5.9. Install, Remove, or Replace Induction Fluorescent Fixture. Install, remove, or replace induction 
fluorescent fixture. 

5.10. Install, Remove, or Replace Luminaire. Install, remove, or replace luminaire. 

5.11. Replace High Mast Luminaires. Replace high mast luminaires. 

5.12. Replace Luminaire Pole. Replace luminaire pole. Removing and reinstalling existing luminaires and arms is 
subsidiary to this item. 

5.13. Replace Luminaire Arms. Replace luminaire arms. 

5.14. Maintenance of Roadway Illumination. Maintain roadway illumination assemblies including replacement of 
lamps, fuses, fuse holder, starting aid, photocells, ballasts, and other work required to keep lights 
operational. Relevel the fixture. Clean the reflector and inside and outside of lens with an approved cleaning 
solution. 

5.15. Maintenance of High Mast Illumination. Maintain high mast illumination assemblies including lowering the 
ring assembly and the replacement of lamps, fuses, fuse holder, starting aid, photocells, ballasts, and other 
work required to keep lights operational. Re-aim the lights and clean the lenses and reflectors as directed. 
Clean the reflector and inside and outside of lens with an approved cleaning solution. Maintain mechanical 
and electrical equipment as directed. 

5.16. Maintenance of Overhead Sign Lighting. Maintain overhead sign lighting for large signs mounted over the 
roadway including replacing the ballast, lamps, fuses and lamp sockets in order to properly restore the 
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lighting to satisfactory operation. Install in accordance with the details shown on the plans or as directed. 
Clean the reflector and inside and outside of lens with an approved cleaning solution. 

5.17. Maintenance of Underpass Fixtures. Maintain HPS underpass fixtures including the replacement of lamps, 
fuses, fuse holder, starting aid, photocells, ballasts, and other work required to keep lights operational. 
Relevel the fixture. Clean the reflector and inside and outside of lens with an approved cleaning solution. 

5.18. Maintenance of Induction Fluorescent Fixtures. Maintain induction fluorescent fixtures including the 
replacement of lamps, fuses, fuse holder, starting aid, photocells, ballasts, and other work required to keep 
lights operational. Relevel the fixture. Clean the reflector and inside and outside of lens with an approved 
cleaning solution. 

5.19. Scheduled Preventive Maintenance of Roadway Illumination Assembly. Inspect and perform the 
following listed items according to the schedule provided by the Engineer: 

 Inspect and maintain all foundation anchor bolts, nuts, and washers.  

 Prep and touch up rust spots with cold galvanizing spray. 

 Replace lamp and clean fixtures as directed. 

 Replace ballast as directed. 

 Level fixture. 

 Inspect electrical system. 

 Repair shorts or open circuits. 

5.20. Scheduled Preventive Maintenance of High Mast Assembly. Complete and sign “Luminaire Preventive 
Maintenance for High Mast Lighting” reports. Fill out forms legibly and completely. List all materials used at 
each location. 

Inspect and perform the following listed items according to the schedule provided by the Engineer: 

 Inspect and fill gearbox lubrication reservoir.  

 Lubricate grease fittings. 

 Adjust brake mechanism to proper torque. 

 Inspect cable drum. 

 Inspect all wire rope and cables for deterioration or wear. 

 Inspect safety lanyard. 

 Lower ring and inspect mechanism. 

 Inspect all foundation anchor bolts, nuts, and washers.  

 Inspect welds around baseplate and ground sleeve for visible cracks. 

 Prep and touch up rust spots with cold galvanizing spray. 

 Replace lamps and clean fixtures as directed. 

 Replace ballasts as directed. 

 Replace aviation warning (obstruction) lamps as directed. 

 Inspect electrical system. 

 Repair short or open circuits as directed. 

 Raise ring to proper position. 

5.21. Replace Electrical Services. Replace electrical services in accordance with Item 628, “Electrical Services.” 

5.22. Replace Service Pole. Replace service poles by removing the existing service pole, installing the new pole 
and related electrical service equipment, installing conduit including the elbow below ground for underground 
service feed or the weatherhead for overhead service feed, and connecting and installing electrical service. 
Install in accordance with Item 628, “Electrical Services.” 

5.23. Install Ground Box. Install ground boxes in conformance with the details shown on the plans and Item 624, 
“Ground Boxes.” When shown on the plans, provide a Class “A” concrete apron conforming to Item 421, 
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“Hydraulic Cement Concrete.” Place ground box to line and grade as approved. All wiring connections 
required inside the ground box will be considered subsidiary to this bid item. 

5.24. Remove Ground Box. Remove ground box and fill hole with approved fill to at least 6 in. below conduit 
level. Remove conductors from conduit back to the point of termination. Uncover enough conduit that 
90° bends can be removed and conduit reconnected. Clean conduit as per Item 618, “Conduit,” and pull and 
terminate new conductors. Conduit replaced within 5 ft. of the ground box will be subsidiary to this Item. 
Cleaning of conduit and pulling of conductors will be paid under “Install or Replace Conductor.” Backfill in 
accordance with the construction methods of Item 400, “Excavation and Backfill for Structures.” If more than 
5 ft. of conduit or duct cable needs to be replaced the additional will be paid for under “Replace Underground 
Conduit” or “Replace Duct Cable.”  

If applicable, ground box removal includes removing the existing riprap apron. 

5.25. Install Foundation. Install foundation for roadway illumination assemblies as shown on the plans and in 
accordance with the materials and construction methods outlined in Item 416, “Drilled Shaft Foundations.” 

5.26. Remove Foundation. Remove foundations in accordance with Item 610, “Roadway Illumination 
Assemblies,” and Item 104, “Removing Concrete.” Backfill in accordance with the construction methods of 
Item 400, “Excavation and Backfill for Structures.” 

5.27. Replace Transformer Base. Replace transformer base in accordance with the plans or as directed. The 
removal of the pole, mast arm, and luminaire for replacement of the transformer base only will be considered 
subsidiary to the pertinent bid items. 

5.28. Replace Transformer Base Cover. Replace damaged or missing covers on existing transformer bases. 

5.29. Replace Hand Hole Cover. Replace damaged or missing covers on existing illumination poles. 

5.30. Install Ground Rod. The installation of ground rods will include running a properly sized copper grounding 
conductor to the ground connection. 

5.31. Replace Ballast. Replace ballast for pole mounted, underpass, sign and wall pack fixtures in accordance 
with the details shown on the plans or as directed.  

5.32. Replace Ballast (High Mast Lighting). Replace ballast for high mast fixtures. 

5.33. Install or Replace Fused Disconnect. Install or replace fused disconnect. 

5.34. Replace Lamp Socket. Replace lamp socket for pole mounted, underpass, high mast and wall pack fixtures. 

5.35. Replace Lamp. Replace lamps for pole mounted, underpass, sign and wall pack fixtures. Clean the reflector 
and inside and outside of lens with an approved cleaning solution. 

5.36. Replace Lamp (High Mast Lighting). Replace lamp for individual high mast fixtures. Clean the reflector and 
inside and outside of lens with an approved cleaning solution.  

5.37. Replace Wall Pack Luminaires. Replace wall pack luminaires on structures, rest areas, maintenance 
warehouses, and other facilities.  

5.38. Replace Lens. Replace pole mounted, underpass, sign, wall pack or high mast luminaire lenses. 

5.39. Replace Wall Pack Guard. Replace wall pack guard. 

5.40. Replace Fuses. Replace fuses for pole mounted, underpass, sign and wall pack fixtures, and fused 
disconnects. 
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5.41. Replace Fuse Holders. Replace fuse holder for pole mounted, underpass, sign and wall pack fixtures. 

5.42. Replace Breakaway Fuse Holders. Replace breakaway fuse. 

5.43. Replace Starting Aid. Replace starting aid for pole mounted, underpass, sign and wall pack fixtures. 

5.44. Replace Photocells and Brackets. Replace photocells and brackets. 

5.45. Replace Control Transformer. Replace the control transformer. 

5.46. Replace Control Circuit. Replace the control circuit. 

5.47. Replace Aviation Warning Fixtures. Replace the aviation warning (obstruction) fixtures. 

5.48. Replace Aviation Warning Lamp. Replace the aviation warning (obstruction) fixture lamp 

5.49. Replace Hand-Off-Auto Switch. Replace three position Hand-Off-Automatic control switch. 

5.50. Replace Contactor. Replace electromagnetic contactors. 

5.51. Replace Meter Bases. Replace meter bases according to electrical service provider’s requirements. 

5.52. Replace Time Clocks. Replace time clocks.  

5.53. Replace Breaker Panel. Replace breaker panel. 

5.54. Install or Replace Circuit Breaker. Install or replace circuit breakers. 

5.55. Replace Flexible Power Cable or Cord. Replace flexible power cable or cord. 

5.56. Replace Twist Lock Connectors. Replace twist lock connectors. 

5.57. Replace Safety Lanyard. Replace safety lanyard. 

5.58. Raise and Lower Ring (High Mast Lighting). Raise and lower ring in order to perform various maintenance 
and repair items. 

5.59. Restrap Existing Conduit. Restrap existing conduit in accordance with the details shown on the plans or as 
directed. 

5.60. Replace Missing Nuts, Washers, and Other Hardware. Replace missing nuts washers, and other 
miscellaneous hardware. 

5.61. Troubleshoot for Repairs. Troubleshoot location as directed to identify work needed for repairs. 

5.62. Project Inspections. Inspect and review the project to determine if any items are in need of repair and 
provide the Engineer with a list of these items. Make repairs to those items as approved. All repairs will be 
paid for by their respective pay items. 

5.63. Install or Replace Safety Switch.  Install or Replace Safety Switch. 

5.64. Replace 5/16 in. Wire Rope. Replace 5/16 in. wire rope with swaged terminals. 

5.65. Replace 3/8 in. Wire Rope. Replace 3/8 in. wire rope with swaged terminals. 

5.66. Replace High Mast Winch. Replace high mast winch. 



6000 

7 - 11 08-15 
Statewide 

5.67. Replace Wire Rope Pulley. Replace wire rope pulley. 

5.68. Replace Electrical Cable Pulley. Replace electrical cable pulley. 

5.69. Install or Replace Access Hole Cover. Replace damaged or missing access covers on existing high mast 
poles. 

5.70. Replace High Mast Springs. Replace high mast spring set. 

5.71. Remove and Reinstall High Mast Pole for Repairs.  Remove and reinstall high mast pole from the 
foundation to perform any repairs to internal components. 

6. MEASUREMENT 

This Item will be measured as follows. 

6.1. Conduit. By the foot of conduit installed, removed, or replaced. This will include the installation of all 
hardware necessary to attach and connect the conduit, and any excavation, backfill and compaction. 

 Install Above-Ground Conduit 

 Remove Above-Ground Conduit 

 Replace Above-Ground Conduit 

 Install Underground Conduit 

 Remove Underground Conduit 

 Replace Underground Conduit 

6.2. Electrical Conductors. By the foot of electrical conductor installed, removed, or replaced. 

 Install Conductor 

 Remove Conductor 

 Replace Conductor 

6.3. Tray Cable. By the foot of tray cable installed, removed, or replaced. 

 Install Tray Cable 

 Remove Tray Cable 

 Replace Tray Cable 

6.4. Duct Cable. By the foot of duct cable installed, removed, or replaced. This will include excavation, backfill, 
and compaction. 

 Install Duct Cable 

 Remove Duct Cable 

 Replace Duct Cable 

6.5. Conduit or Duct Cable Repair and Conductor Splices. 

 Install Electrical Splice. By each electrical splice installed per conduit. 

 Repair Above-Ground Conduit. By each conduit location repaired. This will include the installation of all 

hardware necessary to attach and connect the conduit 

 Repair Underground Conduit. By each conduit location repaired. This will include excavation, placement 

of conduit, backfill and compaction. 

 Repair Underground Duct Cable. By each duct cable location repaired. This will include excavation, 

placement of duct cable, backfill and compaction. 

6.6. Road Bore. By the foot of road bore. This will include conduit installed. 
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6.7. Install, Remove, or Replace Roadway Illumination Assembly. By each assembly installed, removed, or 
replaced. This item includes all wiring and hardware connections above the foundation. 

 Install Roadway Illumination Assembly (HPS) 

 Remove Roadway Illumination Assembly (HPS) 

 Replace Roadway Illumination Assembly (HPS) 

 Install Roadway Illumination Assembly (LED) 

 Remove Roadway Illumination Assembly (LED) 

 Replace Roadway Illumination Assembly (LED) 

6.8. Install, Remove, or Replace Underpass Luminaire. By each luminaire installed, removed, or replaced.  

 Install Underpass Luminaire (HPS) 

 Remove Underpass Luminaire (HPS) 

 Replace Underpass Luminaire (HPS) 

 Install Underpass Luminaire (LED) 

 Remove Underpass Luminaire (LED) 

 Replace Underpass Luminaire (LED) 

6.9. Install, Remove, or Replace Induction Fluorescent Fixture. By each fixture installed, removed, or 
replaced. 

 Install Induction Fluorescent Fixture 

 Remove Induction Fluorescent Fixture 

 Replace Induction Fluorescent Fixture 

6.10. Install, Remove, or Replace Luminaire. By each luminaire installed, removed, or replaced. 

 Install Luminaire (HPS) 

 Remove Luminaire (HPS) 

 Replace Luminaire (HPS) 

 Install Luminaire (LED) 

 Remove Luminaire (LED) 

 Replace Luminaire (LED) 

6.11. Replace High Mast Luminaires. By each high mast luminaire replaced. 

6.12. Replace Luminaire Pole. By each pole replaced. 

6.13. Replace Luminaire Arms. By each luminaire arm replaced. 

6.14. Maintain Roadway Illumination. By each luminaire pole maintained.  

6.15. Maintain High Mast Illumination. By each high mast pole maintained. 

6.16. Maintain Overhead Sign Lighting. By each sign light maintained. 

6.17. Maintain Underpass Fixture. By each underpass fixture maintained. 

6.18. Maintain Induction Fluorescent Fixture. By each induction fluorescent fixture maintained. 

6.19. Scheduled Preventive Maintenance (Roadway Illumination Assembly). By each roadway illumination 
pole. (Replacing lamp and ballast is subsidiary to this bid item.) 

6.20. Scheduled Preventive Maintenance (High Mast Assembly). By each high mast pole regardless of the 
number of luminaires on the ring. (Replacing lamps and ballast is subsidiary to this bid item.) 
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6.21. Replace Electrical Service. By the each electrical service replaced. 

6.22. Replace Service Pole (Timber, Steel, or Concrete). By each service pole replaced.  

 Replace Timber Service Pole 

 Replace Steel Service Pole 

 Replace Concrete Service Pole 

6.23. Install Ground Box. By each ground box installed.  

 Install Ground Box 

 Install Ground Box w/ Apron 

6.24. Remove Ground Box. By each ground box removed. 

6.25. Install Foundation. By each foundation installed. 

6.26. Remove Foundation. By each foundation removed. 

6.27. Replace Transformer Base. By each base replaced. 

6.28. Replace Transformer Base Cover. By each cover replaced. 

6.29. Replace Hand Hole Cover. By each cover replaced. 

6.30. Install Ground Rod. By each ground rod installed. 

6.31. Replace Ballast. By each ballast replaced. 

6.32. Replace Ballast (High Mast Lighting). By each high mast ballast replaced.  

6.33. Install or Replace Fused Disconnect. By each fused disconnect installed or replaced. 

 Install Fused Disconnect 

 Replace Fused Disconnect 

6.34. Replace Lamp Socket. By each lamp socket replaced for pole mounted, underpass, and wall pack fixtures. 

 Replace Lamp Socket for pole mounted fixtures 

 Replace Lamp Socket for underpass fixtures 

 Replace Lamp Socket for wall pack fixtures 

 Replace Lamp Socket for high mast fixture 

6.35. Replace Lamp. By each lamp replaced for pole mounted, underpass, and wall pack fixtures. 

 Replace Lamp for pole mounted fixtures 

 Replace Lamp for underpass fixtures 

 Replace Lamp for wall pack fixtures 

6.36. Replace Lamp (High Mast Lighting). By each lamp replaced.  

6.37. Replace Wall Pack Luminaire. By each wall pack replaced. 

6.38. Replace Lens. By each lens replaced 

 Replace Lens for pole mounted fixture 

 Replace Lens for underpass fixture 

 Replace Lens for wall pack fixture 
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 Replace Lens for high mast fixture 

6.39. Replace Wall Pack Guard. By each guard replaced. 

6.40. Replace Fuse. By each fuse replaced. 

6.41. Replace Fuse Holder. By each fuse holder replaced. 

6.42. Replace Breakaway Fuse Holder. By each breakaway fuse holder replaced. 

6.43. Replace Starting Aid. By each starting aid replaced. 

6.44. Replace Photocell and Bracket. By each photocell and bracket replaced. 

6.45. Replace Control Transformer. By each transformer replaced. 

 Replace Control Transformer for High Mast 

 Replace Control Transformer for Electrical Service 

6.46. Replace Control Circuit. By each control circuit replaced. 

 Replace Control Circuit for High Mast 

 Replace Control Circuit for Electrical Service 

6.47. Replace Aviation Warning Fixture. By each obstruction fixture replaced. 

6.48. Replace Aviation Warning Lamp. By each obstruction lamp replaced.  

6.49. Replace Hand-Off-Auto Switch. By each H-O-A control switch replaced. 

6.50. Replace Contactor. By each electromagnetic contactor replaced.  

6.51. Replace Meter Base. By each meter base replaced. 

6.52. Replace Time Clock. By each time clock replaced. 

6.53. Replace Breaker Panel. By each breaker panel replaced. 

6.54. Install or Replace Circuit Breaker. By each circuit breaker installed or replaced. 

 Install Circuit Breaker 

 Replace Circuit Breaker 

6.55. Replace Flexible Power Cable or Cord. By foot of cable or cord replaced. 

6.56. Replace Twist Lock Connector. By each twist lock connector replaced. 

6.57. Replace Safety Lanyard. By foot of chain replaced. Associated hardware is considered subsidiary to this 
item. 

6.58. Raise and Lower Ring (High Mast Lighting). By each ring raised and lowered (not part of scheduled 
preventive maintenance). 

6.59. Restrap Existing Conduit. By each strap installed. 

6.60. Replace Missing Nuts, Washers, and Other Hardware. By each nut, washer, or miscellaneous hardware 
replaced. 
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6.61. Troubleshoot for Repairs. By the man-hour of troubleshooting.  

6.62. Project Inspections. By the month. 

6.63. Install or Replace Safety Switch. By each safety switch installed or replaced. 

 Install Safety Switch 

 Replace Safety Switch 

6.64. Replace 5/16 in. Wire Rope. By each 5/16 in. wire rope with swaged terminals replaced. 

6.65. Replace 3/8 in. Wire Rope. By each 3/8 in. wire rope with swaged terminals replaced. 

6.66. Replace High Mast Winch. By each winch replaced. 

6.67. Replace Wire Rope Pulley. By each wire rope pulley replaced. 

6.68. Replace Electrical Cable Pulley. By each electrical cable pulley replaced. 

6.69. Install or Replace Access Hole Cover. By each access cover installed or replaced. 

 Install Access Hole Cover 

 Replace Access Hole Cover 

6.70. Replace High Mast Springs. By each high mast spring set replaced. 

6.71. Remove and Reinstall High Mast Pole for Repairs.  By each high mast pole removed and reinstalled. 

7. PAYMENT 

The work performed and the materials furnished in accordance with this Item and measured as provided 
under “Measurement” will be paid for at the unit prices bid for the various designations. This price is full 
compensation for furnishing all material, equipment, labor, fines, tools, and incidentals necessary to complete 
the work. 

Lane closures will be paid for under Special Specification “Lane Closures.” 
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Special Specification 6001 

Portable Changeable Message Sign 

1. DESCRIPTION 

Furnish, operate, and maintain portable trailer mounted changeable message sign (PCMS) units. 

2. MATERIALS 

Furnish new or used material in accordance with the requirements of this Item and the details shown on the 
plans. Provide a self-contained PCMS unit with the following: 

 Sign controller 

 Changeable Message Sign 

 Trailer 

 Power source 

Paint the exterior surfaces of the power supply housing, supports, trailer, and sign with Federal Orange 
No. 22246 or Federal Yellow No. 13538 of Federal Standard 595C, except paint the sign face assembly flat 
black. 

2.1. Sign Controller. Provide a controller with permanent storage of a minimum of 75 pre-programmed 
messages. Provide an external input device for random programming and storage of a minimum of 
75 additional messages. Provide a controller capable of displaying up to 3 messages sequentially. Provide a 
controller with adjustable display rates. Enclose sign controller equipment in a lockable enclosure. 

2.2. Changeable Message Sign. Provide a sign capable of being elevated to at least 7 ft. above the roadway 
surface from the bottom of the sign. Provide a sign capable of being rotated 360° and secured against 
movement in any position. 

Provide a sign with 3 separate lines of text and 8 characters per line minimum. Provide a minimum 18 in. 
character height. Provide a 5 × 7 character pixel matrix. Provide a message legibility distance of 600 ft. for 
nighttime conditions and 800 ft. for normal daylight conditions. Provide for manual and automatic dimming 
light sources. 

The following are descriptions for 3 screen types of PCMS: 

 Character Modular Matrix. This screen type comprises of character blocks. 

 Continuous Line Matrix. This screen type uses proportionally spaced fonts for each line of text. 

 Full Matrix. This screen type uses proportionally spaced fonts, varies the height of characters, and 

displays simple graphics on the entire sign. 

2.3. Trailer. Provide a 2 wheel trailer with square top fenders, 4 leveling jacks, and trailer lights. Do not exceed 
an overall trailer width of 96 in. Shock mount the electronics and sign assembly. 

2.4. Power Source. Provide a diesel generator, solar powered power source, or both. Provide a backup power 
source as necessary. 

2.5. Cellular Telephone. When shown on the plans, provide a cellular telephone connection to communicate 
with the PCMS unit remotely.  
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3. CONSTRUCTION 

Place or relocate PCMS units as shown on the plans or as directed. The plans will show the number of 
PCMS units needed, for how many days, and for which construction phases. 

Maintain the PCMS units in good working condition. Repair damaged or malfunctioning PCMS units as soon 
as possible. PCMS units will remain the property of the Contractor. 

4. MEASUREMENT 

This Item will be measured by each PCMS or by the day used. All PCMS units must be set up on a work 
area and operational before a calendar day can be considered measurable. When measurement by the day 
is specified, a day will be measured for each PCMS set up and operational on the worksite. 

5. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “Portable Changeable Message Sign.” This price is full 
compensation for PCMS units; set up; relocating; removing; replacement parts; batteries (when required); 
fuel, oil, and oil filters (when required); cellular telephone charges (when required); software; and equipment, 
materials, tools, labor, and incidentals. 
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Special Specification 6004 

Networking Intelligent Transportation System (ITS) 
Communications Cable 

1. DESCRIPTION 

Furnish, install, and test twisted-pair cable for networking and telecommunication uses in the field 
environment.  

2. MATERIALS 

2.1. General Requirements. Provide new cable and connectors that are in conformance with the details shown 
on the plans and in the specifications. The cable must be free of deformations, holes, splits and splices. 

ITS networking copper cables must be constructed for installation in an outdoor underground conduit 
environment.  All cable provided for underground installation must contain the Outside Plant designation for 
outdoor usage and must be rated Non-Plenum. 

Provide cable in compliance with the most current version of the following industry standards: 

 NFPA National Electric Code (NEC), 

 Rural Electrification Administration (REA) -PE-22 (7 CFR 1755.403), PE-39 (7 CFR 1755.390), 

 ANSI /TIA-568-C,  EIA/TIA-568-B.2-2001 (Category 5E Cable), 

 EIA-232, EIA-422, EIA-485, 

 TSB-36, and 

 Underwriters Laboratory (UL). 

Included in this Item are the ITS cable types listed in Table 1. 

Table 1 
Common Networking ITS Communication Cable Types 

Cable Type 
Nominal AWG 

Gauge 
Application 

Category 5e Ethernet Cable #24 AWG 
Standard 100Base-Tx, Gigabit Ethernet, up to 100 MHz 
bandwidth performance 

Category 6 Ethernet Cable #24 AWG Gigabit Ethernet;  up to 250MHz bandwidth performance 

Category 7 Ethernet Cable #24 AWG 

10-Gigabit Ethernet, up to 600 MHz bandwidth 
performance. Category 7 cable is not typically utilized for 
ITS device applications. Category 7 cable applications 
include high bandwidth performance at network layer 
switches with 10 Gigabit connections.  

Serial Communications Cable 
(RS-232, RS-422, RS-485) 

#22, #24 AWG 
Serial port applications, low bandwidth and small data 
rate transmission (<100 kb/s) 

Shielded Twisted Pair Cable #18-24 AWG 
Telephone communications, below 16 MHz bandwidth 
performance Unshielded Twisted Pair 

(UTP) Cable 
#18-24 AWG 

Included in this Item are all terminating connectors and associated equipment required for installation and 
testing in a field environment. 
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Provide cable conforming to the gauge, type, and length shown on the plans.  Ensure the cable gauge 
supplied meets the bandwidth requirements specific to the cable application and run length.   

Provide signal amplification or repeater locations for communications cable runs as shown on the plans and 
in the specifications. 

When selecting serial communications cable for longer cable runs, verify the conductor gauge to be provided 
will meet signal loss requirements for cable application. Refer to Table 2 for typical cable distance limitations 
for ITS serial communications cable. 

Table 2 
Typical Network Communications Cable 

Distance Limitations  

Cable Type Recommended Maximum Cable Run1 

RS-232 50 ft. 

RS-422 (4 wire system) 500 ft. 

RS-485 (2 wire system) 500 ft. 

Category 5e 300 ft. 

Category 6 300 ft. 

1.  Cable distance limitation to be verified according to manufacturer for the cable application. 

All cable provided must be manufactured with permanent markings at approximate 2 ft. intervals on the outer 
jacket according to manufacturer name, serial number, type, UL list and classification for identification 
purposes. All pairs must be color coded using standard North American communication industry colors to 
uniquely identify each pair in the cable. 

2.2. Physical Requirements. Provide networking communications cable meeting the following physical 
requirements. 

2.2.1. Conductor. All networking cable must be constructed of solid bare copper conductor.  

2.2.2. Insulation. All networking cable must be of foamed, cellular dielectric construction. Dielectric material must 
adhere to and support the center cable conductor. 

2.2.2.1. Insulation Material. Serial communications cable insulation must be high-density polyethylene (HDPE) or 
equivalent. Ethernet networking cable insulation must be polyolefin or HDPE. UTP cable insulation must be 
polyethylene, polyolefin, polypropylene , or fluorinated ethylene propylene. 

2.2.3. Shielding. Serial communications cable shielding must contain combination foil-polyester and copper braid 
shield to reduce EMI interference. Ethernet networking cable must contain a combination foil-polyester 
shield.   

2.2.3.1. Coverage. Serial communications cable must be constructed of 100% effective foil coverage, minimum 65% 
braided coverage. Ethernet networking cable (Category 5e, 6, 7) must contain 100% effective foil cover.  

2.2.4. Outer Jacket. Outer jacket must be rated for heavy duty ultraviolet (UV) exposure, sunlight, oil, and weather 
resistance necessary for outdoor installation.  

2.2.4.1. Jacket Material. All networking cable outer jackets must be of PVC or polyethylene construction. 

2.2.5. Connectors. Connectors must be matching, weather resistant, water and moisture proof, and outdoor-rated 
hardware that meet cable operating voltage, temperature, and impedance characteristics. Connectors must 
prevent the entry and collection of moisture to the cable and electrical connection point. Provide cable 
sealant during installation to seal connections from moisture and corrosion. 
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2.3. Electrical and Mechanical Requirements. Ethernet networking cable as shown on the plans must conform 
to the TIA/EIA-568-C standard, and according to performance characteristics defined in TIA/EIA-568-C.4-1.  
All Ethernet networking cable provided must meet IEEE 802.3af and IEEE 802.3at for Power over Ethernet 
(PoE) applications. 

Serial communications cable and UTP must conform to the following requirements: 

2.3.1. Capacitance. Serial communications cable capacitance must not exceed 35 picofarads (pF) per foot of 
cable.  UTP cable capacitance must not exceed 15 pF per foot of cable. 

2.3.2. Inductance. Serial communications cable inductance must not exceed 0.30 microhenry’s (H) per foot of 
cable. 

2.3.3. Impedance. Provide 100 ohm nominal impedance for UTP cables and according to the manufacturer 
recommendation for cable application. 

2.3.4. Attenuation. Attenuation of the cable must be compliant with requirements of the proposed application.   

2.3.5. Resistance. The DC resistance of the serial communications cable inner conductor must not exceed 20 
ohms per 1000 ft. 

2.4. Environmental Design Requirements. 

2.4.1. Installation Temperature Rating. Cable must be rated for an outside ambient temperature range of -20°F to 
165°F. 

2.4.2. Storage Temperature Rating. Cable must be rated for a storage temperature range of -40°F to 165°F. 

3. CONSTRUCTION METHODS 

3.1. General. Cable must be installed in accordance with the following industry procedures:  

 ANSI/TIA -568-C, 

 BICSI Telecommunications Distribution Methods Manual (TDMM) and Information Transport Systems 

Installation (ITSIM), 

 NFPA National Electric Code (NEC), 

 USDA Construction of Direct Buried Plant, and 

 ICEA Standard for Aerial Service Wire - ANSI/ICEA 5-89-648. 

3.1.1. Cable Storage. All uninstalled cable must be stored according to manufacturer recommended bend radius 
and cable reel requirements. 

3.1.2. Cable Labeling. All cable must be labeled using pre-laminated labels with UV protection according to usage 
at all terminations. Provide weatherproof labels rated for outdoor use. 

3.1.3. Installation Procedure. All cable must be inspected and tested for continuity when received, with results 
compared with factory pre-shipping tests. Inspect the cable nomenclature to make certain that the correct 
product has been received. Notify the supplier (or manufacturer) of all discrepancies for immediate 
correction. 

Install the network cable routed as shown on the plans and follow the manufacturer recommendations for 
installation.  
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Ensure that all exposed cable ends are covered and protected against moisture and dust penetration at all 
times during installation. Protect cable ends during storage, cable pulls, and post-installation. 

3.1.4. Conduit Fill Requirements. Install cable as shown on the plans and ensure that NEC and TIA/EIA fill 
requirements must be met for all cable runs. 

3.1.5. Cable Slack Requirements. Provide 25 ft. cable slack maximum in pull boxes and per manufacturer 
requirements. 

3.1.6. Spacing Requirements. Provide minimum 12 in. spacing between electrical power cable and 
communications cable types as described for underground installations within NEC Sections 840.44 and 
840.47. 

3.2. Testing. Procedures for the tests noted below are to be in accordance with industry standard practice and 
recorded in accordance with ANSI/TIA/EIA rules for documentation for the cable type. Perform tests in 
accordance with testing requirements in this Item. For all tests, provide test forms to be used that compare 
measured results with threshold values. The following tests must be performed, recorded, and submitted to 
verify the cable performance and installation: 

3.2.1. Cable Continuity. Perform cable continuity test for center conductor and shield continuity and record results.  
The test must be performed on received cable reels to identify any discrepancies and upon final installed 
cable interconnections. Test continuity of each pair to show a resistance of not more than 8 ohms per 1000 
ft. of conductor. Use meter with a minimum input resistance measurement to comply with RUS 7 CFR 
1755.403 Copper Cable Telecommunications Plant Measurements.  . 

3.2.2. Time Domain Reflectometry (TDR). Perform TDR test for impedance continuity per manufacturer 
recommendations in coaxial cable interconnections and record results. 

3.2.3. Ground Resistance. Use a Megohmmeter to perform ground resistance testing of all conductors including 
the shield, and conductor-to-conductor, including all individual conductors to the shield. Ensure that all 
conductor tests, including the shield, read infinity to ground, and from conductor to conductor and all 
individual conductors to the shield, read infinity. Replace cable not meeting the infinity test result at no 
expense to the department, whether one or multiple readings per cable are defective. 

3.2.4. Visual Inspection. Where cable installation is visible, perform visual inspection (with a Department 
representative) to verify any evidence of the following: 

 cable damage (cracks, shield damage, kinks, knots, jacket damage, crushed cable), 

 bend radius violations (at conduit fittings, cabinet locations), and 

 cable crimping method—use of manufacturers specified cable crimp tool only (use of pliers not 

permitted). 

3.3. Documentation. Submit 3 copies of the following materials for each cable type provided for approval prior 
item supply: 

 manufacturer cutsheets and complete specifications (physical, electrical, mechanical, and 

environmental), 

 manufacturer warranty information, 

 independent test lab certification, and 

 blank test forms. 

  

Submit 3 copies of the following materials for each cable run provided for approval post installation: 

 test results, 

 completed test forms, 
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 cable continuity test, 

 TDR test, 

 “as-built” documentation for cable path as shown on the plans,  

 complete maintenance and trouble-shooting procedures, and 

 furnish additional information as shown on the plans. 

3.4. Warranty. Warrant all cable against defects or failure in design, materials, and workmanship in accordance 
with the manufacturer’s standard warranty.  

Supply cable with no less than 95% of the manufacturer’s warranty remaining on the date that equipment 
invoices are submitted for final payment. Any material with less than 95% warranty remaining will be 
rejected. 

Warrant all cable furnished and installed to perform according to the manufacturer published specifications 
for a period of 1 year after final acceptance of the project by the Department. Provide for “on-site” repair or 
replacement within 2 working days and at no cost to the Department. Repair or replace any defective cable, 
at the manufacturer’s option, at no cost to the Department. 

4. MEASUREMENT 

This Item will be measured by the linear foot of cable.  

5. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “ITS Communications Cable (Ethernet)” and “ITS 
Communication Cable (Serial).” For twisted pair communications cable runs, work performed and materials 
furnished in accordance with this Item and measured as provided under “Measurement” will be paid for at the 
unit price bid for “ITS Communications Cable” of the type, size, and number of pairs specified. The price is 
full compensation for furnishing, installing, splicing and testing cable and connectors, as well as for 
installation equipment, materials, tools, and incidentals. 
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Special Specification 6005 

Testing, Training, Documentation, Final Acceptance, 
and Warranty 

1. DESCRIPTION 

Perform or furnish testing, training, documentation, final acceptance, and warranty on the applicable 
equipment or systems. 

2. TESTING 

Unless otherwise shown on the plans, perform the following tests on the applicable equipment or systems. 

2.1. Test Procedures Documentation. Provide 5 copies of the test procedures and blank data forms 60 days 
prior to testing for each test required on this project. Include the sequence of the tests in the procedures. The 
Engineer will approve test procedures prior to submission of equipment for tests. Conduct all tests in 
accordance with the approved test procedures. 

Record test data on the data forms, as well as quantitative results. Ensure the data forms are signed by an 
authorized representative (company official) of the equipment manufacturer. Submit 1 copy of the completed 
and signed data forms for acceptance or rejection of the test or equipment. 

2.2. Design Approval Test. Conduct a Design Approval Test on randomly selected units from the prototype 
design manufacturing run. If only 1 design prototype is manufactured, perform this test on that unit. If 
supplying multiple types of the equipment, provide and test a sample of each type.  

Certification from an independent testing laboratory of a successfully completed Design Approval Test is 
acceptable. Ensure that the testing by this laboratory is performed in accordance with the requirements of 
this specification. Failure of independent tests to comply with the requirements of this specification will be 
grounds for rejection of any certification. 

Notify the Engineer 10 working days before conducting this testing. The Department may witness all the 
tests. Perform the following tests: 

2.2.1. Power Service Transients. The equipment must meet the performance requirements, specified in the 
parent specification, when subjected to the power service transients as specified in Section 2.2.7.2, 
“Transient Tests (Power Service)” of the NEMA TS 2 standard, latest edition. 

2.2.2. Temperature and Condensation. The equipment must meet the performance requirements, specified in the 
parent specification, when subjected to the following conditions in the order specified below: 

 Stabilize the equipment at -30°F and test as specified in Sections 2.2.7.3., “Low-Temperature Low-

Voltage Tests” and 2.2.7.4., “Low-Temperature High-Voltage Tests” of the NEMA TS 2 standard, latest 

edition. 

 Allow the equipment to warm up to room temperature in an atmosphere having relative humidity of at 

least 40%. Operate the equipment for 2 hr., while wet, without degradation or failure. 

 Stabilize the equipment at 165°F and test as specified in Sections 2.2.7.5., “High-Temperature High 

Voltage Tests” and 2.2.7.6, “High-Temperature Low-Voltage Tests” of the NEMA TS 2 standard, latest 

edition. 
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2.2.3. Relative Humidity. The equipment must meet the performance requirements, specified in the parent 
specification, within 30 min. of being subjected to a temperature of 165°F and a relative humidity of 18% for 
48 hr. 

2.2.4. Vibration. The equipment must show no degradation of mechanical structure, soldered components, or plug-
in components and must operate in accordance with the manufacturer's equipment specifications after being 
subjected to the vibration tests as described in Section 2.2.8, “Vibration Test,” of the NEMA TS 2 standard, 
latest edition. 

2.2.5. Power Interruption. The equipment must meet the performance requirements, specified in the parent 
specification, when subjected to nominal input voltage variations as specified in Section 2.2.10, “Power 
Interruption Test,” of the NEMA TS 2 standard, latest edition. 

2.3. Demonstration Test. Conduct a Demonstration Test on applicable equipment at an approved Contractor 
facility. Notify the Engineer 10 working days before conducting this testing. The Department may witness all 
the tests. Perform the following tests: 

2.3.1. Examination of Product. Examine each unit carefully to verify that the materials, design, construction, 
markings and workmanship comply with the requirements of the parent specification. 

2.3.2. Continuity Tests. Check the wiring to determine conformance with the requirements of the appropriate 
paragraphs in the parent specification. 

2.3.3. Operational Test. Operate each unit for at least 15 min. to permit equipment temperature stabilization and 
an adequate number of performance characteristics to ensure compliance with the requirements of the 
parent specification. 

2.4. Stand-Alone Tests. Conduct a Stand-Alone Test for each unit after installation. The test must exercise all 
stand-alone (non-network) functional operations. Notify the Engineer 5 working days before conducting this 
test. The Department may witness all the tests.  

2.5. System Integration Test. Conduct a System Integration Test on the complete functional system. 
Demonstrate all control and monitor functions for each system component for 72 hr. Supply 2 copies of the 
System Operations manual before the System Integration Test. Notify the Engineer 10 working days before 
conducting this testing. The Department may witness all the tests.  

2.6. Final Acceptance Test. Conduct a Final Acceptance Test on the complete functional system. Demonstrate 
all control, monitor, and communication requirements for 90 days. The Engineer will furnish a Letter of 
Approval stating the first day of the Final Acceptance Test. The completion of the Final Acceptance Test 
occurs when system downtime due to mechanical, electrical, or other malfunctions to equipment furnished or 
installed does not exceed 72 hr. and any individual points of failure identified during the test period have 
operated free of defects as required in Section 2.7.5., “Consequences of Final Acceptance Test Failure.” 

2.7. Consequences of Test Failure. If a unit fails a test, submit a report describing the nature of the failure and 
the actions taken to remedy the situation prior to modification or replacement of the unit. If a unit requires 
modification, correct the fault and then repeat the test until successfully completed. Correct minor 
discrepancies within 30 days of written notice to the Engineer. If a unit requires replacement, provide a new 
unit and then repeat the test until successfully completed. Major discrepancies that will substantially delay 
receipt and acceptance of the unit will be sufficient cause for rejection of the unit. 

If a failure pattern develops in similar units within the system, implement corrective measures, including 
modification or replacement of units, to all similar units within the system as directed. Perform the corrective 
measures without additional cost or extension of the contract period. 

2.7.1. Consequences of Design Approval Test Failure. If the equipment fails the Design Approval Test, correct 
the fault and then repeat the Design Approval Test until successfully completed. 
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2.7.2. Consequences of Demonstration Test Failure. If the equipment fails the Demonstration Test, correct the 
fault and then repeat the Demonstration Test until successfully completed.  

2.7.3. Consequences of Stand-Alone Test Failure. If the equipment fails the Stand-Alone Test, correct the fault 
and then repeat the Demonstration Test until successfully completed.  

2.7.4. Consequence of System Integration Test Failure. If the equipment fails the System Integration Test, 
correct the fault and then repeat the Systems Integration Test until successfully completed.  

2.7.5. Consequences of Final Acceptance Test Failure. If a defect within the system is detected during the Final 
Acceptance Test, document and correct the source of failure. Once corrective measures are taken, monitor 
the point of failure until a consecutive 30 day period free of defects is achieved. 

If after completion of the initial test period, the system downtime exceeds 72 hr. or individual points of failure 
have not operated for 30 consecutive days free of defects, extend the test period by an amount of time equal 
to the greater of the downtime in excess of 72 hr. or the number of days required to complete the 
performance requirement of the individual point of failure. 

3. TRAINING 

When required on the plans, provide a minimum of 24 hr. of instruction to 10 designated personnel in the 
operation and maintenance procedures of equipment or systems installed. Provide the training during 
installation, testing, and integration. Provide the training through practical demonstrations, seminars, and 
other related technical procedures. 

Furnish a training session agenda, a complete set of training material (manuals and schematics), and the 
names and qualifications of proposed instructors for approval 60 days before the training. Provide a training 
location. Provide 1 copy of the course material for each person. Provide training in the following areas of 
interest and as shown on the plans: 

 The “Hands-on” operation for each type of equipment. 

 Explanation of all system commands, their function and usage. 

 Required preventative maintenance procedures. 

 All equipment servicing procedures. 

 System “troubleshooting”/problem identification procedures. 

4. DOCUMENTATION 

Provide “as-built” documentation for the entire system and all of its individual components. Supply one (1) 11 
in. x 17 in. reproducible copy of the wiring diagrams. Supply three (3) copies of the following in a manual for 
each equipment component: 

 Complete and accurate schematic diagrams. 

 Complete and accurate cabinet, enclosure, and building wiring diagrams. 

 Complete installation procedures. 

 Complete performance specifications (functional, electrical, mechanical and environmental) on the unit. 

 Complete parts list including names of vendors for parts not identified by universal part numbers such 

as JEDEC, RETMA, or EIA. 

 Pictorial of component layout on circuit board. 

 Complete maintenance and trouble-shooting procedures. 

 Complete stage-by-stage explanation of circuit theory and operation. 

 Complete and detailed system operations manuals. 

Furnish additional information as shown on the plans. 
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5. FINAL ACCEPTANCE 

Final acceptance is made when all work is complete, the system has successfully completed all test 
requirements, and the Engineer, in writing, accepts all work for the work locations in the Contract in 
accordance with Article 5.12., “Final Acceptance.” Final acceptance relieves the Contractor from further 
Contract responsibilities.  

6. WARRANTY 

Guarantee equipment furnished and installed to perform according to the manufacturer’s published 
specifications. Warrant equipment against defects or failure in design, materials, and workmanship in 
accordance with the manufacturer’s standard warranty. Supply equipment with no less than 95% of the 
manufacturer’s warranty remaining on the date that equipment invoices are submitted for final payment. Any 
equipment with less than 95% warranty remaining will be rejected. 

The Contractor will warrant or guarantee all such electronic, electrical, and mechanical equipment, materials, 
technical data, and products furnished and installed for a period of 1 yr. after final acceptance of the project 
by the Department. The Contractor’s warranty or guarantee must provide for the “on-site” repair or 
replacement, at the Contractor’s option, within 2 working days and at no cost to the Department. 

Once the Contractor’s warranty or guarantee expires, assign to the Department any manufacturer’s standard 
warranty or guarantee coverage still remaining on all such electronic, electrical, and mechanical equipment, 
materials, technical data, and products furnished for and installed on the project. Repair or replace defective 
equipment, at the manufacturer’s option, at no cost to the Department. 

7. MEASUREMENT AND PAYMENT 

The work performed, materials furnished, equipment, labor, tools, and incidentals will not be measured or 
paid for directly but will be considered subsidiary to bid items of the Contract. 
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Special Specification 6006 

Electronic Components 

1. DESCRIPTION 

Use electronic components to manufacture electronic equipment. 

2. MATERIALS AND CONSTRUCTION METHODS 

Use electronic components that comply with Electronic Industries Association (EIA) and Joint Electronic 
Device Engineering Council (JEDEC) Specifications. Provide industry standard electronic components 
available from several manufacturers. When special monolithic integrated circuits are necessary for cost-
effective designs, waiving the multi-source requirements will be as directed. 

Design the electronic circuitry to ensure an adjustment range from normal adjustment settings of variable 
components. Provide a range of adjustment to compensate for composite variations in the associated 
circuitry due to changes in part values during the normal or specified life of the device. Ensure the range of 
adjustment can compensate for variations in replacement parts within the specified tolerances. Unless 
otherwise shown on the plans, design the components to be under operating conditions 24 hr. a day for 
10 yr. Derate electronic components by 20% with regard to ambient temperature, applied voltage, and power 
dissipation. 

On electronic components weighing more than 2 oz., use supports other than the component’s pins or 
electrical connectors. Solder electronic components of 2 or more leads in place. Mark the circuit reference 
symbol next to the component. 

Meet the above requirements and satisfy the following specific requirements for the different components: 

2.1. Capacitors. Provide industrial grade capacitors. Insulate the capacitors. Mark capacitors with their 
capacitance value, working voltage, and polarity. 

Provide capacitor encasements resistant to cracking, peeling, and discoloration due to humidity and changes 
in temperature. Provide electrolytic capacitors capable of operating at least 185°F. Do not use electrolytic 
capacitors of less than 1.0 microfarad. 

Use a clamp or fastener to support a capacitor to avoid damage by shock or vibration. Use a capacitor with a 
specific ripple or AC voltage rating, if possibly subjected to a ripple voltage in excess of 10% of the actual DC 
voltage across the capacitor. Use an aluminum electrolytic capacitor only when continually energized. 

2.2. Diodes. If low forward drop is required in logic circuit applications, furnish justification for use of Germanium 
diodes prior to incorporation in the design. Mark diodes with the JEDEC part number, using an industry 
approved color code or clearly legible printing. Indicate the diode polarity on the diode case by the use of the 
diode symbol, by the 360° band on the cathode end, or by the shape of case. 

2.3. Indicators. Use solid-state (LED) indicators with a useful life at least 25,000 hr. 

2.4. Integrated Circuits. Print the manufacturer's part number and any information required to install the 
integrated circuit assembly upon the package. Test integrated circuits with at least 1 test from each group 
below: 
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2.4.1. Group 1: 

 Stabilization Bake 

 Temperature Cycling 

 Power Burn-in 

2.4.2. Group 2: 

 Functional test with the device at the manufacturer's maximum specified temperature 

 Static and dynamic test per manufacturer's data sheet 

2.5. Potentiometers and Rheostats. Use industrial grade potentiometers. Use potentiometers with a power 
rating at least 100% greater than the maximum power requirements of the circuit. 

2.6. Printed Circuit Boards. 

2.6.1. Design, Fabrication and Mounting. Use NEMA Grade G-10 glass epoxy or equivalent for printed circuit 
boards (refer to NEMA Publications No. L1 1-1982, Industrial Laminated Thermosetting Products). Provide a 
nominal thickness of 1/32 in. for circuit boards not exceeding 2 in. in any dimension. Provide a nominal 
thickness of 1/16 in. for circuit boards exceeding 2 in. in any dimension. 

Coat the printed circuit board assembly with a protective coating to combat mildew, moisture, and fungus. 
Plate the through holes that carry electrical connections from one side of the board to the other. Use 1 oz. 
per square foot of copper to plate through holes. Use non-corrosive material for electrical mating surfaces. 

Design and fabricate printed circuit boards and the mounting of parts and assemblies in accordance with 
MIL-STD-275 (latest revision) except as follows: 

 Mount semiconductor devices on spacers or transipads if the device dissipates more than 250 mW or if 

the case temperature will rise 20°F above ambient. 

 Remove residual flux from the printed circuit board. 

 Provide a resistance between any 2 isolated, independent conductor paths of at least 100 megohms 

when a 500 VDC potential is applied. 

Mark operating circuit components mounted on the circuit boards. Reference the identifying characters to 
their respective components in the schematic diagram and in the parts list. 

2.6.2. Soldering. Hand solder in accordance with MIL-STD-55110. Use of automatic flow soldering is acceptable. 

2.7. Relays. Install diodes across the coils for transient suppression in DC relays. Provide replaceable relays that 
do not require special tools for replacement. 

2.8. Resistors. Use fixed composition insulated resistors in accordance with the performance requirements of 
MIL-R-11. Provide industrial grade resistors with a 15-yr. design life. Mark with their resistance value, using 
EIA color codes or industry approved marking technique. 

Use resistors with a 10% tolerance or better and a resistance variation of no more than 5% over the 
temperature range 0°F to 165°F. Do not use resistors with a power rating greater than 2 W unless special 
ventilation or heat sinking is provided. Insulate these resistors from the printed circuit board. 

2.9. Transistors. Use JEDEC registered transistors. Mark the JEDEC part number on the case. Designate the 
emitter or collector by use of an industry approved marking technique. 

2.10. Transformers. Mark transformers with the manufacturer's part number on the case or frame, using a Radio-
Electronics-Television Manufacturers Association (RETMA) color code or numbered in a manner to facilitate 
proper installation. 
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2.11. Switches. Derate switch contacts 50% from their maximum current ratings. 

3. MEASUREMENT AND PAYMENT 

The work performed, materials furnished, equipment, labor, tools, and incidentals will not be measured or 
paid for directly, but will be subsidiary to the bid items of the Contract. 
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Special Specification 6007 

Intelligent Transportation System (ITS) Fiber Optic 
Cable 

1. DESCRIPTION 

Furnish, install, relocate and remove  Intelligent Transportation System (ITS) fiber optic cable, fiber patch 
panels and splice enclosures as shown on the plans.  

2. MATERIALS 

2.1. General Requirements. Provide, assemble, fabricate and install materials that are new, corrosion resistant, 
and in accordance with the details shown on the plans and in these Specifications.  

Furnish, install, splice, and test all new fiber optic cable. Provide all splicing kits, fiber optic cable caps, 
connectors, moisture or water sealants, terminators, splice trays, fiber optic jumpers, pig tails, fiber patch 
panels, fiber interconnect housing, and accessories necessary to complete the fiber optic network. Provide 
all equipment necessary for installation, splicing, and testing. 

2.2. Cable Requirements. Furnish all-dielectric, dry-filled, gel-free, loose tube fiber optic cable, with low water 
peak, suitable for underground conduit environments or aerial applications.  

Furnish self-supporting, all-dielectric, dry-filled, gel-free, loose tube fiber optic cable, with low water peak 
suitable for aerial applications when not lashing to strand cable.  

All fiber optic cable furnished must have a design life of 20 yr. when installed to the manufacturer’s 
specifications.  

Splice fiber optic cables in ground boxes, field cabinets, or buildings. Terminate fiber optic cables in field 
cabinets and buildings that comply with the details shown on the plans and in this Specification. 

Provide all fiber optic cable from the same manufacturer and the manufacturer is International Organization 
for Standardization (ISO) 9001 certified. Ensure the cables meet or exceed United States Department of 
Agriculture Rural Utilities Service (RUS) CFR 1755.900, American National Standards Institute/Insulated 
Cable Engineers Association (ANSI/ICEA) S-87-640, and Telecommunications Industry 
Association/Electronic Industries Alliance (TIA/EIA)-492-CAAB standard. 

2.3. Optical Requirements. 

2.3.1. Optical Fiber. Provide ITU G.652 single mode fiber optic cable with a core diameter of 8.3 ± 0.7 microns 
and a cladding diameter of 125 ± 0.7 microns. Provide optical fiber made of glass consisting of a silica core 
surrounded by concentric silica cladding, free of imperfections and inclusions. 

2.3.2. Core/Clad Concentricity. Provide an offset between the center of the core and cladding less than 
0.5 microns. 

2.3.3. Mode Field Diameter. Provide single mode fiber optic cable with the effective area or Mode Field Diameter 
of the fiber must be 9.2 ± 0.4 µm at 1310 nm and 10.5 ± 1.0 µm at 1550 nm. 

2.3.4. Primary Coating. Provide fiber with a coating diameter of 250 ± 15 microns. 
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2.3.5. Attenuation. Provide single mode fiber optic cable with nominal attenuation of 0.35 dB/km maximum at a 
wavelength of 1310 nm and nominal attenuation of 0.25 dB/km maximum at a wavelength of 1550 nm.  

Attenuation at water peak must be less than 0.35 dB/km at 1383 nm. 

2.3.6. Bandwidth and Dispersion. Provide single mode fiber optic cable with a maximum dispersion of: 

 3.2 ps/nm-km at a wavelength of 1310 nm, and 

 18 ps/nm-km at a wavelength of 1550 nm. 

Zero dispersion wavelength must be between 1300 nm and 1324 nm and the zero dispersion slope at the 
zero dispersion wavelength must be less than 0.092 ps/(nm2 • km).  

The cutoff wavelength must be less than 1260 nm for single mode fibers specified to operate at 1310 nm. 
The cutoff wavelength must be less than 1480 for single mode fibers specified to operate only at 1550 nm or 
higher. 

 

The macrobend attenuation per 100 turns must not exceed 0.05 dB at 1310 nm and 1550 nm. 

2.3.7. Mechanical Requirements(Tensile Strength). Provide a cable withstanding a pulling tension of 600 lbf 
without increasing attenuation by more than 0.8 dB/mi when installing in underground conduit systems in 
accordance with EIA-455-33A. Conduct an impact test in accordance with TIA/EIA-455-25C (FOTP-25) and 
a compression load test in accordance with TIA/EIA-455-41A (FOTP-41). 

For all-dielectric self-supporting cable (ADSS) and other self-supporting cables, meet tensile strength 
requirements in accordance with Section 25, Loading of Grades B and C, of National Electric Safety Code 
(NESC), for the maximum span and sag information as shown in the plans for aerial construction.     

2.3.8. Bend Radius. Provide a cable withstanding a minimum bending radius of 10 times its outer diameter during 
operation, and 20 times its outer diameter during installation, removal and reinstallation without changing 
optical fiber characteristics. Test the cable in accordance with EIA-455-33A. 

2.3.9. Buffering. Use a buffering tube or jacket with an outer diameter of 1.0 to 3.0 mm containing 12 individual 
fiber strands. The fibers must not adhere to the inside of the buffer tube. 

2.3.10. Color Coding. Provide fiber and buffer tubes with a color coating applied to it by the manufacturer. Coating 
must not affect the optical characteristics of the fiber. Provide color configuration in accordance with TIA/EIA-
598 as follows: 

 1. Blue 

 2. Orange 

 3. Green 

 4. Brown 

 5. Slate 

 6. White 

 7. Red 

 8. Black 

 9. Yellow 

 10. Violet 

 11. Rose 

 12. Aqua 

3. EQUIPMENT 

3.1. Cable Type. Provide cables with a reverse oscillation or planetary stranding structure. 

Jacket construction and group configuration should separate at splice points to cut and splice 1 set of fibers 
while the others remain continuous. All cable jackets must have a ripcord to aid in the removal of the outer 
jacket. Submit cable designs for approval. 

Strand loose buffer tubes around a dielectric central anti-buckling strength member. Provide dielectric aramid 
or fiber glass strength members with specified strength for the cable. Provide cable with a water-blocking 
material, which is non-hygroscopic, non-nutritive to fungus, non-conductive, non-toxic, and homogeneous. 
The water blocking material must comply with TIA/EIA-455-81B and 455-82B as well as TIA/EIA-455-98.  



6007 

3 - 13 03-16 

Statewide 

Ensure a polyethylene inner jacket is applied over the cable core, and that the entire cable is enclosed with a 
polyethylene outer jacket. Ensure the outer jacket contains black carbon to provide UV protection for the 
cable. Ensure each cable is marked with the manufacturer’s name, the date of manufacture (month/year), the 
fiber count (example 48F SM), and sequential length markings at maximum 2 ft. increments, measured in 
U.S. units.  

For aerial installation, provide standard fiber optic cable lashed to steel messenger cable or ADSS in 
accordance with the Institute of Electrical and Electronics Engineers (IEEE) 1222 Standard for Testing and 
Performance for All-Dielectric Self-Supporting (ADSS) Fiber Optic Cable for Use on Electric Utility Power 
Lines, or most current version. Provide ADSS cable in accordance with the maximum span distance, weather 
load rating, and allowable sag as shown on the plans. “Figure 8” self-supporting cable with integrated 
messenger cable within the outer jacket for aerial installation is acceptable.  

3.1.1. Cable Size. Furnish cables with a maximum diameter not exceeding 19 mm.  

3.1.2. Environmental Requirements. Provide cable that functions in a temperature range from -40°F to 158°F. 

3.2. Fiber Optic Accessories. 

3.2.1. Splice Enclosures. Furnish and install 1 of 3 types of underground splice enclosures at locations shown on 
the plans to accommodate the cables being spliced at that point. The types are as follows: 

 Type 1: 4 cable entry ports total – 2 ports to accommodate backbone fiber of up to 144 fibers and 2 

ports for drop cables of up to 48 fibers, 

 Type 2: 6 cable entry ports total – 4 to accommodate backbone or arterial cables of up to 144 fibers and 

2 ports for drop cables of up to 48 fibers, and 

 Type 3: 8 cable entry ports total – 4 to accommodate backbone or arterial cables of up to 144 fibers and 

4 ports for drop cables of up to 48 fibers. 

Provide the end cap of the canister splice closure with re-enterable quick-seal cable entry ports to 
accommodate additional branch cables or backbone cables. Provide fiber optic splice enclosures with strain 
relief, splice organizers, and splice trays from the same manufacturer as the splice enclosure. Select the 
appropriate splice enclosure type based on the number of splices called for in the plans. Suspend all splice 
closures off floor of the ground box and secure to cable rack assembly on side wall of ground box. 

For end of reel splicing, use a fiber optic splice enclosure sized to accommodate full cable splice in one 
enclosure. Fiber optic splice enclosure must be of the same manufacturer as other supplied on a project. 
Splice enclosure and fusion splicing required for end of reel will be incidental to the fiber optic cable. 

Comply with the Telcordia Technologies’ GR-711-CORE standard and all applicable NEC requirements. 

Contain all optical fiber splices within a splice enclosure, providing storage for fiber splices, nonspliced fiber, 
and buffer tubes. Provide sufficient space inside the enclosure to prevent microbending of buffer tubes when 
coiled. 

Ensure that the splice enclosure maintains the mechanical and environmental integrity of the fiber optic 
cable, encases the sheath opening in the cable, and organizes and stores optical fiber. Ensure all hinges and 
latching devices are stainless steel or of a non-corrosive material designed for harsh environments. Ensure 
that the enclosure is airtight and prevents water intrusion. Ensure that splice enclosures allow re-entry and 
are hermetically sealed to protect internal components from environmental hazards and foreign material such 
as moisture, dust, insects, and UV light.  

3.2.2. Field Rack Mount Splice Enclosures. Provide a 19 in. EIA rack mounted splice enclosure module to hold 
spliced fibers as shown in the plans inside field equipment cabinets or buildings. 
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Splice or terminate fibers inside rack mounted fiber optic splice enclosures. Provide an enclosed unit 
designed to house a minimum of 4 cables, sized to accommodate at a minimum the cables shown on the 
plans plus future expansion.   

Provide splice enclosures containing mounting brackets with a minimum of 4 cable clamps. Install cable 
according to manufacturer recommendations for the cable distribution panel. 

3.2.3. Fiber Patch Panels. Provide fiber patch panels that are compatible with the fiber optic cable being 
terminated and color coded to match the optical fiber color scheme. Coil and protect a maintenance loop of 
at least 5 ft. of buffer tube inside the rack mount enclosure, patch panel, or splice tray. Allow for future splices 
in the event of a damaged splice or pigtail. 

3.2.3.1. Cabinet. Terminate or splice fibers inside the compact and modular fiber patch panel in the cabinet. Provide 
fiber patch panel for installation inside a 19 in. EIA rack and sized appropriately to accommodate the fiber 
terminations shown on the plans or as directed by the Engineer. Provide each patch panel housing with pre-
assembled compact modular snap-in simplex connector panel modules, each module having a minimum of 6 
fiber termination/connection capabilities. Provide modules with a removable cover having 6 pre-
connectorized fiber pigtails, interconnection sleeves, and dust caps installed by the manufacturer. Provide a 
12 fiber or greater fusion splice tray capability housing, each tray holding 12 fusion splices as shown in the 
plans. Stack splice trays on a rack to permit access to individual trays without disturbing other trays. Locate 
splice trays in a rack within a pull-out shelf. Protect the housing with doors capable of pivoting up or down. 
Document the function of each terminated/spliced fiber, along with the designation of each connector on 
labels or charts located either on the inside or outside of the housing door. Provide labels or charts that are 
UV resistant design for harsh environments and used inside field equipment cabinets. Use permanent 
marker or method of identification that will withstand harsh environments. Provide each housing with strain 
relief. Terminate single mode fiber optic cable with SC connectors to the patch panels, unless otherwise 
shown on the plans. 

Install the fiber patch panel as an integral unit as shown on the plans. 

3.2.3.2. Building. Provide a fiber patch panel with a modular design allowing interchangeability of connector panel 
module housing and splice housing within the rack, as shown on the plans. 

Provide the number of single mode fibers, connector panel module housings, and splice housings for the 
patch panel unit in the building as shown on the plans. 

Provide a fiber patch panel unit, installed at a height less than 7 ft., capable of housing 8 connector panel 
module housings or 8 splice housings. Protect the housing with doors capable of pivoting up or down and 
sliding into the unit.  

Provide 12 snap-in simplex connector panel modules with each connector panel module housing, each 
module having 6 fiber termination/connector capabilities. Use a pre-assembled compact modular unit with a 
removable cover for the snap-in simplex connector panel module having 6 pre-connectorized fiber pigtails, 
interconnection sleeves, and dust caps installed by the manufacturer. Provide each connector panel module 
housing with a jumper routing shelf, storing up to 5 ft. (minimum) of cable slack for each termination within 
the housing. Provide the fiber distribution unit with strain relief. 

Provide splice enclosure with 24 fusion splice tray capabilities, each splice tray holding 12 or more fusion 
splices. Stack splice trays on a rack to permit access to individual trays without disturbing other trays. Locate 
the rack on a pull-out shelf.  

Document the function of each terminated/spliced fiber, along with the designation of each connector on 
labels or charts located either on the inside or outside of the housing door. Provide labels or charts that are 
UV resistant design for harsh environments and used inside field equipment cabinets. Use permanent 
marker or method of identification that will withstand harsh environments. Also provide documentation of the 
function of each terminated or spliced fiber along with the designation of each connector on charts or 
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diagrams matching the fiber patch panel configuration and locate inside cabinet document drawer. Provide 
documentation at the conclusion of fiber terminations and splicing. 

Allow terminations only in the fiber interconnect housings placed in the cabinets as shown on the plans or as 
directed. 

3.2.4. Splice Trays. Use splice tray and fan-out tubing kit for handling each fiber. Provide a splice tray and 12 fiber 
fan-out tubing with each housing for use with the 250 microns coated fiber. The fan-out will occur within the 
splice tray (no splicing of the fiber required). Allow each tube to fan out each fiber for ease of 
connectorization. Label all fibers in splice tray on a log sheet securing it to the inside or outside of the splice 
tray.  Provide UV resistant log sheet suitable for harsh environments, located inside field cabinets or splice 
enclosures. Provide fan-out tubing with 3 layers of protection consisting of fluoropolymer inner tube, a 
dielectric strength member, and a 2.9 mm minimum outer protective PVC orange jacketing. 

3.2.5. Jumpers. Provide fiber optic jumper cables to cross connect the fiber patch panel to the fiber optic 
transmission equipment as shown on the plans or as directed. Match the core size, type, and attenuation 
from the cable to the simplex jumper. Use yellow jumpers and provide strain relief on the connectors. Provide 
fiber with a 900 micron polymer buffer, Kevlar strength member, and a PVC jacket with a maximum outer 
jacket of 2.4 mm in diameter. 

Provide 5 ft. long jumpers, unless otherwise shown on the plans. On the patch panel end of each jumper, 
provide an SC connector. On the opposite end of the jumper, provide a connector that is suitable to be 
connected to the fiber optic transmission equipment selected. When providing jumpers for existing 
equipment, provide connectors suitable to be connected to patch panels and fiber optic transmission 
equipment in use. All jumpers must have factory terminated connectors. Field terminations of connectors is 
prohibited.  

3.2.6. Fiber Optic Cable Storage Device. Furnish fiber optic cable storage device designed to store slack fiber 
optic cable by means of looping back from device to device on an aerial run. Furnish storage devices that are 
non-conductive and resistant to fading when exposed to UV sources and changes in weather. Ensure 
storage devices have a captive design such that fiber-optic cable will be supported when installed in the 
aerial rack apparatus and the minimum bending radius will not be violated. Provide stainless steel 
attachment hardware for securing storage devices to messenger cable and black UV resistant tie-wraps for 
securing fiber-optic cable to storage device. Provide tie-wraps that do not damage fiber when securing to 
storage device. Ensure storage devices are stackable so multiple cable configurations are possible. Ensure 
cable storage devices furnished are compatible with the type of aerial cable furnished and installed. Aerial 
cable storage devices will be considered incidental to the installation of the fiber optic cable. 

4. CONSTRUCTION 

Install fiber optic cable in accordance with United States Department of Agriculture Rural Utilities Service  
CFR 1755.900 specifications for underground and aerial plant construction without changing the optical and 
mechanical characteristics of the cables. 

Utilize available machinery, jacking equipment, cable pulling machinery with appropriate tension monitors, 
splicing and testing equipment, and other miscellaneous tools to install cable, splice fibers, attach connectors 
and mount hardware in cabinets employed with the above “Mechanical Requirements.” Do not jerk the cable 
during installation. Adhere to the maximum pulling tensions of 600 lbf and bending radius of 20 times the 
cable diameter or as specified by the manufacturer, whichever is greater. 

Use installation techniques and fixtures that provide for ease of maintenance and easy access to all 
components for testing and measurements. Take all precautions necessary to ensure the cable is not 
damaged during transport, storage, or installation. Protect as necessary the cables to prevent damage if 
being pulled over or around obstructions along the ground. 
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Where plans call for removal of existing cable to salvage or reuse elsewhere, take care to prevent damaging 
the existing cable during removal adhering to all of the requirements for installation that pertain to removal. 

4.1. Packaging, Shipping, and Receiving. Ensure the completed cable is packaged for shipment on reels. 
Ensure the cable is wrapped in weather and temperature resistant covering. Ensure both ends of the cable 
are sealed to prevent the ingress of moisture. 

Securely fasten each end of the cable to the reel to prevent the cable from coming loose during transit. 
Provide 6 ft. of accessible cable length on each end of the cable for testing. Ensure that the complete outer 
jacket marking is visible on these 6 ft. of cable length. Provide each cable reel with a durable weatherproof 
label or tag showing the Manufacturer’s name, the cable type, the actual length of cable on the reel, the 
Contractor’s name, the contract number, and the reel number. Include a shipping record in a weatherproof 
envelope showing the above information and also include the date of manufacture, cable characteristics 
(size, attenuation, bandwidth, etc.), factory test results, cable identification number and any other pertinent 
information. Ensure that all cable delivered has been manufactured within 6 mo. of the delivery date. Ensure 
that the minimum hub diameter of the reel is at least 30 times the diameter of the cable. Provide the cable in 
one continuous length per reel with no factory splices in the fiber. Provide a copy of the transmission loss test 
results as required by the TIA/EIA-455-61 standard, as well as results from factory tests performed prior to 
shipping. 

4.2. Installation in Conduit. Install fiber optic cable in conduits in a method that does not alter the optical 
properties of the cable. If required, relocate existing cable to allow new fiber optic cable routing in conduits. 

When pulling the cable, do not exceed the installation bending radius. Use rollers, wheels, or guides that 
have radii greater than the bending radius. Use a lubricating compound to minimize friction. Use fuse links 
and breaks to ensure that the cable tensile strength is not exceeded. Measure the pulling tension with a 
mechanical device and mechanism to ensure the maximum allowable pulling tension of 600 lbf is not 
exceeded at any time during installation.  

Provide a single 1/C #14 XHHW insulated tracer wire in conduit runs where fiber optic cable is installed. 
Provide cable that is UL listed solid copper wire with orange color low density polyethylene insulation suitable 
for conduit installation and with a voltage rating of 600V. When more than one fiber optic cable is installed 
through a conduit run, only one tracer wire is required. Fuse or join tracer wires used in backbone, arterial, 
and drop runs, so that you have one continuous tracer wire. Terminate tracer wire at fiber optic test markers 
or equipment cabinets as identified in the plans for access to conduct a continuity test. Tracer wire will be 
paid for under Item 620, “Electrical Conductors.” 

Provide flat pull cord with a minimum tensile strength of 1,250 lb. in each conduit containing fiber optic cable. 
A traceable pull cord, with a metallic conducting material integral to the pull cord, may be substituted for a 
1/C #14 tracer wire only with approval from the Department.  

Seal conduit ends with a 2 part urethane after installation of fiber optic cable. 

4.3. Cable Installation between Pull Boxes and Cabinets or Buildings. Do not break or splice a second fiber 
optic cable to complete a run when pulling the cable from the nearest ground box to a cabinet or building. 
Pull sufficient length of cable in the ground box to reach the designated cabinet or building. Pull the cable 
through the cabinet to coil, splice, or terminate the cable in the cabinet or building. Do not bend the cable 
beyond its minimum bend radius of 20 times the diameter. 

Coil and tie cable inside cabinet, building, or boxes for future splicing or termination as shown in the plans. 
Cut off and remove the first 10 ft. of pulled or blown fiber stored. This work is incidental to this Item. Coat the 
open end of the coiled cable with protective coating and provide a dust cap. 

4.4. Aerial Installation. Use pole attachment hardware and roller guides with safety clips to install aerial run 
cable. Maintain maximum allowable pulling tension of 600 lb. ft. during the pulling process for aerial run cable 
by using a mechanical device. Do not allow cable to contact the ground or other obstructions between poles 
during installation. Do not use a motorized vehicle to generate cable pulling forces. Use a cable suspension 
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clamp when attaching cable tangent to a pole. Select and place cable blocks and corner blocks so as not to 
exceed the cable’s minimum bending radius. Do not pull cable across cable hangers. Store 100 ft. of fiber-
optic cable slack, for future use, on all cable runs that are continuous without splices or where specified on 
the plans. Store spare fiber optic cable on fiber-optic cable storage racks of the type compatible with the 
aerial cable furnished. Locate spare cable storage in the middle of spans between termination points. Do not 
store spare fiber-optic cable over roadways, driveways or railroads. 

Install standard cable on timber poles by lashing to steel messenger cable. Provide steel messenger cable in 
accordance with Item 625, “Zinc Coated Steel Wire Strand.” Install all-dielectric self-supporting cable (ADSS) 
cable on timber poles using clinching clamp with cable hanger. Install aerial run cable in accordance with 
these specifications and as shown on the plans.  

Locate aerial fiber in accordance with the NESC, Section 23, with respect to vertical clearances over the 
ground, between conductors carried on different supporting structures, and required separation distance of 
the cable from bridges, buildings, and other structures. 

4.5. Blowing Fiber Installation. Use either the high-air speed blowing (HASB) method or the piston method. 
When using the HASB method, ensure that the volume of air passing through the conduit does not exceed 
600 cu. ft. per min.or the conduit manufacturer’s recommended air volume, whichever is more restrictive. 
When using the piston method, ensure that the volume of air passing through the conduit does not exceed 
300 cu. ft. per min.or the conduit manufacturer’s recommended air volume, whichever is more restrictive.  

4.6. Slack Cable. Pull and store excess cable slack inside ITS ground boxes as shown on the plans. The 
following are minimum required lengths of slack cable, unless otherwise directed:  

 ground boxes (No Splice) - 25 ft., 

 ground boxes (With Splice) - 100 ft., 

 future splice point -  100 ft., and 

 cabinets - 25 ft. 

Note that the slack is to be equally distributed on either side of the splice enclosure and secured to cable 
storage racks within the ground boxes. 

Provide proper storage of slack cable, both long term and short term. Neatly bind cables to be spliced 
together from conduit to splice enclosure with tape. Do not over bind by pinching cable or fiber. Ground and 
bond the armor when installing armored fiber optic cable. Meet NEC and NESC requirements for grounding 
and bonding when using armored cable. 

4.7. Removal, Relocation and Reinstallation of Fiber Optic Cable. Remove fiber optic cable from conduit as 
shown on plans. Use care in removing existing fiber optic cables so as not to damage them. Provide cable 
removal and reinstallation procedures that meet the minimum bending radius and tensile loading 
requirements during removal and reinstallation so that optical and mechanical characteristics of the existing 
cables are not degraded. Use entry guide chutes to guide the cable out of and in to existing or proposed 
conduit, utilizing lubricating compound where possible to minimize cable-to-conduit friction. Use corner rollers 
(wheels) with a radius not less than the minimum installation bending radius of cable. Dispose of removed 
fiber optic cable unless plans show for it to be re-used (relocated/re-installed) or salvaged and delivered to 
the Department. See plans for details. Test each optical fiber in the cable for performance and for loss at 
existing terminations or splices prior to cutting and removal. Retest following removal and following re-
installation to ensure the removal and reinstallation has not affected the optical properties of the cable. Any 
fiber optic cable damaged by the contractor that is to be re-used shall be replaced by the contractor at no 
cost to the Department with new fiber optic cable meeting the approval of the Engineer. The Engineer 
reserves the right to reject the fiber based on the test results.  

Maintain the integrity of existing cables, conduit, junction boxes and ground boxes contiguous to the section 
of cables to be removed. Replace or repair any cables, conduit, junction boxes or ground boxes damaged 
during work at the Contractor’s expense. The replacement or repair method must be approved by the 
Engineer, prior to implementation. 
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4.8. Splicing Requirements. Fusion splice fibers as shown on the plans, in accordance with TIA/EIA-568 and 
TIA/EIA-758. 

Use fusion splicing equipment recommended by the cable manufacturer. Clean, calibrate, and adjust the 
fusion splicing equipment at the start of each shift. Use splice enclosures, organizers, cable end preparation 
tools, and procedures compatible with the cable furnished. Employ local injection and detection techniques 
and auto fusion time control power monitoring to ensure proper alignment during fusion splicing. 

When approaching end of shift or end of day, complete all splicing at the location. Package each spliced fiber 
in a protective sleeve or housing. Re-coat bare fiber with a protective 8 RTV, gel or similar substance, prior to 
application of the sleeve or housing. 

Perform splices with losses no greater than 0.10 dB. Use an Optical Time Domain Reflectometer (OTDR) to 
test splices in accordance with Section 4.13.1.1. Record splice losses on a tabular form and submit for 
approval. 

4.9. Termination Requirements. Provide matching connectors with 900 micron buffer fiber pigtails of sufficient 
length and splice the corresponding optical fibers in cabinets where the optical fibers are to be connected to 
terminal equipment. Buffer, strengthen, and protect pre-terminated fiber assemblies (pigtails) with dielectric 
aramid yarn and outer PVC jacket to reduce mishandling that can damage the fiber or connection. Pigtails 
must be duplex stranding with a yellow PVC outer jacket. Fiber optic pigtails must be factory terminated with 
SC connectors, unless otherwise shown on the plans. When providing pigtails for existing equipment, provide 
connectors suitable to be connected to patch panels and fiber optic transmission equipment in use.  

Connectors must meet the TIA/EIA-568 and TIA/EIA-758 standards and be tested in accordance to the 
Telcordia/Bellcore GR-326-CORE standard. When tested according to TIA/EIA-455-171 (FOTP-171), ensure 
that the connectors test to an average insertion loss of less than or equal to 0.4 dB and a maximum loss of 
less than or equal to 0.75 dB for any mated connector. Maintain this loss characteristic for a minimum of 500 
disconnections and reconnections with periodic cleanings per EIA-455-21A (FOTP-21). Qualify and accept 
connectors by the connector-to-connector mating using similar fibers. Ensure that the connector operating 
range is -40ºF to 167ºF. Provide connectors with a yellow color body or boot. 

Test connections at the patch panel and splices made between cables to pigtails with the OTDR to verify 
acceptable losses. 

Remove 5 ft. of unused optical fibers at the ends of the system from the buffer tube(s) and place coiled fibers 
into a splice tray. Clean the water blocking compound from all optical fibers destined for splice tray usage. 

Install cable tags at all splice points identifying key features of each cable such as cable name or origin and 
destination and fiber count.  Ensure tags are self-laminating or water resistant. Print the information onto the 
tags electronically or write neatly using a permanent marker. Locate tags just prior to entrance into splice 
enclosure. 

4.10. Mechanical Components. Provide stainless steel external screws, nuts and locking washers. Do not use 
self-tapping screws unless approved. Provide corrosion resistant material parts and materials resistant to 
fungus growth and moisture deterioration.  

4.11. Experience Requirements.  

4.11.1. Installing Fiber Optic Cable. The Contractor or designated subcontractor involved in the installation of the 
fiber optic cable must meet the experience requirements in accordance with the following: 

 minimum of 3 yr. of continuous existence offering services in the installation of fiber optic cable through 

an outdoor conduit system or aerial and terminating in ground boxes, field cabinets or enclosures or 

buildings, and 
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 completed a minimum of 3 projects where the personnel pulled a minimum of 5 mi. in length of fiber 

optic cable through an outdoor conduit system of aerial for each project. The completed fiber optic cable 

systems must have been in continuous satisfactory operation for a minimum of 1 yr.  

4.11.2. Splicing and Testing of Fiber Optic Cable. The Contractor or designated subcontractor involved in the 
splicing and testing of fiber optic cable must meet the experience requirements in accordance with the 
following: 

4.11.2.1. Minimum Experience. 3 yr. continuous existence offering services in the fields of fusion splicing and testing 
of fiber optic cable installed through a conduit system and terminating in ground boxes, field cabinets or 
enclosures or buildings. Experience must include all of the following: 

 termination of a minimum of 48 fibers within a fiber distribution frame, 

 OTDR testing and measurement of end to end attenuation of single mode and multimode fibers,  

 system troubleshooting and maintenance, 

 training of personnel in system maintenance, 

 use of water-tight splice enclosures, and  

 fusion splicing of fiber optic cable which meet the tolerable decibel (dB) losses within the range of 0.05 

dB – 0.10 dB for single mode. 

4.11.2.2. Completed Projects. A minimum of 3 completed projects where the personnel performed fiber optic cable 
splicing and terminations, system testing, system troubleshooting and maintenance during the course of the 
project and provided training on system maintenance.  Each project must have consisted of a minimum 5 mi. 
of fiber optic cable installed, measured by project length not linear feet of fiber installed.  The completed fiber 
optic cable systems must have been in continuous satisfactory operation for a minimum of 1 yr.  

4.12. Documentation Requirements. Provide a minimum of 2 complete sets of fiber optic equipment submittal 
literature documenting compliance with the requirements of this Item including operation and maintenance 
manuals in hard copy format, bound, as well as an electronic version in Adobe PDF format on a CD/DVD or 
removable flash drive that includes the following:  

 fiber optic cable literature consisting of manufacturer specification and cut sheets, 

 fiber optic equipment literature consisting of manufacturer specification and cut sheets for splice 

enclosures, patch panels, splice trays, jumpers, cable storage devices, and fiber optic labeling devices, 

 complete factory performance data documenting conformance with the performance and testing 

standards referenced in this Item, including pre-installation test results of the cable system, 

 installation, splicing, terminating and testing plan and procedures, 

 documentation of final terminated or spliced fibers, function, and equipment designation, 

 OTDR calibration certificate, 

 post-installation, post termination, subsystem, and final end-to-end test results, 

 loss budget calculation and documentation, 

 complete parts list including names of vendors, 

 complete maintenance and trouble-shooting procedures, and 

 proof of minimum experience and completed projects. 

4.12.1. Installation Practice. Submit for approval electronic copy of the Contractors Installation Practices 30 
working days prior to installation. Submit installation practices and procedures and a list of installation, 
splicing and test equipment used. Provide detailed field quality control procedures and corrective action 
procedures. 

4.12.2. Manufacturer’s Certification. Accompany each reel of fiber optic cable with the manufacturer’s test data 
showing the conformance to the requirements in this Item. 

4.12.3. Test Procedures. Submit test procedures and data forms for the pre-installation, post-installation, 
subsystem, final end to end test, and loss budget calculations for approval. Test procedures will require 
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approval before performing tests. Submit 1 copy data forms containing data and quantitative results, as well 
as an authorized signature. Submit a copy of the OTDR results as a hard copy or electronic copy in PDF 
format including all OTDR traces and clearly identifying each event (fusion splice, jumper, connector, etc.) 
with the measured loss identified. 

4.13. Testing. Perform tests in accordance with testing requirements in this Item, USDA RUS CFR 1755.900, and 
TIA/EIA-455-61 test specifications.  For all tests, provide test forms to be used that compare measured 
results with threshold values. 

4.13.1. Test Methods. 

4.13.1.1. Optical Time Domain Reflectometer (OTDR) Tests. Use the OTDR to measure fiber optic cable for overall 
attenuation (signal loss dB/km), fiber cable length, and identify fiber optic cable anomalies such as breaks. 
Perform the following 4 OTDR tests: 

 pre-Installation test (Acceptance test), 

 post installation test, 

 post termination test, and 

 final end to end test. 

OTDR Settings: 

 generate a file name for each OTDR scan. The file name must indicate the location or direction the test 

was run from, as well as the fiber number being tested, 

 set the “A” cursor at the beginning of the fiber trace and set the “B” cursor at the end of the fiber trace. 

The distance to cursor “B” indicates the length of the fiber cable segment being measured, 

 match the index of refraction to the index of the factory report, 

 set the loss indicator to dB/km for the acceptance test, 

 the reflectance is automatically set internally by the OTDR, 

 set the pulse width at a medium range. Change the pulse width to a slow pulse width when an anomaly 

occurs on the fiber trace so that it can be examined closely, 

 set the average at medium speed. Change the average to slow when an anomaly appears on the fiber 

trace to allow for closer examination of the anomaly, and 

 set wavelength at 2 windows for single mode cable: 1310 nm and 1550 nm. 

Provide the current OTDR calibration certificate for the device used, showing the unit has been calibrated 
within the last year. Show all settings on test result fiber scans. 

4.13.1.2. Pre-installation Tests. Test and record the fiber optic cable at the site storage area prior to installation. 

Conduct bi-directional OTDR tests for each fiber strand. Test each optical fiber in the cable from one end 
with an OTDR compatible with wavelength and fiber type. Check testing for length, point discontinuity, and 
approximate attenuation. Record each measurement by color, location, and type of fiber measured. Perform 
a measurement from the opposite end of that fiber in case a measurement cannot be made from one end. 
Wait for notification if loss per kilometer exceeds manufacturer’s test data by more than 0.5 dB/km or point 
discontinuity greater than 0.05 dB. 

Perform this test within 5 days from receipt of the fiber optic cable. Test overall attenuation (dB/km), total 
cable length, anomalies, and cable problems. Test cable at both wavelengths (1310 nm and 1550 nm for 
single mode cable). Verify that the cable markings on the outer jacket are within 1% of the total cable length. 

Compare factory test results with test results and return to manufacturer if test results are not identical to 
factory test results. If identical, document the test results. Deliver documentation for future reference. 

4.13.1.3. Post-installation Tests. Re-test and re-record each optical fiber in the cable after installation, before 
termination, for loss characteristics. Test both directions of operations of the fiber. 
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Immediately perform the post installation test after the fiber optic cable has been installed. Test cable for 
overall attenuation, cable segment length, and evidence of damage or microbend with the OTDR. Replace 
any cable segment that is damaged during the test and document test results. Submit test results for 
approval. 

Use the same OTDR settings for Post-Installation Tests as the Pre-Installation Tests. 

4.13.1.4. Post Termination Tests. Perform the post termination test after the cable is terminated or spliced, including 
termination of fiber cable to fiber cable or fiber cable to fiber pigtail and fiber cable to patch panels. Check 
attenuation, fusion or termination point problems, and overall fiber cable segment. Determine if the 
attenuation and quality of the termination complies with these Specifications; if not, re-terminate the fiber and 
re-test until the Specification requirements are met. Test the fiber segment for attenuation and anomalies 
after termination acceptance. Document and submit test results after fiber segment acceptance. 

4.13.1.5. Subsystem Tests. Perform network subsystem tests after integration to the fiber optic network. Test the 
capability of the fiber optic cable to transmit video and digital information from node to node. A node is 
defined as a communication cabinet, hub cabinet, surveillance cabinet, or hub building where network hub 
switches are located. Complete and submit approved data forms for approval. 

Correct and substitute components in the subsystem if the subsystem tests fail and repeat the tests. 
Components may include: cable, jumper, patch panel module, or connector. 

Prepare and submit a report if a component was modified as result of the subsystem test failure. Describe in 
the report the failure and action taken to remedy the situation. 

4.13.1.6. Final End-to-End Test. Perform final end to end Test after fiber cable segments of the system are 
terminated using the OTDR and an optical Power Meter and Light Source (PMLS).  

Perform the Part 1 of the final end to end test using OTDR: 

 measure the overall fiber cable system length, 

 measure the overall system attenuation, and 

 check for anomalies. 

Perform the Part 2 of the final end to end test using a PMLS: 

 measure the absolute power of the fiber optic signal across all links, and 

 check for anomalies. 

Document and submit results after test acceptance. 

4.13.2. Loss Budget Calculation and Documentation. Calculate the total loss budget of the system according to 
the following calculations and compare the actual loss in each segment of the system to the calculated 
budget. Submit the results for each section of fiber optic cable in tabular format reporting if the total loss is 
within the limits of these Specifications by noting “pass” or “fail” for each segment of fiber. A segment of fiber 
is defined as one that terminates at each end. Use the following calculations to determine the loss budget for 
each segment: 

 splice loss budget = number of splices x 0.1 dB/splice, 

 connector loss budget = number of connectors x 0.75 dB/connector, 

 length loss budget = length of fiber optic cable (measured by OTDR) x 0.35 dB/km for 1310 nm 

wavelength or 0.25 dB/km for 1550 nm wavelength, and 

 total Loss Budget = splice loss budget + connector loss budget + length loss budget. 

 

Provide loss budget calculation equations on test form to be submitted as part of the documentation 

requirements. Provide threshold calculations described above along with measured results. 
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4.14. Training. Conduct a BISCI or IMSA certified training class (minimum of 16 hr.) for up to 10 representatives 
designated by the Department on procedures of installation, operations, testing, maintenance and repair of 
all equipment specified within this specification. Submit to the Engineer for approval, 10 copies of the training 
material at least 30 days before the training begins. Conduct training within the local area unless otherwise 
authorized by the Engineer Include the following training material:  

 NESC, NEC, and ANSI/TIA 590 code compliance, 

 fiber optic cable pulling and installation techniques, 

 use of installation tools, 

 splicing and terminating equipment and test instruments,  

 trouble shooting procedures, and 

 methods of recording installation and test data. 

4.15. Warranty. Provide a warranty for all materials furnished in this Item. Ensure that the fiber optic cable, the 
splice enclosures, splice centers, and cable markers have a minimum of a 2 yr. manufacturer’s warranty and 
that 95% of that warranty remains at the date of final acceptance by the Engineer. If the manufacturer’s 
warranties for the components are for a longer period, those longer period warranties will apply. Guarantee 
that the materials and equipment furnished and installed for this project performs according to the 
manufacturer’s specifications. 

Ensure that the manufacturer’s warranties for off-the-shelf equipment consisting of splice enclosures, splice 
trays, connectors, fiber jumper cables, and fiber patch panels are fully transferable from the Contractor to the 
Department. Ensure that these warranties require the manufacturer to furnish replacements for any off-the-
shelf part or equipment found to be defective during the warranty period at no cost to the Department within 
10 calendar days of notification by the Department. 

Ensure that the manufacturer’s warranty for fiber optic cable is fully transferable from the Contractor to the 
Department. Ensure that the warranty requires the manufacturer to furnish replacement fiber optic cable 
found to be defective during the warranty period at no cost to the Department within 45 calendar days of 
notification by the Department. 

5. MEASUREMENT 

Fiber optic cable installed, relocated and removed will be measured by the linear foot. Fiber optic splice 
enclosures, rack mounted splice enclosures and fiber optic patch panels will be measured by each unit 
installed. Splicing of Fiber Optic Cables will be measured by each fusion splice performed.  

6. PAYMENT 

6.1. Furnish and Install.  

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “Fiber Optic Cable” of the various types, and number 
of fibers specified. This price is full compensation for furnishing and installing all cable; for pulling through 
conduit or duct; aerial installation; terminating; testing; and for materials, equipment, labor, tools, 
documentation, warranty, training and incidentals. 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “Fiber Optic Splice Enclosure” of the various types and 
“Rack Mounted Splice Enclosure.” This price is full compensation for furnishing and installing all enclosures 
whether aerial, underground, in cabinet or in building; and for materials, equipment, labor, tools, 
documentation, warranty, training and incidentals. 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “Fiber Optic Fusion Splice” for each fusion splice 
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shown on the plans and performed. This price is full compensation for splicing; testing; and for materials, 
equipment, labor, tools, documentation, warranty, training and incidentals.    

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “Fiber Patch Panel” of the various types and sizes 
specified. This price is full compensation for furnishing and installing all patch panels and terminating fibers 
on the panel as shown on the plans; and for materials, equipment, labor, tools, documentation, warranty, 
training and incidentals. 

Conduit will be paid for under Item 618, “Conduit” and Special Specification 6016, “ITS Multi-Duct Conduit.” 

Electrical conductors will be paid for under Item 620, “Electrical Conductors.” 

6.2. Install Only. The work performed and materials furnished in accordance with this Item and measured as 
provided under “Measurement” will be paid for at the unit bid price for “Fiber Optic Cable (Install Only)” of the 
various types, and number of fibers specified. This price is full compensation for installing fiber optic cable 
furnished by the Department; for pulling through conduit or duct; aerial installation; terminating; testing; and 
for materials, equipment, labor, tools, documentation, warranty, training and incidentals. 

Conduit will be paid for under Item 618, “Conduit” and Special Specification 6016, “ITS Multi-Duct Conduit.” 

Electrical conductors will be paid for under Item 620, “Electrical Conductors.” 

6.3. Relocate. The work performed and materials furnished in accordance with this Item and measured as 
provided under “Measurement” will be paid for at the unit price bid for “Relocate Fiber Optic Cable.” This 
price is full compensation for relocating all cable, regardless of cable size; for pulling through conduit or duct; 
aerial installation; terminating; testing; and for materials, equipment, labor, tools, documentation, and 
incidentals. 

6.4. Remove. The work performed and materials furnished in accordance with this Item and measured as 
provided under “Measurement” will be paid for at the unit price bid for “Remove Fiber Optic Cable”. This price 
is full compensation for removing all cable for salvage, regardless of cable size; testing; returning to the 
Department; and for materials, equipment, labor, tools, documentation, and incidentals. 
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Special Specification 6008 

Intelligent Transportation System (ITS) Ground 
Mounted Cabinet 

1. DESCRIPTION 

Furnish, fabricate, deliver, install, and test Intelligent Transportation System (ITS) ground mounted cabinets 
of the various types and sizes at locations shown on the plans, or as directed.  

1.1. ITS Ground Mounted Cabinet Application. Provide ITS ground mounted cabinet to house ITS field 
equipment as shown on the plans, or as directed. ITS equipment applications inside the cabinet may include, 
but are not limited to: 

 radar vehicle sensing device (RVSD), 

 wireless Ethernet radio, 

 closed circuit television (CCTV) field equipment, 

 bluetooth reader, 

 automatic vehicle identification (AVI), 

 loop detection equipment, 

 dynamic message sign (DMS) equipment, 

 DMS controller, 

 lane control signal (LCS) controller units, 

 drop/insert multiplexor/demultiplexor, 

 data fiber optic transceivers, 

 modular fiber distribution housing, 

 subrate data multiplexor distribution panel, 

 ramp meter control panel, 

 fiber optic video transmitter, 

 fiber optic splice trays, 

 CCTV color video compression system (CVCS), 

 solar power assembly, 

 Environmental Sensor Station (ESS), 

 highway advisory radio (HAR), 

 terminal servers,  

 surge arrestors, 

 hardened ethernet switches, and 

 codecs. 

Provide each cabinet complete with all internal components, back and side panels, terminal strips, 
harnesses, and connectors. Provide all mounting hardware necessary to provide for installation of equipment 
as described in this Specification. Typically, an ITS ground mounted cabinet may contain, but is not limited to 
the following: 

 19-in. EIA racks, 

 adjustable shelves, 

 fan and thermostat assemblies, 

 cabinet lights, 

 power distribution panel, (as required on the plans or as directed), 

 right or left side panel (as required on the plans or as directed),  
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 surge protection, 

 terminal strips, 

 interconnect harnesses with connectors, 

 laptop shelf and slide out drawer with telescoping drawer guides “door open” connection to back panel, 

 ITS equipment hardware (as listed in Article 2.1), and 

 all necessary installation and mounting hardware. 

Ensure all cabinets are identical in size, shape and quality for each type as provisioned in the plans or as 
directed.  Equip and configure the cabinet set-up as defined in this Specification and as detailed in the ITS 
ground mounted cabinet standards. 

Submit details of the cabinet design and equipment layout for each cabinet to the Engineer for review and 
approval prior to fabrication. 

Ensure the equipment, design, and construction use industry standard techniques with a minimum number of 
different parts, subassemblies, circuits, cards, and modules to maximize standardization and commonality. 

Design equipment for ease of maintenance. Component parts must be readily accessible for inspection and 
maintenance. Tools and test instruments required for maintenance by maintenance personnel must be 
simple hand held tools, basic meters and oscilloscopes. 

2. MATERIALS 

Provide new materials that comply with the details shown on the plans, the requirements of this Item, and the 
pertinent requirements of the following Items: 

 Item 421, “Hydraulic Cement Concrete” 

 Item 440, “Reinforcing Steel” 

 Item 449, “Anchor Bolts” 

 Item 618, “Conduits” 

 Item 620, “Electrical Conductors” 

 Item 656, “Foundations for Traffic Control Devices,” and 

 Item 740, “Graffiti Removal and Anti-Graffiti Coating”. 

2.1. Electrical Requirements.  

2.1.1. Primary Input Power Interruption. Use material that meets all the requirements in Section 2.1.4., “Power 
Interruption” of the National Electrical Manufacturers Association (NEMA) Standard TS2 for Traffic Control 
System, or most current version. 

2.1.2. Power Service Transients. Use material that meets all the requirements in Section 2.1.6., “Transients” of 
the National Electrical Manufacturers Association (NEMA) Standard TS 2 for Traffic Control System, or most 
current version. 

2.1.3. Power Service Protection. Ensure that equipment contains readily accessible, manually resettable or 
replaceable circuit protection devices (such as circuit breakers or fuses) for equipment and power source 
protection.  Provide circuit breakers or fuses sized such that no wire, component, connector, PC board or 
assembly is subjected to sustained current in excess of their respective design limits upon failure of any 
single circuit element or wiring. 

2.1.4. Power Distribution Panel. Provide cabinets with a 120 VAC  +/- 5 VAC power distribution panel.  Provide 
the following components on the panel: 

2.1.4.1. Duplex Receptacles.  Provide two 120 VAC NEMA Type 5-15R duplex receptacles, or as shown on the 
plans, protected by a circuit breaker.  Permanently label duplex receptacles “For Internal ITS Equipment 



6008 

3 - 17 08-15 
Statewide 

Only.” Install duplex receptacles in an isolated location and provide a clear 1/8 in. thick removable cover 
made from transparent thermoplastic material to cover the duplex receptacles. Ensure this cover is installed 
as not to interfere with the functional operation within the cabinet and allows enough space to plug in AC 
adapters and any necessary equipment.  Submit alternative cover material for approval as part of the 
documentation submittal requirement. 

2.1.4.2. Ground Fault Circuit Interrupter (GFCI) Duplex Receptacles. Provide at least one 120 VAC NEMA Type 
5-15R GFCI duplex receptacle, or as shown on the plans, protected by a circuit breaker. This GFCI duplex 
receptacle is intended for maintenance personnel and is not to be used to serve equipment inside the 
cabinet. Permanently label GFCI duplex receptacles “For Personnel Use.” Install GFCI duplex receptacles in 
a readily accessible location. 

Provide a 120 VAC, rack mountable outlet strip with 6 NEMA Type 5-15R receptacles with surge 
suppression.  Plug outlet strip into GFCI duplex receptacle and label for personnel use. 

Circuit Breakers.  Determine the ampere rating, quantity, and configuration for main, accessory, spare, and 
equipment circuit breakers to support ITS equipment loads as shown on the plans.  Provide Underwriters 
Laboratories (UL) 489 listed circuit breakers capable of operating in accordance with Section 2, 
“Environmental Standards and Test Procedures” of NEMA TS2-2003, or most current version.  Provide 
circuit breakers with an interrupt capacity of 5,000 A. and insulation resistance of 100 megohms at 500 VDC. 
Provide minimum ampere rating for the following circuit types: 

2.1.4.2.1. Main Breaker.  Size the main circuit breaker such that the load of all branch circuits is less than the main 
circuit breaker ampere rating in accordance with the most current version of the National Electrical Code 
(NEC). 

2.1.4.2.2. Accessory Breaker.  Minimum 15 A.  Size accessory circuit breaker to protect lighting, door switches, fans, 
and GFCI duplex receptacle in accordance with the most current version of the NEC. 

2.1.4.2.3. Equipment Breakers.  Minimum 15 A.  Size equipment breaker to protect ITS equipment and duplex 
receptacles in accordance with the most current version of the NEC.  

2.1.4.2.4. Spare Equipment Breaker.  Minimum 20 A. Provide one spare equipment breaker for future use. 

Furnish breakers, which are in addition to any auxiliary fuses, with the electronic equipment to protect 
component parts. Provide 3-terminal lightning arrestor to protect the load side of all circuit breakers. Connect 
the arrestor into the circuit with size 8 AWG or larger stranded copper conductors. Connect arrestor to the 
line filter as recommended by the manufacturer. 

2.1.4.3. Power Line Surge Protection. Provide and install power line surge protection devices that meet the 
requirements of Article 2.4.1. 

2.1.4.4. Power Cable Input Junction Terminals. Provide power distribution blocks suitable for use as a power feed 
and junction points for 2 and 3 wire circuits.  Accommodate up to No. 4 AWG conductors on the line side of 
each circuit. Provide appropriate sized lugs at the junction terminals for conductors larger than a No. 4 AWG 
when shown on the plans. 

Electrically isolate the AC neutral and equipment ground wiring from the line wiring by an insulation 
resistance of at least 10 megohms when measured at the AC neutral.  Color code the AC neutral and 
equipment grounding wiring white and green respectively in accordance with the most current version of the 
NEC. 

Utilize the back panel to distribute and properly interconnect all cabinet wiring related to the specific 
complement of equipment called out on the plans.  Each item of equipment including any furnished by the 
Department must have the cable harness properly terminated at terminal boards on the back panel.  Ensure 
all functions available at the equipment connector are carried in the connector cable harness to the terminal 
blocks from the power distribution panel mounted on the left side panel of the cabinet. 
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2.1.5. Right Side Panel. When shown on the plans, for a required ITS application, provide fully wired loop input 
distribution panel to be mounted on the lower right inside wall when facing the front inside of the door 
opening of the cabinet. Provide a detailed layout for approval by the Engineer. Provide a panel with the 
following: 

2.1.5.1. Power Distribution. If any 115 VAC power is needed on the right side panel, it will be obtained from the 
power distribution terminal board located on the left side panel, which is fed from the equipment circuit 
breaker located on the left side panel.  

2.1.5.2. Loop Surge Protection. Mount surge protection for incoming loop pairs on the right side panel. 

2.1.6. Back Panel. When shown on the plans, for a required ITS application, provide cabinet with a fully wired 
equipment panel to be mounted on the lower rear inside wall of the cabinet. Provide a detailed layout for 
approval by the Engineer. Panel to include detector terminal boards to accommodate equipment shown on 
the plans or as directed. 

2.1.7. Alternative Power Option. When shown on the plans, accommodate renewable electrical power source for 
the design load specified in accordance with “ITS Solar Power System” Specification. Renewable electrical 
power source may, or may not, be integrated with public utility electrical services, as shown on the plans or 
as directed. Accommodate solar system components including batteries and solar charge controller. 

2.1.8. Wiring. Ensure all cabinet wiring identified by the use of insulated pre-printed sleeving slipped over the wire 
before attachment of the lug or making the connection.  Supply enough text on wire markers in plain words or 
abbreviations with sufficient level of detail so that a translating sheet will not be required to identify the type 
and size of wire. 

Cut all wires to the proper length before assembly. Ensure no wires are doubled back to take up slack. 
Ensure harnesses to connectors are covered with braided cable sleeves. Secure cables with nylon cable 
clamps. 

Provide service loops to facilitate removal and replacement of assemblies, panels, and modules. Use 
insulated parts and wire rated for at least 600 V. Color-code harnesses and wiring.  

Route and bundle all wiring containing line voltage AC separately or shield from all low voltage, i.e., control 
circuits. Cover all conductors and live terminals or parts, which could be hazardous to maintenance 
personnel, with suitable insulating material. 

Provide AC internal cabinet wiring identified in accordance with the most current version of the NEC. Provide 
white insulated conductors for AC common. Provide green insulated conductors for equipment ground. 
Provide any color different from the foregoing on other conductors in accordance with the most current 
version of the NEC. For equipment that requires grounding, provide ground conductors and do not use 
conduit for grounding. Provide No. 22 AWG or larger stranded conductors for internal cabinet wiring. Provide 
conductors that are UL-listed THHN in accordance with the most current version of the NEC. Ensure the 
insulation has at least a thickness of 10 mm. Ensure all wiring containing line voltage is at least size No. 14 
AWG. No strands of any conductor may be trimmed to “fit” the wiring into the breaker or terminal block. 

2.1.9. Terminal Strips. Provide terminal strips located on the back panel that are accessible to the extent that it is 
not necessary to remove the electronic equipment from the cabinet to make an inspection or connection. 

Ensure terminal blocks are 2 position, multiple pole barrier type.  

Provide shorting bars in each of the positions provided, along with an integral marking strip. 

Arrange terminal blocks such that they will not upset the entrance, training and connection of incoming field 
conductors. 
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Identify all terminals with legends permanently affixed and attached to the terminal blocks. 

Ensure not more than 3 conductors are brought to any 1 terminal screw.  

Ensure no electrically energized components or connectors extend beyond the protection afforded by the 
barriers. 

Locate all terminal blocks below the shelves. 

Ensure terminals used for field connections are secure conductors by means of a No. 10-32 nickel or 
cadmium plated brass binder head screw. 

Ensure terminals used for interwiring connections, but not for field connections, are secure conductors by 
means of a No. 5-32 nickel plated brass binder head screw. 

Terminate all connections to and from the electronic equipment to an interwiring- type block. These blocks 
will act as intermediate connection points for all electronic equipment input and output. 

Provide termination panels that are used to distribute and properly interconnect all cabinet wiring related to 
the specific complement of equipment as shown on the plans. Provide properly terminated cable harnesses 
for each item, including any furnished by the Department. Provide all functions available at the equipment 
terminals that are carried in the connector cable harness. 

2.1.10. Cabinet Internal Grounding. The cabinet internal ground consists of at least 1 ground bus-bar permanently 
affixed to the cabinet and connected to the grounding electrode.  

Use bare stranded No. 4 AWG copper wire between bus-bars and between the bus-bar and grounding 
electrode. 

Ensure each copper ground bus-bar has at least 14 connection points, each capable of securing bare 
conductor ranging in size from No 4 AWG to No 14 AWG. 

Return AC neutral and equipment ground wiring to these bus-bars.  

2.1.11. Door Switch. Provide a door switch meeting the following requirements: 

 momentary, pin-type door switch, 

 installed in the cabinet or on the door,  

 connected to a terminal so that the equipment installed in the cabinet can confirm input is connected to 

logic ground when the cabinet door is open, and 

 engage cabinet light when the door is opened. 

Provide 2 momentary, pin-type door switches for each door provided with the cabinet. Wire 1 switch to turn 
on the cabinet lights when the door is open, and off when the door is closed. Wire the other in parallel to a 
terminal block to detect a cabinet intrusion condition. 

2.2. Mechanical Requirements. 

2.2.1. Size and Construction. Provide ITS ground mounted cabinets meeting the configuration types detailed in 
the  ITS Ground Mounted Cabinet standards.  
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Table 1 
Minimum Cabinet Dimensions 

 Depth (in.) Width (in.) Height (in.) 
    

Type 4 30 24 66 

Type 5 26 44 54 

Type 6 26 44 66 

    

Determine the suitability of the listed cabinet configuration types for the equipment at each field location 
identified on the plans or as directed. 

2.2.2. Ventilation. Provide the cabinet with vent openings to allow cooling of electronic components.  

Locate louvered air intake vent openings on the lower portion of the cabinet doors and cover fully inside with 
a commercially available disposable 3 layer graded pleated type filter with a minimum size of 16 in. (high) x 
16 in. (wide) and a thickness of 1 in. For Type 5 cabinet, provide 2 filters for each door. Securely mount so 
that any air entering the cabinet must pass through the filter.  Ensure the cabinet opening for intake of air is 
large enough to accommodate filter size. Screen the exhaust to prevent entry of insects. Provide the screen 
openings no larger than 0.0125-sq. in.  

Vent and cool the cabinet by thermostatically controlled electric fans. Provide adjustable thermostat with an 
adjustment range of 70 to 110°F. Provide a press-to-test switch to test the operation of the fan. 

Provide at least 4 commercially available fans with a capacity of at least 110 cfm each.  Provide the total free 
air opening of the vent large enough to prevent excessive back-pressure on the fan.  

2.2.3. Lighting. Provide  minimum 15 W fluorescent light fixtures above each door inside the cabinet, each with 
clear shatter proof lens. NEMA TS2 rated light-emitting diode (LED) fixtures are acceptable instead of 
fluorescent light fixtures. Determine the appropriate number of fixtures to achieve at least 1000 lumens to 
illuminate the equipment. Position the fixtures to provide illumination to the face of the equipment in the 
cabinet and not into a technician's eyes. 

2.2.4. Exterior Finish. Provide cabinets with a smooth aluminum finish and the exterior in its unpainted natural 
color.  

When shown on the plans or as directed, provide cabinets with an anti-graffiti coating in accordance with 
Item 740 “Graffiti Removal and Anti-Graffiti Coating.”  

2.2.5. Serial Number. Provide the cabinets with a serial number unique to the manufacturer, preceded by an 
assigned 2 letter manufacturer's code. Provide at least a 0.2 in. letter height. Stamp the entire identification 
code and number on a metal plate riveted to the cabinet, stamp directly on the interior cabinet wall, or 
engrave on a metalized mylar plate that is epoxied to the cabinet on the upper right hand cabinet side wall. 

2.2.6. Modular Design. Provide cabinets that have a modular design and allow ITS equipment to be installed in a 
variety of mounting configurations as detailed on the plans or as directed.  

Provide Type 4 cabinets with 1 Electronic Industries Alliance (EIA) 19 in. rack cage, sized appropriately 
based on cabinet type inside height dimension. Provide a rack with at least 1 1RU (RU = rack unit) horizontal 
power strip. Provide 2 unistrut or DIN rail channels on each side wall of the cabinet for mounting power panel 
and auxiliary ITS equipment. 

Provide Type 5 and Type 6 cabinets with 2 side by side EIA 19 in. racks, sized appropriately based on 
cabinet type inside height dimension. Provide a rack with at least of 1 1RU horizontal power strip. Provide 2 
unistrut or DIN rail channels on each side wall of the cabinet for mounting power panel and auxiliary ITS 
equipment. 
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2.2.7. Shelves. Provide adjustable shelves in each cabinet as required to support the equipment as specified on 
the plans. Ensure shelf adjustment is at 1 RU intervals in the vertical position. Provide shelves that can be 
mounted to an EIA 19 in. rack cage or unistrut channel as detailed in the standards.  

Provide shelves that are removable and capable of supporting the electronic equipment. Provide a minimum 
of 2 in. between the back and front edge of the shelf to back inside wall and door of the cabinet respectively 
to allow room for the equipment cables and connectors. 

Provide each cabinet type with at least 1 slide out drawer with telescoping drawer guides to allow full 
extension from the rack frame. Provide at least 1.75 in. (high) x 16 in. (wide) x 14 in. (deep) drawer with a 
hinged lid to allow access to storage space.  

2.3. Surge Protective Devices (SPD). Provide SPDs to protect electronics from lightning, transient voltage 
surges, and induced current. Install SPDs on all power, data, video, and any other conductive circuit. 

2.3.1. 120 V or 120/240 V SPD at Service and ITS Cabinet Power Distribution Panel. Install an SPD at the 
closest termination or disconnection point where the supply circuit enters the cabinet. Locate the SPD on the 
load side of the cabinet power distribution panel breakers and ahead of any and all electronic devices. Keep 
leads as short as possible with all conductor bends formed to the maximum possible radius.  Connect the 
SPD ground lead directly to the ground bus. Use of wire nuts is prohibited. Install in accordance with 
manufacturers recommendations. 

Provide UL Listed Type 1 or Type 2 SPD and labeled to UL1449 Third Edition, posted at UL.com, under 
Certifications UL Category Code VZCA, and have a 20kA I-nominal rating. Provide SPD rated as NEMA 4. 
SPD with integral EMI/RFI line filtering may be required if shown on the plans. 

Do not exceed 700 V on the Voltage Protection Rating (VPR) on any mode (L-N, L-G, and N-G). 

Do not exceed 150 V on the Maximum Continuous Operating Voltage (MCOV). 

Equal or exceed 40kA the SPD surge current rating per mode (L-N), (L-G), (N-G). 

Equal or exceed 50 kA or the available short circuit current, whichever is higher for the SPD Short Circuit 
Current Rating (SCCR). 

Provide SPD with directly connected Metal Oxide Varistors (MOV) exceeding 32 mm in diameter with thermal 
safety disconnectors. Gas tube and spark gap SPD are not be permitted. Ensure each MOV’s operational 
status can be monitored via visual indicator, including N-G mode. 

Provide SPD with one set of Normally Open (NO), Normally Closed (NC) Form C contacts for remote 
monitoring. 

Ensure the SPD utilized for AC power does not dissipate any energy and does not provide any series 
impedance during standby operation.  Return the unit to its non-shunting mode after the passage of any 
surge and do not allow the shunting of AC power. 

2.3.2. Parallel SPD for 120 V Equipment. Install an SPD inside of the cabinet on the power distribution to the 
equipment. Keep leads as short as possible with all conductor bends formed to the maximum possible 
radius. Connect the SPD ground lead directly to the ground bus. Use of wire nuts is prohibited. Install in 
accordance with manufacturers recommendations. 

Provide UL Listed Type 1 or Type 2 SPD labeled to UL1449 Third Edition, posted at UL.com, under 
Certifications UL Category Code VZCA, and have a 20kA I-nominal rating. Provide SPD rated as NEMA 4.  

Do not exceed 700 V on the Voltage Protection Rating (VPR) on any mode (L-N and N-G). 
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Do not exceed 150 V on the Maximum Continuous Operating Voltage (MCOV). 

Equal or exceed 40 kA the SPD surge current rating per mode (L-N) and (N-G). 

Equal or exceed 50 kA or the available short circuit current, whichever is higher for the SPD Short Circuit 
Current Rating (SCCR).  

Provide SPD with directly connected Metal Oxide Varistors (MOV) exceeding 32 mm in diameter with thermal 
safety disconnectors. Gas tube and spark gap SPD are not be permitted. Ensure each MOV’s operational 
status can be monitored via visual indicator, including N-G mode. 

Provide SPD with one set of Normally Open (NO), Normally Closed (NC) Form C contacts for remote 
monitoring. 

2.3.3. Low-Voltage Power, Control, Data and Signal Systems SPD. Install a specialized SPD on all conductive 
circuits including, but not limited to, data communication cables, coaxial video cables, and low-voltage power 
cables. Ensure that these devices comply with the functional requirements shown in Table 2 for all available 
modes (i.e., power L-N, N-G; data and signal center pin-to-shield, L-L, L-G, and shield-G where appropriate). 

These specialized SPD must have an operating voltage matching the characteristics of the circuit. Ensure 
that these specialized SPD are UL 497B or UL 497C Listed, as applicable. 

Provide the SPD with 3 stages of surge suppression in a Pi (π) configuration. The first stage (primary side) 
consists of parallel-connected Gas Discharge Tubes (GDTs). The second stage consists of a series 
connected resistor or inductor. The third stage (secondary side) consists of parallel-connected transorbs or 
silicone avalanche diodes (SADs).  

Ground the SPD to the DIN rail and a wire terminal connection point. (Grounding solely through the DIN rail 
connection is not adequate and does not meet the performance or intent of this specification.) 

Install coaxial SPDs in a manner that prevents ground loops and resulting signal deterioration. This is usually 
caused where the cable has different references to ground at either end and connecting SPDs at both ends 
that have only Pin to Shield protection completes a ground loop circuit through the Shield. SPDs having Pin 
to Shield protection, and separate Shield to Ground protection are acceptable to eliminate ground loops. 


