442-001

Special Provision to ltem 442 —

Metal for Structures lfz“"

Item 442, “Metal for Structures” of the Standard Specifications is amended with respect to the clause cited below. No other
clauses or requirements of this ltem are waived or changed.

Section 442.2.1.3.3., “Fasteners.” The first sentence of the first paragraph is replaced by the following:
Fasteners. Provide high-strength bolts that meet ASTM F3125-Grade A325 unless otherwise shown on the plans.

Section 442.2.1.3.3., “Fasteners.” The third paragraph is deleted and not replaced.
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449-002

Special Provision to ltem 449 % ’

Anchor Bolts lfz“"

Item 449, "Anchor Bolts” of the Standard Specifications is amended with respect to the clause cited below. No other clauses or
requirements of this Item are waived or changed.

Section 449.2.1., “Bolts and Nuts.” Table 1 is replaced by the following:

Table 1
Bolt and Nut Standards
Specified Anchor Bolt Category Bolt Standards Nut Standards
Mild steel ASTM A307 Gr. A, F1554 Gr. ASTM A563
36, or A36

ASTM F1554 Gr. 55 with ASTM A194 Gr. 2 or

Medium-strength, supplementary requirement A563 Gr. D or better

mild steel

$1
High-strength steel ASTM F3125-Grade A325 ASTM A194 or
or ASTM A449! A563, heavy hex
Alloy steel ASTM A193 Gr. B7 or F1554 | ASTM A194 Gr. 2H or
Gr. 105 A563 Gr. DH, heavy hex

1. If headed bolts are specified, ASTM A449 bolts must be heavy hex head.

Section 449.3.3.1,” Anchor Bolt Thread Lubricant Coating,” The first sentence of the first paragraph is voided and replaced
by the following.

Coat anchor bolt threads before installing nuts with an electrically conducting lubricant compound described in
Section 449.3.3.2.1., “Definitions,” for traffic signal poles, roadway illumination poles, high mast illumination poles, intelligent
transportation system poles, overhead sign support structures, and steel electrical service supports.

Section 449.3.3.2,”Anchor Bolt Tightening Procedure,” The first sentence of the first paragraph is voided and replaced by the
following.

Tighten anchor bolts for traffic signal poles, shoe base and concrete traffic barrier base roadway illumination poles, high mast
illumination poles, intelligent transportation system poles, and overhead sign support structures in accordance with this Section.
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502-008

Special Provision to Item 502 % ’

Texas

Barricades, Signs and Traffic Handling lif“"

Item 502, “Barricades, Signs and Traffic Handling” of the Standard Specifications, is hereby amended with respect to the clauses
cited below, and no other clauses or requirements of this Item are waived or changed hereby.

Article 502.1., “Description,” is supplemented by the following:

Temporary work-zone (TWZ) traffic control devices manufactured after December 31, 2019, must have been successfully tested
to the crashworthiness requirements of the 2016 edition of the Manual for Assessing Safety Hardware (MASH). Such devices
manufactured on or before this date and successfully tested to NCHRP Report 350 or the 2009 edition of MASH may continue to
be used throughout their normal service lives. An exception to the manufacture date applies when, based on the project’s date of
letting, a category of MASH-2016 compliant TWZ traffic control devices are not approved, or are not self-certified after the
December 31, 2019, date. In such case, devices that meet NCHRP-350 or MASH-2009 may be used regardless of the
manufacture date.

Such TWZ traffic control devices include: portable sign supports, barricades, portable traffic barriers designated exclusively for
use in temporary work zones, crash cushions designated exclusively for use in temporary work zones, longitudinal channelizers,
truck and trailer mounted attenuators. Category | Devices (i.e., lightweight devices) such as cones, tubular markers and drums
without lights or signs attached however, may be self-certified by the vendor or provider, with documentation provided to
Department or as are shown on Department’s Compliant Work Zone Traffic Control Device List.

Article 502.4., “Payment,” is supplemented by the following:
Truck mounted attenuators and trailer attenuators will be paid for under Special Specification, “Truck Mounted Attenuator (TMA)

and Trailer Attenuator (TA).” Portable Changeable Message Signs will be paid for under Special Specification, “Portable
Changeable Message Sign.” Portable Traffic Signals will be paid for under Special Specification, “Portable Traffic Signals.”
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506-002

Special Provision to ltem 506 %«@

Temporary Erosion, Sedimentation, and I‘*"“’
Environmental Controls

of Transportation

For this project, Item 506, “Temporary Erosion, Sedimentation, and Environmental Controls,” of the Standard Specifications, is
hereby amended with respect to the clauses cited below, and no other clauses or requirements of this Item are waived or
changed hereby.

Article 506.1., “Description,” is voided and replaced by the following:

Install, maintain, and remove erosion, sedimentation, and environmental control measures to prevent or
reduce the discharge of pollutants in accordance with the Storm Water Pollution Prevention Plan (SWP3) or
as directed. Ensure the installation and maintenance of control measures is performed in accordance with
the manufacturer's or designer's specifications. Erosion and sediment control devices must be selected from
the “Erosion Control Approved Products” or “Sediment Control Approved Products” lists. Perform work in a
manner to prevent degradation of receiving waters, facilitate project construction, and comply with applicable
federal, state, and local regulations.

Article 506.3., “Qualifications, Training, and Employee Requirements,” is voided and not replaced.

Section 506.4.1., “Contractor Responsibilities,” Section 506.4.2., “Implementation,” and Section 506.4.3., “General,” are
voided and replaced by the following:

41. Contractor Responsibilities. Implement the SWP3 for the project site in accordance with the plans and
specifications, and as directed. Coordinate storm water management with all other work on the project.
Develop and implement an SWP3 for project-specific material supply plants within and outside of the
Department's right of way in accordance with the specific or general storm water permit requirements.
Prevent water pollution from storm water associated with construction activity from entering any surface
water or private property on or adjacent to the project site.

4.2. Implementation.

421, Commencement. Implement the SWP3 as shown and as directed. Contractor proposed recommendations
for changes will be allowed as approved. Do not implement changes until approval has been received and
changes have been incorporated into the plans by the Engineer. Minor adjustments to meet field conditions
are allowed and will be recorded by the Engineer in the SWP3.

Implement control measures before the commencement of activities that result in soil disturbance. Phase
and minimize the soil disturbance to the areas shown on the plans. Coordinate temporary control measures
with permanent control measures and all other work activities on the project to assure economical, effective,
safe, continuous water pollution prevention. Provide control measures that are appropriate to the
construction means, methods, and sequencing allowed by the Contract.

Do not prolong final grading and shaping. Preserve vegetation where possible throughout the project and
minimize clearing, grubbing, and excavation within stream banks, bed, and approach sections.

43. General.
4.31. Temporary Alterations or Control Measure Removal. Altering or removal of control measures is allowed
when control measures are restored within the same working day.
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4.3.2. Stabilization. Initiate stabilization for disturbed areas no more than 14 days after the construction activities in
that portion of the site has temporarily or permanently ceased. Establish a uniform vegetative cover or use
another stabilization practice as approved.

43.3. Finished Work. Upon the Engineer's acceptance of vegetative cover or other stabilization practice, remove
and dispose of all temporary control measures unless otherwise directed. Complete soil disturbing activities
and establish a uniform perennial vegetative cover. A project will not be considered for acceptance until a
vegetative cover of 70% density of existing adjacent undisturbed areas is obtained or equivalent permanent
stabilization is obtained as approved.

434, Restricted Activities and Required Precautions. Do not discharge onto the ground or surface waters any
pollutants such as chemicals, raw sewage, fuels, lubricants, coolants, hydraulic fluids, bitumens, or any other
petroleum product. Operate and maintain equipment on site in a manner as to prevent actual or potential
water pollution. Manage, control, and dispose of litter on site such that no adverse impacts to water quality
occur. Prevent dust from creating a potential or actual unsafe condition, public nuisance, or condition
endangering the value, utility, or appearance of any property. Wash out concrete trucks only in approved
contained areas. Use appropriate controls to minimize the offsite transport of suspended sediments and
other pollutants if it is necessary to pump or channel standing water (i.e. dewatering). Prevent discharges
that would contribute to a violation of Edwards Aquifer Rules, water quality standards, the impairment of a
listed water body, or other state or federal law.

Section 506.4.4., “Installation, Maintenance, and Removal Work.” The first paragraph is voided and replaced by the
following.

Perform work in accordance with the SWP3, and according to the manufacturers’ guidelines. Install and
maintain the integrity of temporary erosion and sedimentation control devices to accumulate silt and debris
until soil disturbing activities are completed and permanent erosion control features are in place or the
disturbed area has been adequately stabilized as determined by the Engineer.

Section 506.4.5., “Monitoring and Documentation,” is voided and not replaced.

Section 506.6.5.2., “Maintenance Earthwork for Erosion and Sediment Control for Cleaning and/or Restoring Control
Measures,” is voided and replaced by the following:

Earthwork needed to remove and obliterate of erosion-control features will not be paid for directly but is
subsidiary to pertinent Items unless otherwise shown on the plans.

Sprinkling and rolling required by this ltem will not be paid for directly but will be subsidiary to this Item.
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636-001

Special Provision to Item 636 % ’
Signs y 2

Item 636, “Signs” of the Standard Specifications, is hereby amended with respect to the clauses cited below, and no other
clauses or requirements of this ltem are waived or changed hereby.

Section 636.3.1, “Fabrication.” is deleted.
Section 636.3.1.2, “Sheeting Application.” The last sentence of the fourth paragraph is voided and replaced by the following.

Do not splice sheeting or overlay films for signs fabricated with ink or with colored transparent films.
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666-007

Special Provision to Item 666 % ’

Texas

Retroreflectorized Pavement Markings lif“"

Item 666, “Retroreflectorized Pavement Markings,” of the Standard Specifications is amended with respect to the clauses cited
below. No other clauses or requirements of this Item are waived or changed.

Section 2.3., “Glass Traffic Beads.” The first paragraph is voided and replaced by the following:

Furnish drop-on glass beads in accordance with DMS-8290, “Glass Traffic Beads,” or as approved. Furnish a double-drop of
Type Il and Type Ill drop-on glass beads for longitudinal pavement markings where each type bead is applied separately in equal
portions (by weight), unless otherwise approved. Apply the Type Ill beads before applying the Type Il beads. Furnish Type Il
beads for work zone pavement markings and transverse markings or symbols.

Section 4.3.1., “Type | Markings.,” is supplemented by the following:

4.3.1.3. Spot Striping. Perform spot striping on a callout basis with a minimum callout quantity as shown on the plans.
Section 4.3.2., “Type Il Markings.,” is supplemented by the following:

4.3.2.1. Spot Striping. Perform spot striping on a callout basis with a minimum callout quantity as shown on the plans.
Section 4.4., “Retroreflectivity Requirements.,” is voided and replaced by the following.

Type | markings for Contracts totaling more than 20,000 ft. of pavement markings must meet the following minimum
retroreflectivity values for all longitudinal edgeline, centerline or no passing barrier-line, and lane line markings when measured
any time after 3 days, but not later than 10 days after application.

®  White markings: 250 millicandelas per square meter per lux (mcd/m?/Ix)

m  Yellow markings: 175 mcd/m2/Ix

Retroreflectivity requirements for Type | markings are not required for Contracts with less than 20,000 ft. of pavement markings
or Contracts with callout work, unless otherwise shown on the plans.

Section 4.5., “Retroreflectivity Measurements.,” is voided and replaced by the following:

Use a mobile retroreflectometer to measure retroreflectivity for Contracts totaling more than 50,000 ft. of pavement markings,
unless otherwise shown on the plans. For Contracts with less than 50,000 ft. of pavement markings, mobile or portable
retroreflectometers may be used at the Contractor’s discretion. Coordinate with and obtain authorization from the Engineer
before starting any retroreflectivity data collection.

Section 4.5.1., “Mobile Retroreflectometer Measurements.” The last paragraph is voided and replaced by the following.

Restripe again at the Contractor's expense with a minimum of 0.060 in. (60 mils) of Type | marking material if the average of
these measurements falls below the minimum retroreflectivity requirements. Take measurements every 0.1 miles a minimum of
10 days after this third application within that mile segment for that series of markings. If the markings do not meet minimum
retroreflectivity after this third application, the Engineer may require removal of all existing markings, a new application as initially
specified, and a repeat of the application process until minimum retroreflectivity requirements are met.
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Section 4.5.2., “Portable Retroreflectometer Measurements.” The first and second paragraphs are voided and replaced by
the following.

Provide portable measurement averages for every 1.0 mile unless otherwise specified or approved. Take a minimum of

20 measurements for each 1-mi. section of roadway for each series of markings (e.g., edgeline, center skip line, each line of a
double line) and direction of traffic flow when using a portable reflectometer. Measure each line in both directions for centerlines
on two-way roadways (i.e., measure both double solid lines in both directions and measure all center skip lines in both
directions). The spacing between each measurement must be at least 100 ft. The Engineer may decrease the mileage frequency
for measurements if the previous measurements provide satisfactory results. The Engineer may require the original number of
measurements if concerns arise.

Restripe at the Contractor's expense with a minimum of 0.060 in. (60 mils) of Type | marking material if the averages of these
measurements fail. Take a minimum of 10 more measurements after 10 days of this second application within that mile segment
for that series of markings. Restripe again at the Contractor's expense with a minimum of 0.060 in. (60 mils) of Type | marking
material if the average of these measurements falls below the minimum retroreflectivity requirements. If the markings do not
meet minimum retroreflectivity after this third application, the Engineer may require removal of all existing markings, a new
application as initially specified, and a repeat of the application process until minimum retroreflectivity requirements are met.

Section 4.6. “Performance Period.” The first sentence is voided and replaced by the following:

All longitudinal markings must meet the minimum retroreflectivity requirements within the time frame specified. All markings must
meet all other performance requirements of this specification for at least 30 calendar days after installation.

Article 6. “Payment.” The first two paragraphs are voided and replaced by the following.

The work performed and materials furnished in accordance with this Item and measured as provided under “Measurement” will
be paid for at the unit price bid for “Pavement Sealer” of the size specified; “Retroreflectorized Pavement Markings” of the type
and color specified and the shape, width, size, and thickness (Type | markings only) specified, as applicable; “Retroreflectorized
Pavement Markings with Retroreflective Requirements” of the types, colors, sizes, widths, and thicknesses specified;
“Retroreflectorized Profile Pavement Markings” of the various types, colors, shapes, sizes, and widths specified; or “Reflectorized
Pavement Marking (Call Out)” of the shape, width, size, and thickness (Type | markings only) specified, as applicable; or
“Pavement Sealer (Call Out)” of the size specified.

This price is full compensation for materials, application of pavement markings, equipment, labor, tools, and incidentals.
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680-006

Special Provision to Item 680 % ’
Highway Traffic Signals y L

Item 680, “Highway Traffic Signals” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Article 680.3.1.1.2,”Conduit,” The fourth sentence of the first paragraph is voided and replaced by the following.

Seal the ends of each conduit with approved sealant, after all cables and conductors are installed.
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6185-002

Special Provision to Special Specification 6185 % ’

Truck Mounted Attenuator (TMA) and Trailer lﬁ.ﬁ“‘
Attenuator (TA)

Item 6185, “Truck Mounted Attenuator (TMA) and Trailer Attenuator (TA)” of the Standard Specifications, is hereby amended
with respect to the clauses cited below, and no other clauses or requirements of this Item are waived or changed hereby.

Article 4. “Measurement”, is voided and replaced by the following:

41, Truck Mounted Attenuator/Trailer Attenuator (Stationary). This Item will be measured by the day. TMA/TAs must
be set up in a work area and operational before a calendar day can be considered measureable. A day will be
measured for each TMA/TA set up and operational on the worksite.

4.2. Truck Mounted Attenuator/Trailer Attenuator (Mobile Operation). This Item will be measured by the hour or by the
day. The time begins once the TMA/TA is ready for operation at the predetermined site and stops when notified by the
Engineer. When measurement by the hour is specified, a minimum of 4 hr. will be paid each day for each operating
TMA/TA used in a mobile operation. When measurement by the day is specified, a day will be measured for each
TMA/TA set up and operational on the worksite.
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Special Specification 6061 . g

Texas

Global Positioning System (GPS) Communication Unit lﬁ.ﬁ“‘

1.

DESCRIPTION

Furnish, install, and make fully operational a GPS Communication Unit (GPSCU) at designated locations as
shown on the plans and as detailed in accordance with this specification. Use the same manufacturer and
model for each GPSCU. The GPSCU provides a reliable and independent GPS time reference for every
traffic signal controller application.

2.1

22.

MATERIALS

Provide only equipment that is new, corrosion resistant, and in strict accordance with the details shown on
the plans, in this specification, and the pertinent requirements of the following items:

m ltem 680, “Installation of Highway Traffic Signals”

B ltem 681, “Temporary Traffic Signals”

Provide a GPSCU that is fully compatible with a Type 1 or Type 2 NEMA (National Electrical Manufacturers
Association) traffic signal controller.

GPS Communication Module. Provide a GPS Communication Module (GPSCM) that has the following
traffic signal controller interface features:

m Microwave clock update application included (operates with any traffic signal
controller)

Tracking LED that indicates GPS satellite acquisition status

-34°C to +74°C operating temperature range

A power consumption of 125mA at 12V

LED power status indicator

Complies with Part 15 of FCC rules

Mounted inside of the traffic signal controller cabinet

RS 232 communication to the NEMA signal controller

GPS Antenna. Provide a GPS Antenna that has the following features:

28dB gain

3m cable

SMA Male

Compliant with National Marine Electronics Association (NMEA) 0183 devices
Water and dust resistant

Mounted externally on the traffic signal controller cabinet

OPERATION

Once the GPSCM acquires satellite communication (as shown by LED indicator), ensure the GPSCU then
operates as follows:

W [t uses the operating software of the traffic signal controller interface with the GPSCU to sync the date
and time of the traffic signal controller once per minute.
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Houston District



6061

41.

4.2.

43.

4.4,

45.

4.6.

CONSTRUCTION

Provide equipment that utilizes the latest available techniques for design and construction with a minimum
number of parts, subassemblies, circuits, cards, and modules to maximize standardization and commonality.

Design the equipment for ease of maintenance. Provide component parts that are readily
accessible for inspection and maintenance. Provide test points that are for checking essential
voltages and waveforms.

Electronic Components. Provide this item in accordance with Special Specification “Electronic
Components.”

Mechanical Components. Provide external screws, nuts, and locking washers that are stainless steel; no
self-tapping screws will be allowed. Provide parts made of corrosion resistant material, such as plastic,
stainless steel, anodized aluminum, or brass. Protect materials from fungus growth and moisture
deterioration. Separate dissimilar metals by an inert dielectric material.

Documentation Requirements. Provide one copy of the manufacturer’s operation manual at each
installation location.

Testing. The Department reserves the right to test the GPSCU to ensure quality assurance before
installations and random sampling of units being provided to the Department. The Department’s testing
procedures will include the following:

m The GPSCU will meet the criteria of the specification.

m The GPSCU demonstrates the operations described in Section 3 of this specification.

m The GPSCU and its components will be tested in an environmental chamber (temperature ranges from -
34 °C to +74 °C).

Technical Assistance. Ensure that a manufacturer’s technical representative is available on site to assist
the technical personnel at each installation site and with GPS equipment installation and communication
system configuration.

Do not execute the initial powering up of the GPS equipment without the permission of the manufacturer's
representative.

Warranty. Guarantee equipment furnished and installed to perform according to the manufacturer’s
published specifications prior to the acceptance of the system by the Department. Warrant equipment
against defects or failure in design, materials, and workmanship in accordance with the manufacturer’s
standard warranty for a minimum of 5 years.

SUBMITTALS

Submit manufacturers’ cut sheets / specifications and software for the equipment proposed under these
specifications to the Department’s Traffic Operations section for approval at the following e-mail address:
HOU-TrfShpDrwgs@txdot.gov.

MEASUREMENT

This Item will be measured as each unit furnished, installed, made fully functional, and tested in accordance
with these special specifications or as directed. A unit will include one GPSCU meeting the specifications,
standards, and requirements contained herein, module, antenna, and antenna cabling back to the module,
mounting hardware, manufacturer’s operation manual, required testing results, manufacturer's technical
specification, and the cost of the materials, training, warranty, equipment, and accessories necessary to the
complete installation of the unit.
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PAYMENT

The work performed and materials furnished in accordance with this ltem and measured as provided under
“Measurement” will be paid for at the unit price bid for “GPS Communication Unit.” This price is full
compensation for the equipment described under this Item with module, antenna, cables, and connectors; for
documentation and testing, and for the cost of furnishing labor, materials, software, warranty, training,
equipment, and incidentals.
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Special Specification 6185 % ’

Texas

Truck Mounted Attenuator (TMA) and Trailer lﬁ.ﬁ“‘
Attenuator (TA)

1.

DESCRIPTION

Furnish, operate, maintain and remove upon completion of work, Truck Mounted Attenuator (TMA) or Trailer
Attenuator (TA).

MATERIALS

Furnish, operate and maintain new or used TMAs or TAs. Assure used attenuators are in good working
condition and are approved for use. A list of approved TMA/TA units can be found in the Department’s
Compliant Work Zone Traffic Control Devices List. The host vehicle for the TMA and TA must weigh a
minimum of 19,000 Ibs. Host vehicles may be ballasted to achieve the required weight. Any weight added to
the host vehicle must be properly attached or contained within it so that it does not present a hazard and that
proper energy dissipation occurs if the attenuator is impacted from behind by a large truck. The weight of a
TA will not be considered in the weight of the host vehicle but the weight of a TMA may be included in the
weight of the host vehicle. Upon request, provide either a manufacturer’s curb weight or a certified scales
weight ticket to the Engineer.

CONSTRUCTION

Place or relocate TMA/TAs as shown on the plans or as directed. The plans will show the number of
TMA/TAs needed, for how many days or hours, and for which construction phases.

Maintain the TMA/TAs in good working condition. Replace damaged TMA/TAs as soon as possible.

41.

4.2.

MEASUREMENT

Truck Mounted Attenuator/Trailer Attenuator (Stationary). This Item will be measured by the each or by
the day. TMA/TAs must be set up in a work area and operational before a calendar day can be considered
measurable. When measurement by the day is specified, a day will be measured for each TMA/TA set up
and operational on the worksite.

Truck Mounted Attenuator/Trailer Attenuator (Mobile Operation). This ltem will be measured by the hour.
The time begins once the TMA/TA is ready for operation at the predetermined site and stops when notified
by the Engineer. A minimum of 4 hr. will be paid each day for each operating TMA/TA used in a mobile
operation.

PAYMENT

The work performed and materials furnished in accordance with this Item and measured as provided under
“Measurement” will be paid for at the unit price bid for “Truck Mounted Attenuators/Trailer Attenuators
(Stationary),” or “Truck Mounted Attenuators/Trailer Attenuators (Mobile Operation).” This price is full
compensation for furnishing TMA/TA: set up; relocating; removing; operating; fuel; and equipment, materials,
tools, labor, and incidentals.

1 1117
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Special Specification 6291 %«@

Mobile Retroreflectivity Data Collection for I
Pavement Markings

Department
of Transportation

1.

DESCRIPTION

Furnish mobile retroreflectivity data collection (MRDC) for pavement markings on roadways as shown in the
plans or as designated by the Engineer. Conduct MRDC on dry pavement only.

2.1

2.2

2.3.

24.

25.

EQUIPMENT AND PERSONNEL

Mobile Retroreflectometer. Provide a self-propelled, mobile retroreflectometer certified by the Texas A&M
Transportation Institute (TTI) Mobile Retroreflectometer Certification Program.

Portable Retroreflectometer. Provide a portable retroreflectometer that uses 30-meter geometry meeting
the requirements described in ASTM E 1710. Maintain, service, and calibrate all portable retroreflectometers
according to the manufacturer’s instructions.

Operating Personnel for Mobile Retroreflectometer. Provide all personnel required to operate the mobile
retroreflectometer and portable retroreflectometer. Ensure MRDC system operator has a current certification
from the TTI Mobile Retroreflectometer Certification Program to conduct MRDC with the certified mobile
retroreflectometer provided.

Additional Personnel. Provide any other personnel necessary to compile, evaluate, and submit MRDC.

Safety Equipment. Supply and operate all required safety equipment to perform this service.

3.1.

3.2.

3.3.

MRDC DOCUMENTATION

Document all MRDC by county and roadway or as directed by the Engineer. Submit all data to the
Department and to the TTI Mobile Retroreflectometer Certification Program no later than 3 working days
after the day the data is collected. Submit all raw data collected in addition to all other data submitted.
Provide data files in Microsoft Excel format or a format approved by the Engineer. Provide a high-quality
DVD showing the markings as they are measured. The data file and video must contain the following
information.

Preliminary Documentation Sample. Submit a sample data file, video, and map of MRDC data in the
required format 10 working days prior to beginning any work. The format must meet specification and be
approved by the Engineer before any work may begin.

Initial Documentation Review and Approval. The Department will review documentation submitted for the
first day of MRDC, and if it does not meet specification requirements, will not allow further MRDC until
deficiencies are corrected. The Department will inform the Contractor no later than 3 working days after
submittal if the first day of MRDC does not meet specification requirements. Time charges will continue
unless otherwise directed by the Engineer.

Data File. Provide data files with the following:
m date;

m  district number;

W county;
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34.

3.5.

3.6.

6291

name of mobile retroreflectometer operator;

route number with reference markers or other reference information provided by the Engineer to indicate
the location of beginning and end data collection points on that roadway;

cardinal direction;

line type (single solid, single broken, double solid, etc.);

line color;

file name corresponding to video;

data for each centerline listed separately;

average reading taken for each 0.1-mi. interval (or interval designated by the Engineer);

accurate GPS coordinates (within 20 ft.) for each interval;

color-coding for each interval indicating passing or failing, unless otherwise directed by the Engineer
(passing and failing thresholds provided by the Engineer);

graphical representation of the MRDC (y-axis showing retroreflectivity and x-axis showing intervals)
corresponding with each data file;

distance in miles driven while measuring the pavement markings;

event codes (pre-approved by the Engineer) indicating problems with measurement;

portable retroreflectometer field check average reading and corresponding mobile average reading for
that interval when applicable; and

upper validation threshold (may be included separately with the raw data but must be clearly identified
with the data collected using that threshold).

Map. Provide a map in an electronic format approved by the Engineer with each MRDC submission that
includes the following information:

date;

district number;

county;

color-coded 1-mi. intervals (or interval length designated by the Engineer) for passing and failing
retroreflectivity values or retroreflectivity threshold values provided by the Engineer; and
percentage of passing and failing intervals, if required by the Engineer.

Video. Provide a high-quality DVD with the following information:

date and corresponding data file name on label;

district number;

county;

route number with reference markers or other designated reference information to indicate the location
of beginning and end collection points on that roadway; and

retroreflectivity values presented on the same screen with the following information:

date;

location;

starting and ending mileage;

total miles;

retroreflectivity readings; and

upper validation thresholds (may be included separately with the raw data but must be clearly
identified with the data collected using that threshold).

Field Comparison Checks with a Portable Retroreflectometer. Take a set of field comparison readings
with the portable retroreflectometer at least once every 4 hours while conducting MRDC or at the frequency
designated by the Engineer. Take a minimum of 20 readings, spread out over the interval measured. List the
average portable retroreflectometer reading next to the mobile average reading for that interval with the
reported MRDC data. Request approval from the Engineer to take field comparison readings on a separate
roadway, when measuring a roadway where portable retroreflectometer readings are difficult to take. Take
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3.7.

3.8.

3.9.

3.10.

6291

the off-location field comparison readings at no additional cost. Submit the portable retroreflectometer
printout of all the readings taken for the field comparison check with the corresponding MRDC data
submitted. The mobile average reading must be within £15% of the portable average reading. The Engineer
may require new MRDC for some or all of the pavement markings measured in a 4-hour interval prior to a
field comparison check not meeting the £15% range. Provide the new MRDC at no extra cost to the
Department. The Engineer may take readings with a Department portable retroreflectometer to ensure
accuracy at any time. The Department’s Construction Division (CST) will take comparison readings and
serve as the referee if there is a significant difference between the Engineer’s portable readings and the
Contractor's mobile and handheld readings. For best results, take field comparison readings on a fairly flat
and straight roadway when possible.

Periodic Field Checks at Pre-Measured Locations. When requested by the Engineer, measure with the
mobile unit and report to the Engineer immediately after measurement the average retroreflectivity values for
a designated pre-measured test location. The Engineer will have taken measurements at the test location
within 10 days of the test. The test location will not include pavement markings less than 30 days old. If the
measured averages do not fall within £15% of the pre-measured averages, further calibration and
comparison measurements may be required before any further MRDC. Submit the results of the field check
with the MRDC report for that day.

Measurement Notification. Provide notification via email to Mobileretro@tamu.edu a minimum of 24 hours
prior to mobile retroreflectivity data collection to allow for scheduling verification testing when needed.

Verification Testing. The Engineer or a third party may perform retroreflectivity verification testing within

7 days of the Contractor’s retroreflectivity readings. The Contractor-submitted retroreflectivity data will be
compared to the verification test data to determine acceptability of the Contractor’s mobile retroreflectometer
data. Comparison of the data will result in one of the two scenarios below:

m Contractor's Data is Validated - If the difference between contractor’s and Engineer/third party data is
20% or less, then the contractor’s data is validated. The contractor’s data will be used for acceptance.

m Contractor's Data is not Validated — If the difference between contractor’'s and Engineer/third party data
is more than 20%, then the contractor’s data is not validated. The Engineer/third party data will be used
for acceptance and the contractor will be required to take corrective action prior to additional contractor
data collection and may require re-certification of the mobile retroreflectometer. If the Engineer
determines that the contractor’s data might be correct then, Referee Testing may be requested by the
Engineer.

Referee Testing. CST will perform referee testing using portable retroreflectometers to determine if the
markings need to be restriped to meet the required retroreflectivity level. The referee test results will be final.
Referee testing will be conducted on the verification test section(s) using the method for portable
retroreflectometers specified in Item 666, “Reflectorized Pavement Markings.”

FINAL REPORT

Submit a final report in the format specified by the Engineer to the Department’s Traffic Engineering
representative within 1 calendar week after the service is complete. The final report must contain a list of all
problems encountered (pre-approved event codes) and the locations where problems occurred during
MRDC.

MEASUREMENT

When mobile retroreflectivity data collection for pavement markings is specified on the plans to be a pay
item, measurement will be by the mile driven while measuring pavement markings.
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PAYMENT

Unless otherwise specified on the plans, the work performed, materials furnished, equipment, labor, tools,
and incidentals will not be paid for directly, but will be considered subsidiary to bid items of the Contract.
When mobile retroreflectivity data collection for pavement markings is specified on the plans to be a pay
item, the work performed in accordance with this ltem and measured as provided under “Measurement” will
be paid for at the unit price bid for “Mobile Retroreflectivity Data Collection.” This price is full compensation
for providing summaries of readings to the Engineer, equipment calibration and prequalification, equipment,
labor, tools, and incidentals.
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Special Specification 6292 —

Texas

Radar Vehicle Detection System for Signalized lif”"
Intersection Control

DESCRIPTION

Furnish, install, relocate, or remove radar vehicle detection systems (RVDS) of the specified devices at
signalized intersections to provide the required zones of detection as shown on the plans, or as directed.

2.1

22.

2.3.

24.

MATERIALS

General. Except as allowed for relocation of RVDS equipment, ensure all equipment and component parts
are new in accordance with Section 1.0 through Section 6.0 of Division Specification TO-8000, “Radar
Vehicle Detection System.” and in an operable condition at time of delivery and installation.

The Traffic Management Section of the Traffic Operations Division (TRF-TM) maintains the Prequalified
Products Master List (QPL) of all RVDS conforming to the requirements of this Specification. New materials
appearing on the QPL for TO-8000 require no further sampling and testing before use unless deemed
necessary by the Project Engineer or TRF-TM. Provide prequalified RVDSs from the Division’s QPL.

Ensure all RVDS serving the same detection purpose within the project are from the same manufacturer.
RVDS devices are classified by their functional requirements. The functional requirements are for radar
presence detection devices (RPDD) and radar advance detection devices (RADD). The RVDS system
classifications are RVDS (RPDD Only), RVDS (RADD Only)” and “RVDS (RPDD and RADD).

Provide each RVDS sensor with a mounting bracket designed to mount directly to a pole, mast-arm, or other
structure. Ensure bracket is designed such that the sensor can be tilted both vertically and horizontally for
alignment and then locked into place after proper alignment is achieved. All hardware must be designed to
support the load of the RVDS sensor and mounting bracket.

Configuration. Ensure the RVDS will provide vehicle detection as required on the plans, or as directed.

Ensure the RVDS does not require tuning or recalibration to maintain performance once initial calibration and
configuration is complete. RVDS must not require cleaning or adjustment to maintain performance.

RVDS must self-recover from power failure once power is restored.

Cabling. Provide appropriate length of all cables necessary to complete the work (of making the RVDS fully
operational) at each installation site.

Software. Ensure the RVDS manufacturer includes all software required to configure and monitor operation
of RVDS field equipment locally and remotely. RVDS software must be a stable production release.

Software must allow the user to configure, operate, exercise, diagnose, and read current status of all RVDS
features and functions using a laptop computer.

Software must include the ability to save a local copy of RVDS field device configurations, and load saved
configurations to RVDS field devices.

Ensure all licenses required for operation and use of software are included at no additional cost.
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25.

26.

2.7.

238.

6292
Software updates must be provided at no additional cost during the warranty period.

Electrical. All conductors supplying the equipment must meet National Electrical Code® (NEC)
requirements.

Ensure equipment is designed to protect personnel from exposure to high voltage during installation,
operation, and maintenance.

Mechanical. Ensure that all parts are fabricated from corrosion resistant materials, such as plastic, stainless
steel, aluminum, or brass.

Ensure that all screws, nuts, and locking washers are corrosion resistant. Do not use self-tapping screws.

Ensure equipment is clearly and permanently marked with manufacturer name or trademark, part number,
date of manufacture, and serial number.

Ensure RVDS is modular in design for ease of field replacement and maintenance. Provide a sensor that will
minimize weight and wind loading when mounted on a traffic signal pole or mast arm.

All printed circuit boards (PCB) must have conformal coating.

Environmental. RVDS sensor must be able to withstand the maximum wind load based on the Department’'s
basic wind velocity zone map standard without any damage or loosening from structure.

The RVDS enclosure must conform to criteria set forth in the NEMA 250 Standard for Type 4X enclosures.

The RVDS must meet all NEMA TS2 environmental requirements for temperature, humidity, transients,
vibration, and shock.

Connectors and Harnesses. Ensure all conductors are properly color coded and identified.

Ensure cable connector design prohibits improper connections. Cable connector pins are plated to improve
conductivity and resist corrosion.

Connections for both data and power must be made to the RVDS sensor using waterproof, quick disconnect
connectors. Pigtails from the sensor to a waterproof junction box (NEMA 4) or an approved waterproof
connector must be allowed for splicing. The pigtails must not be shorter than 3 ft. unless otherwise shown on
the plans.

3.1.

CONSTRUCTION

System Installation. Install RVDS system devices according to the manufacturer's recommendations to
provide properly functioning detection as required. This will include the installation of sensors on signal poles
or mast-arms, controller interface modules, power and surge protection panels, cabling and all associated
equipment, software, serial and Ethernet communication ports, connectors and hardware required to setup
and operate. Ensure that the supplier of the RVDS provides competent on-site support representative during
installation to supervise installation and testing of the RVDS. Ensure the radar sensor locations are optimal
for system operation and operate as required. Maintain safe construction practices during equipment
installation.

Ensure installation and configuration of software on Department computers is included with the RVDS.

Use care to prevent damage to any support structures. Any equipment or structure damaged or lost must be
replaced by the Contractor (with items approved by the Engineer) at no cost to the Department.
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3.2.

3.3.

34.

3.5.

3.6.

3.7.

6292

Mechanical Components. Ensure that all fasteners, including bolts, nuts, and washers with a diameter less
than 5/8 in. are Type 316 or 304 stainless steel and meet the requirements of ASTM F593 and ASTM F594
for corrosion resistance. Ensure that all bolts and nuts 5/8 in. and over in diameter are galvanized and meet
the requirements of ASTM A307. Separate dissimilar metals with an inert dielectric material.

Wiring. Install all wiring and electrical work supplying power to the equipment in a neat workmanlike manner.
Supply and install all wiring necessary to interconnect RVDS sensors to the traffic signal cabinet and
incidentals necessary to complete the work. Furnish and install any additional required wiring at no additional
cost to the Department.

Wiring must be cut to proper length prior to installation. Provide cable slack for ease of removal and
replacement. All cable slack must be neatly laced with lacing or straps in the bottom of the cabinet. Ensure
cables are secured with clamps.

Grounding. Ensure all RVDS components, cabinets, and supports are grounded in accordance with the
NEC and manufacturer recommendations.

Relocation of RVDS Field Equipment. Perform the relocation in strict conformance with the requirements
herein and as shown on the plans. Completion of the work will present a neat, workmanlike, and finished
appearance. Maintain safe construction practices during relocation.

Inspect the existing RVDS field equipment with a representative from the Department and document any
evidence of damage prior to removal. Conduct a pre-removal test in accordance with the testing
requirements contained in this Item to document operational functionality. Remove and deliver equipment
that fails inspection to the Department.

Prior to removal of existing RVDS field equipment, disconnect and isolate the power cables from the electric
power supply and disconnect all communication cabling from the equipment located inside the cabinet. Coil
and store power and communication cabling inside the cabinet until relocation. Remove existing RVDS field
equipment as shown on the plans only when authorized by the Engineer.

Use care to prevent damage to any support structures. Any equipment or structure damaged or lost must be
replaced by the Contractor (with items approved by the Engineer) at no cost to the Department.

Make all arrangements for connection to the power supply and communication source including any permits
required for the work to be done under the Contract. Provide wire for the power connection at least the
minimum size indicated on the plans and insulated for 600 V. Meet the requirements of the NEC, latest
edition.

Removal of RVDS Field Equipment. Perform the removal in strict conformance with the requirements
herein and as shown on the plans. Completion of the work will present a neat, workmanlike, and finished
appearance. Maintain safe construction practices during removal.

Disconnect and isolate any existing electrical supply prior to removal of existing field equipment.

Use care to prevent damage to any support structures. Any equipment or structure damaged or lost must be
replaced by the Contractor (with items approved by the Engineer) at no cost to the Department.

All materials not designated for reuse or retention by the Department will become the property of the
Contractor and be removed from the project site at the Contractor's expense. Deliver items to be retained by
the Department to a location shown on the plans or general notes. The Contractor is fully responsible for any
removed equipment until released by the Engineer.

Documentation. Provide electronic copy operation and maintenance manuals, along with a copy of all
product documentation on electronic media. Include the following documentation:

m Complete and accurate schematic diagrams,
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3.9.
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Complete installation procedures,

Manufacturer's specifications (functional, electrical, mechanical, and environmental),
Complete maintenance and trouble-shooting procedures, and

Explanation of product operation.

Warranty as specified in Section 3.8.

The RVDS must pass testing to ensure functionality and reliability prior to delivery. These include functional
tests for internal subassemblies, a 24 hr. minimum unit level burn-in test, and a unit functionality test. Provide
test results and supporting documentation, including serial number tested, must be submitted for each
RVDS. If requested, manufacturing data per serial number must be provided for each RVDS.

Unless deemed unnecessary by the Project Engineer or TRF-TM, Provide certification from an independent
laboratory demonstrating compliance with NEMA TS2 environmental requirements for temperature, humidity,
transients, vibration, and shock.

Unless deemed unnecessary by the Project Engineer or TRF-TM, Provide third party enclosure test results
demonstrating the sensor enclosure meets Type 4X criteria.

Unless deemed unnecessary by the Project Engineer or TRF-TM, Provide evidence of RVDS manufacturer's
quality assurance program, including proof that the manufacturer of the RVDS is either ISO 9001 certified or
other quality management system programs for manufacturing RVDS.

Warranty. Ensure that the detection system has a manufacturer's warranty covering defects for a minimum
of 5 years from the date of final acceptance. In addition to the terms required by Article 8 of TO-8000, Ensure
the warranty includes providing replacements, within 10 calendar days of notification, for defective parts and
equipment during the warranty period at no cost to the Department.

Training and Support. Provide manufacturer approved end user training to the Department and their
representatives. Training must include instruction on system configuration, operation, and maintenance.
Provide training for a minimum of 10 Department-designated representatives up to 8 hs., including both class
and field training.

Ensure that the detection system manufacturer will provide product support for a minimum of 5 years from
the date of final acceptance.

41.

4.2.

43.

44

TESTING

Perform the following tests on equipment and systems unless otherwise shown on the plans. The
Department may witness all the tests.

Stand-Alone Test. Conduct a Stand-Alone Test for each unit after installation. The test must exercise all
stand-alone (non-network) functional operations and verify that RVDS is placing detector contact closure to
assigned detector channels in the traffic signal controller assembly. Notify the Engineer 5 working days
before conducting this test.

Consequences of Test Failure. If a unit fails a test, provide a new unit and then repeat the test until
successfully completed.

Final Acceptance Test. Conduct a Final Acceptance Test on the complete functional system. Demonstrate
all control, monitoring, and communication requirements and operate the system for 30 days. The Engineer
will furnish a Letter of Approval stating the first day of the Final Acceptance Test.

Consequences of Final Acceptance Test Failure. If a defect within the system is detected during the Final
Acceptance Test, document and correct the source of failure. Once corrective measures are taken, monitor
the point of failure until a consecutive 30 day period free of defects is achieved.
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45.1.

452.

6292
Relocation

Pre-Test. Provide 5 copies of the test procedures to include tests of the basic functionality of the unit and
blank data forms to the Engineer for review and comment as part of material documentation requirements.
Functionality tests may include, but are not limited to, physical inspection of the unit and cable assemblies.
Include the sequence of the tests in the procedures along with acceptance thresholds. The Engineer will
comment, approve, or reject test procedures within 30 days after Contractor submittal of test procedures.
Rejected test procedures must be resubmitted within 10 days. Review time is calendar days. Conduct all
tests in accordance with the approved test procedures.

Conduct basic functionality testing prior to removal of RVDS field equipment. Test all functional operations of
the equipment in the presence of representatives of the Contractor and the Department. Ensure that both
representatives sign the test report indicating that the equipment has passed or failed each function. Once
removed, the equipment becomes the responsibility of the Contractor until accepted by the Department.
Compare test data prior to removal and after installation. The performance test results after relocation must
be equal to or better than the test results prior to removal. Repair or replace those components within the
system that failed after relocation but passed prior to removal.

Post-Test. Testing of the RVDS field equipment is to relieve the Contractor of system maintenance. The
Contractor will be relieved of the responsibility for system maintenance in accordance with ltem 7, “Legal
Relations and Responsibilities” after a successful test period. The Contractor will not be required to pay for
electrical energy consumed by the system.

After all existing RVDS field equipment has been installed, conduct approved continuity, stand alone, and
performance tests. Furnish test data forms containing the sequence of tests including all the data taken as
well as quantitative results for all tests. Submit the test data forms to the Engineer at least 30 days prior to
the day the tests are to begin. Obtain Engineer’s approval of test procedures prior to submission of
equipment for tests. Send at least 1 copy of the data forms to the Engineer.

Conduct an approved stand-alone test of the equipment installation at the field sites. At a minimum, exercise
all stand-alone (non-network) functional operations of the field equipment with all the equipment installed per
the plans as directed by the Engineer. Complete the approved data forms with test results and turn over to
the Engineer for review and either acceptance or rejection of equipment. Give at least 30 working days’
notice prior to all tests to permit the Engineer or his representative to observe each test.

The Department will conduct approved RVDS field equipment system tests on the field equipment with the
central equipment. The tests will, as a minimum, exercise all remote control functions and display the return
status codes from the controller.

If any unit fails to pass a test, prepare and deliver a report to the Engineer. Describe the nature of the failure
and the corrective action needed. If the failure is the result of improper installation or damage during
reinstallation, reinstall or replace the unit and repeat the test until the unit passes successfully, at no
additional cost to the Department or extension of the Contract period.

MEASUREMENT

New RVDS furnished and installed by the Contractor will be measured by each approach to the signalized
intersection.

RVDS furnished by the Department for the Contractor to install only will be measured by each approach to
the signalized intersection.

Existing RVDS to be relocated or removed will be measured by each sensor relocated or removed.
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6.1.

6.2.

6.3.

6.4.

6.5.

PAYMENT

Furnish and Install. The work performed and materials furnished in accordance with this ltem and
measured as provided under “Measurement” will be paid for at the unit bid price for “RVDS (Presence
Detection Only)”, “RVDS (Advance Detection Only)” and “RVDS (Presence and Advance Detection).”

This price is full compensation for furnishing, installing, configuring, integrating, and testing the completed
installation including RVDS equipment, voltage converters or injectors, cables, connectors, associated
equipment, and mounting hardware; and for all labor, tools, equipment, any required equipment modifications
for electrical service, documentation, testing, training, software, warranty and incidentals necessary to
complete the work.

Install Only. The work performed and materials furnished in accordance with this Item will be paid for at the
unit bid price for “RVDS (Presence Detection Only) (Install Only)”, “RVDS (Advance Detection Only) (Install
Only)” and “RVDS (Presence and Advance Detection) (Install Only).”

This price is full compensation for making fully operational a radar vehicle detection system furnished by the
Department; installing, configuring, integrating, and testing the completed installation including RVDS
equipment, voltage converters or injectors, cables, connectors, associated equipment, and mounting
hardware; and for all labor, tools, equipment, any required equipment modifications for electrical service,
documentation, testing, training, software, and incidentals necessary to complete the work.

Relocate. The work performed and materials furnished in accordance with this Item will be paid for at the
unit bid price for “Relocate RVDS.” This price is full compensation for relocating and making fully operational
existing RVDS field equipment; furnishing and installing additional cables or connectors; for testing, delivery
and storage of components designated for salvage or reuse; and all testing, training, software, equipment,
any required equipment modifications for electrical service, labor, materials, tools, and incidentals necessary
to complete the work.

Remove. The work performed and materials furnished in accordance with this Item will be paid for at the unit
bid price for “Remove RVDS.” This price is full compensation for removing existing RVDS equipment;
removal of cables and connectors; for testing, delivery and storage of components designated for salvage;
and all testing training, software, equipment, labor, materials, tools, and incidentals necessary to complete
the work.

Communication Cable. All communication cables necessary to make the RVDS fully operational will be
subsidiary to this Item.
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