

Special Provision 000

Important Notice to Contractors



As of August 10, 2022, railroad coordination has been completed and railroad agreement has not been executed. The Department anticipates clearance by the dates listed below. Unless otherwise stated, clearance of these obstructions will be performed by their owners. Estimated clearance dates are not anticipated to interfere with the Contractor's operations. In the event the clearance dates are not met, requests for additional compensation or time will be made in accordance with the standard specifications.

The Contractor is invited to review the mapped information of obstructions on file with the Engineer.

RAILROAD			
Railroad owner	Approximate Location	Estimated Clearance Date	Effect on Construction
United Pacific Railroad Co.	FM 693 (DOT 743018M) RR MP: 350.450	October 7, 2022	N/A