

# Special Provision 000

## Important Notice to Contractors



As of November 30, 2022, the railroad agreement within the project limits has not been cleared. The Department anticipates clearance by the date listed below. Unless otherwise stated, clearance will be performed by the owner. Estimated clearance date is not anticipated to interfere with the Contractor's operations. In the event the clearance date is not met, requests for additional compensation or time will be made in accordance with the Standard Specifications.

The Contractor is invited to review the mapped information of obstructions on file with the Engineer.

RAILROAD			
Railroad Company	Approximate Location	Estimated Clearance Date	Effect on Construction
Union Pacific Railroad	DOT #744644H	04/30/2023	NONE