

November 20, 2012

**RE: US 77 Upgrade from Kingsville to Driscoll Project
Issuance of Addendum 5 to Request for Proposals**

To All Shortlisted Proposers:

The Texas Department of Transportation (TxDOT) is pleased to issue herewith Addendum 5 to the Request for Proposals (RFP Addendum 5) for the US 77 Upgrade from Kingsville to Driscoll Project to the shortlisted Proposers.

The RFP Addendum 5 documents include those listed below and are now available on the Project Website:

Volume I: Instructions to Proposers (ITP)

1. ITP
2. Exhibit D to ITP (Forms), in PDF and Word format

Volume II: the Design-Build Agreement Documents (Books 1 & 2)

1. Design-Build Agreement (Book 1)
2. Exhibit 18 to Design-Build Agreement (RIDs)
3. Technical Provisions (Book 2)
4. Attachment 6-2 to Technical Provisions (new)

Volume III: the Capital Maintenance Agreement Documents

1. Exhibit 2 to Capital Maintenance Agreement (Maintenance Specifications)

Please note that only those documents which are modified by RFP Addendum 5 are provided. Redline versions of the documents listed above showing changes from RFP Addendum 4 issued on November 15, 2012 are provided to the Proposers as a courtesy only. TxDOT is not responsible for any discrepancies in the redlines, and Proposers are cautioned against relying on the redline versions. In the case of any discrepancy, the actual contents of RFP Addendum 5 shall control.

The deadline for submission of questions and comments regarding RFP Addendum 5 is 12:00 p.m. on November 26, 2012. Proposers' attention is drawn to Section 2.3 of the Instructions to Proposers, which provides the instructions for any comments and

OUR GOALS

MAINTAIN A SAFE SYSTEM • ADDRESS CONGESTION • CONNECT TEXAS COMMUNITIES • BEST IN CLASS STATE AGENCY

An Equal Opportunity Employer

To All Shortlisted
Proposers

- 2 -

November 20, 2012

requests for clarifications regarding the RFP, including limits on the number of Proposer comments/questions.

TxDOT looks forward to working closely with the shortlisted Proposers as we collectively move forward to the next phase of the Project procurement.

Sincerely,



Frank P. Holzmann, P.E.
Director, South & Central Texas
Strategic Project Office

cc: Jim Bailey, Office of General Counsel, TxDOT