



P.O. BOX 133067 • DALLAS, TEXAS 75313-3067 • (214) 320-6100

September 17, 2012

RE: Dallas Horseshoe Project
Issuance of Addendum 2 to Request for Proposals

To All Shortlisted Proposers:

The Texas Department of Transportation (“TxDOT”) is pleased to provide Addendum 2 to the Request for Proposals (“RFP Addendum 2”) for the Dallas Horseshoe Project to the shortlisted Proposers.

The RFP Addendum 2 documents include those listed below and are now available on the SharePoint Site:

Volume I: Instructions to Proposers (ITP)

1. ITP
2. Exhibits to ITP
3. Forms to ITP (Exhibit D), in PDF and Word formats

Volume II: Design-Build Agreement Documents (Book 1 & 2)

4. Design-Build Agreement (Book 1)
5. Exhibit 1 to Design-Build Agreement (Definitions)
6. Exhibits 2-23 to Design-Build Agreement
7. Technical Provisions (Book 2)
8. Technical Provisions Attachments

Volume III: Capital Maintenance Agreement

9. Capital Maintenance Agreement (CMA)
10. Exhibits to CMA
11. Maintenance Specifications (Exhibit 2 to CMA)

Volume IV: Reference Information Documents

Redline versions of Volumes I, II, and III showing changes from RFP Addendum 1, issued August 29, 2012, are provided on SharePoint to the Proposers as a courtesy only. TxDOT is not responsible for any discrepancies in the redlines between RFP Addendum 2 and any previous version of the RFP, and Proposers are cautioned against relying on the redline versions. In the case of any discrepancy, the actual contents of RFP Addendum 2 shall control.

THE TEXAS PLAN

REDUCE CONGESTION • ENHANCE SAFETY • EXPAND ECONOMIC OPPORTUNITY • IMPROVE AIR QUALITY
PRESERVE THE VALUE OF TRANSPORTATION ASSETS

An Equal Opportunity Employer

September 17, 2012

The deadline for submission of questions and comments regarding Addendum 2 is **September 18, 2012 at 5:00 PM**. Proposers' attention is drawn to section 2.3 of the instructions to Proposers, which provides the instructions for any comments and request for clarifications regarding the RFP, including limits on the number of Proposer comments/questions.

TxDOT looks forward to working closely with the shortlisted Proposers as we collectively move forward to the next phase of the Project procurement.

Sincerely,

Handwritten signature of Kelly Selman, P.E. in blue ink.

Kelly Selman, P.E.
Deputy District Engineer
Dallas District

Cc: Dieter Billek, P.E., Strategic Projects Division, TxDOT
Jack Ingram, Office of General Counsel, TxDOT