
TEXAS DEPARTMENT OF TRANSPORTATION APRIL 2009 
IH 635 MANAGED LANES PROJECT BOOK 2A – TECHNICAL PROVISIONS 
 ATTACHMENT 14-1A 

 
 
 
 
 
 
 
 
 

Texas Department of Transportation 
 

IH 635 Managed Lanes Project 
Technical Provisions 

 
Attachment 14-1A 

 

Amendment for the TxDOT Traffic Operations 
Manual, Railroad Operations Volume 



TEXAS DEPARTMENT OF TRANSPORTATION APRIL 2009 
IH 635 MANAGED LANES PROJECT BOOK 2A – TECHNICAL PROVISIONS 
 ATTACHMENT 14-1A 

AMENDMENTS FOR THE: 
TxDOT Traffic Operations Manual – Railroad Operations Volume, February 2000 
 
Manual Notices 
Delete 
 
Chapter 1 – Introduction  
Section Subheading Modification 
3 Operations Involving 

Railroads 
Replace text with “The Developer and TxDOT will jointly enter 
into agreements with railroad companies.  The Developer shall 
be responsible for all costs related to force account work for 
construction or maintenance requirements during the term of 
project.  Where the Manual refers to actions the state normally 
takes, Developer shall perform those actions.” 

 
Chapter 2 – Railroad Agreements – General  
Section Subheading Modification 
1 Overview Replace text with “Developer shall be responsible for all costs 

normally assigned to TxDOT.” 
2 Railroad Force 

Account Work 
Replace text with “Developer and TxDOT will jointly enter into 
agreements with railroad companies.  The Developer shall be 
responsible for all costs related to force account work for 
construction or maintenance requirements during the term of 
project.  Where the Manual refers to actions the state normally 
takes, Developer shall perform those actions.” 

3 District Responsibilities For reference only 

3 District Responsibilities  In all subsequent subheadings, where the text includes work to 
be performed by the District or TRF, Developer shall perform. 

4 TRF Responsibilities Replace all text with the following: 
“The Developer shall provide all documents, estimates, and 
other information required by the TxDOT Traffic Operations 
Division (TRF) to prepare railroad agreements for the project.” 

 
Chapter 3 – Highway-Rail Grade Crossing Surfaces (Construction and 
Reconstruction) 
Section Subheading Modification 
1 Overview Delete 

2 Plan Layout Replace “District” and “TxDOT” with “Developer”.  Under 
Instruction, delete “to be performed by TxDOT, TxDOT’s 
contractor”. 

3 Agreement and 
Negotiating 

Replace references to “Traffic Operations Division”, “TRF”, and 
“TxDOT” with the word “Developer”.  Delete Construction and 
Maintenance except for the 1st sentence.  Under Insurance 
Claims delete all except the 1st sentence.  Replace the word 
“contractor with the word “Developer”.  
Delete “Payment Clause”, “Solicitations of Bids” clause and 
“Conditions”.  Delete “Negotiating” and “After Execution”. 

4 Project Execution Replace the words “District”, “TxDOT’s Contractor” and “TxDOT” 
with the word “Developer”.  Delete the section Completion 
Letter. 

 
Chapter 4 – Grade Crossing Replanking Program 
Delete 
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Chapter 5 – Spur Tracks 
Delete 
 
Chapter 6 – Warning Signals and Devices 
Delete 
 
Chapter 7 – Traffic Signal Preemption 
Delete 
 
Chapter 8 – Grade Separation 
Delete 
 
Chapter 9 – Drainage Structures and Common Ditches 
Delete this Chapter, except for Page 9-2; Overview Policy and Practice. 
 
Chapter 10 – Other Railroad Agreements 
Delete this Chapter except for Page 10-2, Letter Agreements, Policy and Practices. 
 
Chapter 11 – Crossing Closure, Relocation, and Consolidation 
Delete 
 
Appendix A – Forms 
Delete 
 
 
 


