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MANUFACTURER
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HIGHWAYJOBSECTCONTROLCOUNTY

FED REG SHEET

DN:FILE:

REVISIONS
HOUSTON

CK: DW: CK:

DISTRICT

Texas Department of Transportation

PROJECT NO.

HORIZONTAL SCHEME

Houston District Bridge

STDJ6.DGN

SWD-HS

Green Ribbon Project

TxDOT TxDOT TxDOT TxDOT

SOUND WALL DETAILS

C TxDOT DEC 2010

ELEVATION

PLAN

SECTION

PRECAST CONCRETE COPING

N.T.S.

RESIDENTIAL SIDE

SOUND WALL FACE

ASHLAR STONE #12020
OR 
BRUSH CONCRETE

6/2017 Removed Minni Haha Blend.
removed, current face added.
9/2014 Exposed Aggregate 
steel requirements.
12/2010 Update bottom panel 


