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Attachment B
Technical Provisions Compliance Matrix

As part of its proposal, Proposer shall complete and submit this table to indicate: 
(1) if the proposed solution complies with the requirements of the RFP; and
(2) that the proposed solution’s functionality either (a) requires some degree of additional development to meet the requirements of the RFP or (b) does NOT require any additional development to meet the requirements of the RFP.
In the Compliance column, the Proposer shall mark section column (2) with “Yes” if the Proposer’s proposed solution meets each and every mandatory requirement contained within that section as written in its entirety without any modifications, limitations or exclusions.  In the same section, the Proposer shall mark “No” if the Proposer’s proposed solution does not meet each and every mandatory requirement contained within that section as written in its entirety without any modifications, limitations or exclusions.  
The Proposer shall mark each line item under Section 4.3 of section column (3) with “DRRD” if the Proposer’s proposed solution requires development or configuration to meet each and every mandatory requirement contained within that section as written in its entirety.  In the same section, the Proposer shall mark “NDR” if the Proposer’s proposed solution does NOT require development to meet each and every mandatory requirement contained within that section as written in its entirety.  For these purposes, development or configuration shall mean the addition of functionality to the proposed solution to meet the requirements of the RFP.  
For any section marked with a “DRRD”, the Proposer shall identify the specific requirement(s) and provide an explanation under section (4) “Proposer Comment(s)/Note(s)”.  
For any additional reason, the Proposer may also add comments or notes in section (4) “Proposer Comment (s) / Note(s)” 
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